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Bid 243-11386
Annual Microsurfacing Pavement Contract (P11945A) RE-BID

Bid Number     243-11386 

Bid Title     Annual Microsurfacing Pavement Contract (P11945A) RE-BID 

Bid Start Date  Mar 11, 2014 4:41:14 PM EDT

Bid End Date  Apr 16, 2014 2:00:00 PM EDT

Question & 
Answer End 
Date

 Apr 7, 2014 5:00:00 PM EDT

Bid Contact     Jim Hemphill 

 Sr. Procurement Specialist 

 Procurement Department 

 954-828-5143 

 jhemphill@fortlauderdale.gov 

Changes made on Apr 7, 2014 9:30:51 AM EDT

New Documents           243-11386 Adendum 1, MicroSurfacing.pdf

Changes were made to the following items:
     Annual Microsurfacing Pavement Contract (P11945A) RE-BID 

Changes made on Apr 16, 2014 8:19:49 AM EDT

New Documents           243-11386 Adendum 2, MicroSurfacing.doc

Changes were made to the following items:
     Annual Microsurfacing Pavement Contract (P11945A) RE-BID 

Description
INVITATION TO BID

Sealed bids will be received until 2:00 P.M. on WEDNESDAY, April 16, 2014, in the Public Works Department, City Hall, 100 North Andrews Avenue, 4th 

Floor, City of Fort Lauderdale, Florida and

opened immediately thereafter in the Conference Room, for Bid No. 243-11386, PROJECT NO. 11945A RE-BID, ANNUAL MICROSURFACING 

PAVEMENT CONTRACT.

This project contains no drawing files.

The work includes Installation of an estimated 330,000 square yards (SY) of Type II Microsurfacing pavement, thermoplastic pavement marking, symbol 

pavement markings, and other items quantified

in the proposal pages of this contract Bidding blanks may be obtained free of charge at BIDSYNC.COM or hard copies may be picked up at the Public 

Works Department. Specifications are on file in the Public Works Department, City of Fort Lauderdale at 100 North Andrews Avenue, 4th floor, (Monday 

thru Friday 8:00 am to 4:30 pm) at a NON-REFUNDABLE cost of $25.00 (including sales tax per set) . Only cash or cashier ’s check made payable to 

the City of Fort Lauderdale are accepted. Specifications are also available on a CD diskette at a NON-REFUNDABLE cost of $5.00 (including sales tax 

per CD).

It will be the sole responsibility of the bidder to clearly mark the bid as such, and ensure that his bid reaches the City prior to the bid opening date and time 

listed. A certified check, cashier's check, bank officer's check or bid bond for FIVE percent (5%) of the bid amount, made payable to the City of Fort 

Lauderdale, Florida, shall accompany each proposal.

The City of Fort Lauderdale reserves the right to waive any informality in any or all and to reject any or all bids. For information concerning technical 

specifications please utilize the question/answer feature

provided by BidSync at www.bidsync.com. Questions of a material nature must be received prior to the cut -off date specified in the solicitation. Material 

changes, if any, to the scope of services or

bidding procedures will only be transmitted by written addendum. (See addendum section of BidSync Site). Contractors please note: No part of your bid 

can be submitted via FAX. No variation in price or

conditions shall be permitted based upon a claim of ignorance. Submission of a bid will be considered evidence that the Contractor has familiarized 

themselves with the nature and extent of the work, and

the equipment, materials, and labor required. The entire bid response must be submitted in accordance with all specifications contained in this solicitation.

Information on bid results and projects currently out to bid can be obtained on the City ’s website – www.fortlauderdale.gov/engineering/bids.htm. For 

general inquiries - please call (954) 828-5143.

Added on Apr 7, 2014:
Addendum #1 has been added to the Documents Page
Added on Apr 16, 2014:
Addendum #2 has been added to the Documents page.  It is a summary of the Questions and Answers from Bidsync.com 

Changes made on Apr 7, 2014 9:30:51 AM EDT

Changes made on Apr 16, 2014 8:19:49 AM EDT
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ITB-1 

INVITATION TO BID  
 
Sealed bids will be received until 2:00 P.M. on WEDNESDAY, April 16, 2014, in the Public 
Works Department, City Hall, 100 North Andrews Avenue, 4th Floor, City of Fort Lauderdale, 
Florida and opened immediately thereafter in the Conference Room, for Bid No. 243-
11386, PROJECT NO.  11945A RE-BID,  ANNUAL MICROSURFACING PAVEMENT 
CONTRACT. 
 
This project contains no drawing files.  
 
The work includes Installation of an estimated 330,000 square yards (SY) of Type II 
Microsurfacing pavement, thermoplastic pavement marking, symbol pavement markings, and 
other items quantified in the proposal pages of this contract 
 
Bidding blanks may be obtained free of charge  at BIDSYNC.COM or hard copies may be 
picked up at the Public Works Department.  Specifications are on file in the Public Works 
Department, City of Fort Lauderdale at 100 North Andrews Avenue, 4th floor, (Monday thru 
Friday 8:00 am to 4:30 pm) at a NON-REFUNDABLE  cost of $25.00 (including sales tax per 
set) .  Only cash or cashier’s check made payable to the City of Fort Lauderdale are accepted.  
Specifications are also available on a CD diskette at a NON-REFUNDABLE  cost of $5.00 
(including sales tax per CD).   
 
It will be the sole responsibility of the bidder to clearly mark the bid as such, and ensure that his 
bid reaches the City prior to the bid opening date and time listed. 
 
A certified check, cashier's check, bank officer's check or bid bond for FIVE  percent (5%) of the 
bid amount, made payable to the City of Fort Lauderdale, Florida, shall accompany each 
proposal. 
 
The City of Fort Lauderdale reserves the right to waive any informality in any or all and to reject 
any or all bids. 
 
For information concerning technical specifications please utilize the question/answer feature 
provided by BidSync at www.bidsync.com. Questions of a material nature must be received 
prior to the cut-off date specified in the solicitation. Material changes, if any, to the scope of 
services or bidding procedures will only be transmitted by written addendum. (See addendum 
section of BidSync Site).  Contractors please note:  No part of your bid can be submitted via 
FAX.  No variation in price or conditions shall be permitted based upon a claim of ignorance. 
Submission of a bid will be considered evidence that the Contractor has familiarized themselves 
with the nature and extent of the work, and the equipment, materials, and labor required. The 
entire bid response must be submitted in accordance with all specifications contained in this 
solicitation. 
 
Information on bid results and projects currently out to bid can be obtained on the City’s website 
– www.fortlauderdale.gov/engineering/bids.htm.  For general inquiries - please call (954) 828-
5143. 
 
 
 

Jonda K. Joseph 
City Clerk 
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Rev. 5/10/2013                                                         IB-1 

INSTRUCTIONS TO BIDDERS 
 
The following instructions are given for the purpose of guiding bidders in properly preparing their bids 
or proposals.  These directions have equal force and weight with the specifications and strict 
compliance is required with all of these provisions. 
 
QUALIFICATIONS OF BIDDERS – No proposal will be accepted from, nor will any contract be 
awarded to, any person who is in arrears to the CITY OF FORT LAUDERDALE, upon any debt or 
contract, or who has defaulted, as surety or otherwise, upon any obligation to the City, or who is 
deemed irresponsible or unreliable by the City Commission of Fort Lauderdale. 
 
PERSONAL INVESTIGATION - Bidders shall satisfy themselves by personal investigation, and by 
such other means as they may think necessary or desirable, as to the conditions affecting the 
proposed work and the cost.  No information derived from maps, plans, specifications, or from the 
Engineer, City Manager, or their assistants shall relieve the Contractor from any risk or from fulfilling 
all terms of the contract. 
 
INCONSISTENCIES – Any seeming inconsistency between different provisions of the plans, 
specifications, proposal or contract, or any point requiring explanation must be inquired into by the 
bidder, in writing, at least ten (10) days prior to the time set for opening proposals.  After proposals 
are opened, the bidders shall abide by the decision of the Engineer as to such interpretation. 
 
ADDENDA AND INTERPRETATIONS - No interpretations of the meaning of the plans, specifications 
or other contract documents will be made orally to any bidder.  Prospective bidders must request such 
interpretation in writing as instructed in the bid package.  To be considered, such request must be 
received by the Questions and Answers deadline as indicated in BIDSYNC.COM.  Material changes, 
if any, to the scope of services or bidding procedures will only be transmitted by written addendum.  It 
is the bidder ’s responsibility to verify if addendums have been issued in BIDSYNC.COM.  

Failure of any bidder to receive any such addenda or interpretation shall not relieve any bidder from 
any obligation under his bid as submitted.  All addenda so issued shall become a part of the contract 
document.  Bidder  shall verify in BIDSYNC.COM  that he has all addenda before submitting a bid. 
 
LEGAL CONDITIONS - Bidders are notified to familiarize themselves with the provisions of the laws 
of the State of Florida relating to hours of labor on municipal work, and with the provisions of the laws 
of the State of Florida and the Charter and the ordinances of the City of Fort Lauderdale. 
 
PUBLIC ENTITY CRIMES - A person or affiliate who has been placed on the convicted vendor list 
following a conviction for a public entity crime may not submit a bid on a contract to provide any goods 
or services to a public entity, may not submit a bid on a contract with a public entity for the 
construction or repair of a public building or public work, may not submit bids on leases of real 
property to a public entity, may not be awarded or perform work as a Contractor, supplier, 
subcontractor, or consultant under a contract with any public entity, and may not transact business 
with any public entity in excess of the threshold amount provided in Section 287.017, Florida Statutes, 
for CATEGORY TWO for a period of 36 months from the date of being placed on the convicted 
vendor list. 
 
FORMS OF PROPOSALS - Each proposal and its accompanying statements must be made on the 
blanks provided.  THE FORMS MUST BE SUBMITTED IN GOOD ORDER AND WITH ALL BLANKS 
COMPLETED.  The forms must be enclosed in a sealed envelope when submitted to the Public 
Works Department, City Hall, 4th Floor, 100 North Andrews Avenue, Fort Lauderdale, Florida 33301, 
and must show the name of the bidder and a statement as to its contents.

Bid 243-11386City of Fort Lauderdale
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INSTRUCTIONS TO BIDDERS (continued) 
 

Rev. 2/18/2014                     IB-2 

FORMS OF PROPOSALS (CONTINUED) - The proposal must be signed by one duly authorized to 
do so, and in case signed by a deputy or subordinate, the principal's properly written authority to such 
deputy or subordinate must accompany the proposal.  No proposal will be accepted, for any reason 
whatsoever, which is not submitted to the Public Works Department as stated above, within the 
specified time. 
 
INSURANCE -  Contractor shall provide and shall require all of its sub-contractors to provide, pay for, 
and maintain in force at all times during the term of the Agreement, such insurance, including Property 
Insurance (Builder’s Risk), Commercial General Liability Insurance, Business Automobile Liability 
Insurance, Workers’ Compensation Insurance, Employer’s Liability Insurance, and Umbrella/Excess 
Liability, as stated below. Such policy or policies shall be issued by companies authorized to do 
business in the State of Florida and having agents upon whom service of process may be made in the 
State of Florida. 
 
BID BOND - A certified check, cashier's check or bank officer's check, for the sum set forth in the 
advertisement, made payable to the City of Fort Lauderdale, Florida, or bid bond in such amount, 
shall accompany each proposal as evidence of the good faith and responsibility of the bidder.  The 
check or bond shall be retained by the City as liquidated damages should the bidder refuse to or fail to 
enter into a contract for the execution of the work embraced in this proposal, in the event the proposal 
of the bidder is accepted.  Retention of such amount shall not be construed as a penalty or forfeiture. 
 
The above bond or check shall be a guarantee that the bidder will, if necessary, promptly execute a 
satisfactory contract and furnish good and sufficient bonds.  As soon as a satisfactory contract has 
been executed and the bonds furnished and accepted, the check or bond accompanying the proposal 
of the successful bidder will be returned to him.  The certified or other checks or bid bonds of the 
unsuccessful bidders will be returned to them upon the acceptance of the bid of the successful bidder.  
If the successful bidder shall not enter into, execute, and deliver such a contract and furnish the 
required bonds within ten (10) days after receiving notice to do so, the certified or other check or bid 
bond shall immediately become the property of the City of Fort Lauderdale as liquidated damages.  
Retention of such amount shall not be construed as a penalty or forfeiture. 
 
FILLING IN BIDS - All prices must be written in the proposal and also stated in figures, and all 
proposals must fully cover all items for which proposals are asked and no other.  Bidders are required 
to state the names and places of residence of all persons interested, and if no other person is 
interested, the bidder shall distinctly state such fact and shall state that the proposal is, in all respects, 
fair and without collusion or fraud.  Where more than one person is interested, it is required that all 
persons interested or their legal representative make all verification and subscribe to the proposal. 

PRICES QUOTED: Deduct any discount offered and quote firm net prices. Give both unit price and 
extended total. In the case of a discrepancy in computing the amount of the bid, the unit price quoted 
will govern. All prices quoted shall be F.O.B. destination, freight prepaid (Bidder pays and bears 
freight charges, Bidder owns goods in transit and files any claims), unless otherwise stated in Special 
Conditions. Each item must be bid separately. No attempt shall be made to tie any item or items 
contained in the ITB with any other business with the City. 

Unit Prices quoted shall be firm for the initial contract term of three years and two 
additional  one year renewal options .  

BIDS FIRM FOR ACCEPTANCE:  Bidder warrants, by virtue of bidding, that his bid and the prices 
quoted in his bid will be firm for acceptance by the City for a period of one hundred and twenty (120) 
days from the date of bid opening unless otherwise stated in the ITB.  The City shall award contract 
within this time period or shall request to the recommended awarded vendor an extension to hold 
pricing, until products/services have been awarded. 

Bid 243-11386City of Fort Lauderdale
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INSTRUCTIONS TO BIDDERS (continued) 
 

Rev. 2/18/2014                     IB-3 

ADDITIONAL ITEMS OR SERVICES:  The City may require additional items or services of a similar 
nature, but not specifically listed in the contract.  The Contractor agrees to provide such items or 
services, and shall provide the City prices on such additional items or services based upon a formula 
or method, which is the same or similar to that used in establishing the prices in his proposal.  If the 
price(s) offered are not acceptable to the City, and the situation cannot be resolved to the satisfaction 
of the City, the City reserves the right to procure those items or services from other vendors, or to 
cancel the contract upon giving the Contractor thirty (30) days written notice. 
        

            DELETION OR MODIFICATION OF SERVICES: The City reserves the right to delete any portion of 
the Contract at any time without cause, and if such right is exercised by the City, the total fee shall be 
reduced in the same ratio as the estimated cost of the work deleted bears to the estimated cost of the 
work originally planned.  If work has already been accomplished on the portion of the Contract to be 
deleted, the Contractor shall be paid for the deleted portion on the basis of the estimated percentage 
of completion of such portion. 
 
If the Contractor and the City agree on modifications or revisions to the task elements, after the City 
has approved work to begin on a particular task or project, and a budget has been established for that 
task or project, the Contractor will submit a revised budget to the City for approval prior to proceeding 
with the work. 
 
CAUSES FOR REJECTION - No proposal will be canvassed, considered or accepted which, in the 
opinion of the City Commission, is informal or unbalanced, or contains inadequate or unreasonable 
prices for any items; each item must carry its own proportion of the cost as nearly as is practicable. 
Any alteration, erasure, interlineation, or failure to specify bids for all items called for in the schedule 
shall render the proposal informal. 
 
REJECTION OF BIDS - The City reserves the right to reject any bid if the evidence submitted by the 
bidder, or if the investigation of such bidder, fails to satisfy the City that such bidder is properly 
qualified to carry out the obligations and to complete the work contemplated.  Any or all proposals will 
be rejected, if there is reason to believe that collusion exists among bidders.  A proposal will be 
considered irregular and may be rejected, if it shows serious omissions, alterations in form, additions 
not called for, conditions or unauthorized alternates, or irregularities of any kind.  The City reserves 
the right to reject any or all proposals and to waive such technical errors as may be deemed best for 
the interests of the City. 

 
BID PROTEST PROCEDURE: Any proposer or bidder who is not recommended for award of a 
contract and who alleges a failure by the City to follow the City’s procurement ordinance or any 
applicable law may protest to the Procurement Division – Deputy Director of Finance, by delivering a 
letter of protest within five (5) days after a Notice of Intent to award is posted on the City’s website at 
the following link: http://www.fortlauderdale.gov/engineering/bids.htm.  The complete protest 
ordinance may be found on the City’s website at the following 
link: http://www.fortlauderdale.gov/purchasing/protestordinance.pdf     
 
WITHDRAWALS - Any bidder may, without prejudice to himself, withdraw his proposal at any time 
prior to the expiration of the time during which proposals may be submitted.  Such request for 
withdrawal must be in writing and signed in the same manner and by the same person who signed the 
proposal.  After expiration of the period for receiving proposals, no proposal can be withdrawn, 
modified, or explained. 
 
CONTRACT - The bidder to whom award is made shall execute a written contract to do the work and 
maintain the same in good repair until final acceptance by the proper authorities, and shall furnish 
good and sufficient bonds as specified within ten (10) days after receiving such contract for execution. 
If the bidder to whom the first award is made fails to enter into a contract as provided, the award may 
be annulled and the contract let to the next lowest bidder who is reliable, responsible, and responsive 
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INSTRUCTIONS TO BIDDERS (continued) 
 

                     IB-4 

in the opinion of the City Commission, and that bidder shall fulfill every stipulation and obligation as if 
such bidder were the original party to whom award was made. 
 
The contract shall provide that the Contractor agrees to correct any defective or faulty work or 
material, which may appear within one (1) year after completion of the work and receipt of final 
payment. 
 
ENFORCEMENT OF SPECIFICATIONS - Copies of the specifications will be placed in the hands of 
all the assistants to the Engineer and Inspectors employed on the work, who shall enforce each and 
every requirement of the contract.  Such assistants shall have no authority to vary from such 
requirements. 
 
COPIES OF PLANS AND SPECIFICATIONS - Copies of the specifications, details, contract and 
bonds are on file in the Public Works Department, City Hall, 4th Floor, 100 N. Andrews Avenue, Fort 
Lauderdale, Florida 33301. 
 
SURETY BOND - The successful bidder shall furnish a performance and payment bond in compliance 
with Section 255.05, Florida Statutes, written by a Corporate Surety company, holding a Certificate of 
Authority from the Secretary of the Treasury of the United States as acceptable sureties on federal 
bonds, in an amount equal to the total amount payable by the terms of the contract, executed and 
issued by a Resident Agent licensed by and having an office in the State of Florida, representing such 
Corporate Surety, conditioned for the due and faithful performance of the work, and providing in 
addition to all other conditions, that if the Contractor, or his or its subcontractors, fail to duly pay for 
any labor, materials, or other supplies used or consumed by such Contractor, or his or its 
subcontractor or subcontractors, in performance of the work contracted to be done, the Surety will pay 
the same in the amount not exceeding the sum provided in such bonds, together with interest at the 
rate of 15% per annum, and that they shall indemnify and save harmless the City of Fort Lauderdale 
to the extent of any and all payments in connection with carrying out of the contract, which the City 
may be required to make under the law. 
 
The Contractor is required at all times to have a valid surety bond in force covering the work being 
performed.  A failure to have such bond in force at any time shall constitute a default on the part of the 
Contractor.  A bond written by a surety, which becomes disqualified to do business in the State of 
Florida, shall automatically constitute a failure on the part of the Contractor to meet the above 
requirements. 
 
Such bond shall continue in effect for one (1) year after completion and acceptance of the work with 
liability equal to at least 25% of contract price, or an additional bond shall be conditioned that the 
Contractor will correct any defective or faulty work or material which appear within one (1) year after 
completion of the contract, upon notification by the City, except in contracts which are concerned 
solely with demolition work, in which cases 25% liability will not be applicable. 
 
AUDIT OF CONTRACTOR’S RECORDS - Upon execution of the Contract, the City reserves the right 
to conduct any necessary audit of the Contractor’s records.  Such an audit, or audits, may be 
conducted by the City or its representatives at any time prior to final payment, or thereafter, for a 
period up to three (3) years.  The City may also require submittal of the records from either the 
Contractor, the Subcontractor, or both.  For the purpose of this Section, records shall include all books 
of account, supporting documents and papers deemed necessary by the City to assure compliance 
with the contract provisions. 
 
Failure of the Contractor or Subcontractor to comply with these requirements may result in 
disqualification or suspension from bidding for future contracts or disapproval as a Subcontractor at 
the option of the City. 
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INSTRUCTIONS TO BIDDERS (continued) 
 

IB-5 

The Contractor shall assure that each of its Subcontractors will provide access to its records 
pertaining to the project upon request by the City. 
 
PERIODIC ESTIMATE FOR PARTIAL PAYMENT - After the Contractor has submitted a periodic 
estimate for partial payment, approved and certified by the Public Works Department, the City shall 
make payment in the manner provided in the Contract Documents and in accordance with Florida’s 
Prompt Payment Act, Section 218, Florida Statutes. 
 
RESERVATION FOR AWARD AND REJECTION OF BIDS - The City reserves the right to accept or 
reject any or all bids, part of bids, and to waive minor irregularities or variations to specifications 
contained in bids, and minor irregularities in the bidding process.  The City also reserves the right to 
award the contract on a split order basis, lump sum basis, individual item basis, or such combination 
as shall best serve the interest of the City.  The City reserves the right to make an award to the 
responsive and responsible bidder whose product or service meets the terms, conditions, and 
specifications of the ITB and whose bid is considered to best serve the City’s interest.  In determining 
the responsiveness of the offer and the responsibility of the Bidder, the following shall be 
considered when applicable:  the ability, capacity and skill of the Bidder to perform as required; 
whether the Bidder can perform promptly, or within the time specified, without delay or interference; 
the character, integrity, reputation, judgment, experience and efficiency of the Bidder; the quality of 
past performance by the Bidder; the previous and existing compliance by the Bidder with related laws 
and ordinances; the sufficiency of the Bidder’s financial resources; the availability, quality and 
adaptability of the Bidder’s supplies or services to the required use; the ability of the Bidder to provide 
future maintenance, service or parts; the number and scope of conditions attached to the bid. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Rev. 1/10/2013 
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Revised 7/10/13 
INS-1 

INSURANCE REQUIREMENTS 
 
 
10.1 Insurance 

 
1.1 Contractor shall provide and shall require all of its sub-contractors to 

provide, pay for, and maintain in force at all times during the term of the 
Agreement, such insurance, including Property Insurance (Builder’s Risk), 
Commercial General Liability Insurance, Business Automobile Liability 
Insurance, Workers’ Compensation Insurance, Employer’s Liability 
Insurance, and Umbrella/Excess Liability, as stated below. Such policy or 
policies shall be issued by companies authorized to do business in the State 
of Florida and having agents upon whom service of process may be made in 
the State of Florida.   

 
A. The City is required to be named as additional insured on the 

Commercial General Liability insurance policy.  BINDERS ARE 
UNACCEPTABLE. The insurance coverage required shall include those 
classifications, as listed in standard liability insurance manuals, which 
most nearly reflect the operations of the Contractor. Any exclusions or 
provisions in the insurance maintained by the Contractor that precludes 
coverage for the work contemplated in this Agreement shall be deemed 
unacceptable, and shall be considered a breach of contract. 

 
B. The Contractor shall provide the City an original Certificate of Insurance 

for policies required by Article 10. All certificates shall state that the City 
shall be given ten (10) days’ notice prior to expiration or cancellation of 
the policy. The insurance provided shall be endorsed or amended to 
comply with this notice requirement. In the event that the insurer is 
unable to accommodate, it shall be the responsibility of the Contractor to 
provide the proper notice.  Such notification will be in writing by 
registered mail, return receipt requested and addressed to the Finance 
Department.  Such policies shall: (1) name the insurance company or 
companies affording coverage acceptable to the City, (2) state the 
effective and expiration dates of the policies, (3) include special 
endorsements where necessary. Such policies provided under Article 10 
shall not be affected by any other policy of insurance, which the City may 
carry in its own name. 

 
C.     Contractor shall as a condition precedent of this Agreement, furnish to  

the City of Fort Lauderdale, c/o Project Manager, 100 N. Andrews 
Avenue, Fort Lauderdale, FL 33301, Certificate(s) of Insurance upon 
execution of this Agreement, which indicate that insurance coverage has 
been obtained which meets the requirements as outlined below: 

 
1.2 Property Insurance (Builder’s Risk):  N/A 
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INSURANCE REQUIREMENTS (continued) 
 

 
INS-2 

1.3 Commercial General Liability 
 

A.  Limits of Liability: 
 Bodily Injury and Property Damage - Combined Single Limit 
 Each Occurrence    $1,000,000 
 Project Aggregate    $1,000,000  

General Aggregate    $2,000,000 
 Personal Injury    $1,000,000 
 Products/Completed Operations  $1,000,000 

 
 B.  Endorsements Required: 

City of Fort Lauderdale included as an Additional Insured 
Broad Form Contractual Liability 
Waiver of Subrogation 
Premises/Operations 
Products/Completed Operations 
Independent Contractors 
Owners and Contractors Protective Liability 
Contractors Pollution Liability 

 
1.4    Business Automobile Liability 

 
A. Limits of Liability: 

 Bodily Injury and Property Damage - Combined Single Limit 
 All Autos used in completing the contract 
 Including Hired, Borrowed or Non-Owned Autos 
 Any One Accident     $1,000,000 
 
  B. Endorsements Required: 
 Waiver of Subrogation 
 

1.5    Workers’ Compensation and Employer’s Liability Insurance 
 

Limits: Workers’ Compensation – Per Florida Statute 440 
      Employers’ Liability - $500,000 
 

Any firm performing work on behalf of the City of Fort Lauderdale must 
provide Workers’ Compensation insurance.  Exceptions and exemptions can 
only be made if they are in accordance with Florida Law.   
 
Contractor must be in compliance with all applicable State and Federal 
workers’ compensation laws, including the U.S. Longshore Harbor Workers’ 
Act or Jones Act. 
 

1.6 Umbrella/Excess Liability:  The Contractor shall provide umbrella/excess 
coverage with limits of no less than $2,000,000 excess of Commercial 
General Liability, Automobile Liability and Employer’s Liability.  
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Revised 7/10/13 
INS-3 

1.7 All insurance policies required above shall be issued by companies 
authorized to do business under the laws of the State of Florida, with the 
following qualifications: 

 
  The Contractor’s insurance must be provided by an A.M. Best’s “A-“ rated or better 

insurance company authorized to issue insurance policies in the State of Florida, 
subject to approval by the City’s Risk Manager.  Any exclusions or provisions in the 
insurance maintained by the Contractor that precludes coverage for work 
contemplated in this project shall be deemed unacceptable, and shall be considered 
breach of contract. 

 NOTE:  CITY PROJECT NUMBER MUST APPEAR ON EACH 
CERTIFICATE. 

 
 Compliance with the foregoing requirements shall not relieve the Contractor 

of their liability and obligation under this section or under any other section of 
this Agreement. 

 
 The Contractor shall be responsible for assuring that the insurance 

certificates required in conjunction with this Section remain in force for the 
duration of the Project.  If insurance certificates are scheduled to expire 
during the contractual period, the Contractor shall be responsible for 
submitting new or renewed insurance certificates to the City at a minimum of 
thirty (30) calendar days in advance of such expiration.  In the event that 
expired certificates are not replaced with new or renewed certificates that 
cover the contractual period, the City shall: 

 
A. Suspend the Agreement until such time as the new or renewed 

certificates are received by the City. 
 
B. The City may, at its sole discretion, terminate the Agreement for cause 

and seek damages from the Contractor in conjunction with the violation 
of the terms and conditions of the Agreement. 
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P-1 

PROPOSAL 
Bid No. 243-11386 

PROJECT 11945A RE-BID 
ANNUAL  MICROSURFACING PAVEMENT CONTRACT 

 
 
TO THE COMMISSION OF THE CITY OF 
 FORT LAUDERDALE, FLORIDA 
 
Gentlemen: 
 
The undersigned bidder agrees to furnish all labor, tools, material and supplies, and to sustain all the 
expense incurred in doing the work set forth below that may be awarded the undersigned by the City 
of Fort Lauderdale, Florida, through its proper officers, and to do the same strictly in accordance with 
the plans and contract documents on file in the Public Works Department of Fort Lauderdale, which 
are referred to below and made a part hereof, at the following unit prices, to-wit: 
 
All unit price items  1 through 11 shall include mobilization and maintenance of traffic  
 
ITEM  1: Furnish all labor, materials, and equipment for construction 

and application for Micro-Surfacing for streets indicated on 
the plans. The Microsurfacing system shall be a mixture of 
cationic latex modified asphalt emulsion, mineral aggregate, 
mineral filler, water and other additives, properly 
proportioned, mixed and spread on the paved surface in 
accordance with the FDOT Standards and Specifications, 
also per special conditions. This item also includes the cost 
for maintenance of traffic and mobilization. 

 
a) Install leveling course (single course 18-22 lbs/SY) 
      Type II Microsurfacing  pavement. 
    

@ $       /S.Y. (35,000 S.Y.)  $    
 
b) Install 5/8-inch minimum (double course 30-35 lbs/SY) 

       Type II Microsurfacing pavement.  
 

@ $           /S.Y. (330,000 S.Y.)  $_________________
   
 

ITEM  2: Furnish all materials, labor and equipment to apply crack  
seal  as described in Special Conditions, Section SC-6. 
Approximately 7,500 gallons. 

 
 @ $                   /GAL (7,500 GALLONS)  $_________________  
 
  
ITEM  3: Furnish all materials, labor and equipment to apply rut  fill  as 

described in Special Conditions, Section SC-5. 
Approximately 600 tons, including sanding. 

 
    @ $  /TON (600 TONS)  $_________________
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PROPOSAL (continued)  PROJECT 11945A RE-BID 

P-1(a) 

 
ITEM  4: Furnish all materials, labor and equipment to apply tack  coat  

as described in the Special Conditions, Section SC-6, 
approximately 1,000 gallons, including sanding. 

 
    @ $ /GAL (1000 GALLONS)  $ _________________ 
 
 
ITEM  5: Furnish all materials, labor and equipment to install 

thermoplastic pavement markings, including temporary 
paint , per special conditions 

 
 4a) 6” wide double yellow @ $  /L.F. (15,000 L.F)  $  ________________  
 4b) 6” wide single yellow @ $  /L.F. (10,000 L.F.)   $  ________________  
 4c) 6" wide single white  @ $                  /L.F. (10,000L.F.)   $ ________________ 

4d) 8" wide single white  @ $                  /L.F. (2,000 L.F.)    $ ________________ 
 4e) 12" wide single white @ $                  /L.F. (2,000 L.F.)    $ ________________ 

4f) 18" wide single white @ $                  /L.F. (2,000 L.F.)    $ ________________ 
 4g) 24” wide stop bar                 @ $                  /L.F. (8,000 L.F)    $  ________________ 
 4h)  6” wide single white or yellow 10-30 skip 
                                                                       @ $                 /L.F. (15,000 L.F.) $_________________ 
 
 
 ITEM 6: Furnish all materials, labor and equipment to install various 

color R.P.M.’s  (including blue R.P.M’s  at fire hydrants) where 
streets are overlaid per FDOT Standard Specification for 
Road and Bridge Construction 2010, Section 706.  
Approximately 800. 

 
 @ $  /EACH (800 EACH)  $  
 
 
 
ITEM 7: Furnish all materials, labor and equipment to install 

thermoplastic symbol pavement markings  per FDOT Index 
No.17346, including temporary paint, approximately 50. 

 
 @ $  /EACH (50 EACH)  $  
 
 
 
ITEM 8: Furnish all materials, labor and equipment to install 

thermoplastic word pavement markings  per FDOT Index 
No.17346, including temporary paint, approximately 50. 

 
 @ $  /EACH (50 EACH)  $  
 
 
 
ITEM 9: Furnish all materials, labor and equipment to adjust the 

elevation of valve box covers  to match the new resurfaced 
pavement elevation, approximately 100. 

 
 @ $  /EACH (100 EACH)  $ 
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PROPOSAL (Continued) PROJECT 11945A RE-BID 
 

P-1(b) 

ITEM 10: Furnish all materials, labor and equipment to adjust the 
elevation of existing sanitary sewer, storm sewer and/or 
air valve manhole covers  to match the new resurfaced 
pavement elevation, approximately 50. 

 
 @ $  /EACH (50 EACH)  $  
 
 
ITEM 11: Furnish all materials, labor and equipment to refurbish 

existing stamped asphalt speed humps in accordance with 
FDOT Standards and Specifications, also per Special 
Conditions, Section SC-11.  Approximately eight (8) speed 
humps. 

 
                   @ $  /EACH (8 EACH)                                  $  
 
 
   TOTAL BID: $  
    (FIGURES) 
 
 

(TOTAL WRITTEN DOLLAR AMOUNT) 
 
The City of Fort Lauderdale reserves the right to waive any informality in any bid and to reject any or 
all bids.  The City of Fort Lauderdale reserves the right to reduce or delete any of the above items.   
 
At time of award of contract, the City reserves the right to set a m aximum  dollar limit that may 
be expended on this project.  Contract quantities of any or all  items may be increased, 
reduced, or eliminated to adjust the contract amount to coincide with the amount of work 
necessary or to bring the contract value to within the established limit.  All quantities are 
estimated and the City reserves the right to increase, reduce, or eliminate the contract 
quantities in any amount.  
 
The selected contractor will receive task  orders during the effective term of the contract and 
prior to the contract’s expiration date. Each task  order will be based on the executed contr act 
unit prices. The project manager will send a notice to proceed to the contractor after obtaining 
the City Commission approval.  
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PROPOSAL (Continued) PROJECT 11945A RE-BID 
 
 

P-1(c) 

 
CONTRACT TIME  

 
1.1 The Contractor recognizes that TIME IS OF THE ESSENCE.  The Work shall 

commence within 14 calendar days of the date of the Notice to Proceed.  
 
1.2 The Work shall be Substantially Completed within N/A calendar days after the date 

when the Contract Time commences to run as provided in the Notice to Proceed.  
  
 
1.3 The Work shall be finally completed on the Final Completion Date and ready for final 

payment in accordance with this Agreement within N/A calendar days after the date 
when the Contract Time commences to run as provided in the Notice to Proceed.  

 
1.4 The initial contract term shall commence upon date of award by the City and shall 

expire 3 years from that date. The City reserves the right to extend the contract for 2, 
additional 1 year terms, providing all terms conditions and specifications remain the 
same, both parties agree to the extension, and such extension is approved by the City. 

 
1.5 In the event services are scheduled to end because of the expiration of this contract, 

the Contractor shall continue the service upon the request of the City as authorized by 
the awarding authority.  The extension period shall not extend for more than ninety 
(90) days beyond the expiration date of the existing contract.  The Contractor shall be 
compensated for the service at the rate in effect when this extension clause is invoked 
by the City.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Rev. 9/27/2013
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PROPOSAL (Continued) PROJECT 11945A RE-BID 
 
 

P-2 

The work described below includes all the necessary excavations, fill and removal of materials 
attendant upon the construction of the work complete in place, and the disposal of all excess material 
and the final cleaning up of the work. 
 
State the true, exact, correct and complete name of the partnership, corporation, or trade name under 
which you do business, and the address of the place of business (Post Office Box is inappropriate).  
IF A CORPORATION, state the name of the President, Secretary and Resident Agent.  IF A 
PARTNERSHIP, state the names of all partners.  IF A TRADE NAME, state the names of the 
individuals who do business under the trade name.  If the firm is a foreign corporation (i.e., non-
Florida), it must be authorized to do business in the State of Florida by the Florida Secretary of State.   
 
PLEASE PRINT OR TYPE. 
 
 
Firm Name: 

 
 

 
Address: 

 

 
 

 
 

 
Telephone: 

 
 

 
Fax: 

 
 

 
E-Mail Address: 

 

 
 

 
 

(Name) 
 
 

(Title) 
 
 

(Name) 
 

 

(Title) 
 
 

(Name) 
 
 

(Title) 
 
 

    
 
(Attach additional sheets, if necessary). 
 
The undersigned bidder acknowledges that he may be required to furnish additional information as 
deemed necessary by the Public Works Department, to update their records should he be awarded 
the work described below. 
 
The undersigned bidder affirms that he has or will obtain all equipment necessary to complete the 
work described, that he has or will obtain all required permits and licenses from the appropriate 
agencies, and that his firm is authorized to do business in the State of Florida. 
 
The undersigned bidder has not divulged to, discussed, or compared this bid with other bidders, and 
has not colluded with any other bidder or parties to a bid whatsoever.  Further, the undersigned 
guarantees the truth and accuracy of all statements and answers contained in this proposal. 
 
 
Rev. 8/14/2008
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PROPOSAL (Continued) PROJECT 11945A RE-BID 
 

P-3 

The initial contract term shall commence upon date of award by the City and shall expire three (3) 
years from that date. The City reserves the right to extend the contract for two (2) additional one-year 
terms, providing all terms conditions and specifications remain the same, both parties agree to the 
extension, and such extension is approved by the City. 
 
In the event services are scheduled to end because of the expiration of this contract, the Contractor 
shall continue the service upon the request of the City as authorized by the awarding authority.  The 
extension period shall not extend for more than ninety (90) days beyond the expiration date of the 
existing contract.  The Contractor shall be compensated for the service at the rate in effect when this 
extension clause is invoked by the City. 
 
The undersigned acknowledges receipt of the Addenda listed below (if applicable) and further 
acknowledges that the provisions of each Addendum have been included in the preparation for this 
Bid. 
 
 

Addendum No.  Date Received  Addendum No.  Date Received 
 
 

  
 

  
 

  
 

 
 

  
 

  
 

  
 

 
 

  
 

  
 

  
 

 
 
 
 
 
 
 
DATE: 

 
 

 
 

FOR: 

 
 
 

 
 
 
 
 

 
 

 
 

BY: 

 
 
 
 
 

(Witness – Print or type name)  (Signature) 
 
 
 
 
 

 
 

Seal: 
 

 
 
 
 
 

(Witness – Print or type name)  TITLE: President       Vice-President  
 

  
 
 
 
 
 
Rev. 10/1/2013 
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PROPOSAL (Continued) PROJECT 11945A RE-BID 
 

 P-4 

 

QUESTIONNAIRE SHEET 
 
PLEASE PRINT OR TYPE: 
 
Firm Name: 

 
 

 
President 

 
 

 
Business Address: 

 
 

 
Telephone: 

 
  

 
Fax: 

 
E-Mail Address: 

 
 

 
What was the last project of this nature which you completed? 
 
 
 
The following are named as three corporations and representatives of those corporations for which 
you have performed work and  which  the  City  may  contact  as  your  references  (include addresses 
and telephone numbers): 
 
   
   
   
 
How many years has your organization been in business?   
 
Have you ever failed to complete work awarded to you; if so, where and why? 
 
 
The name of the qualifying agent for the firm and his position is:  
 
Certificate of Competency Number of Qualifying Agent:   
 
Effective Date: Expiration Date: 
 
Licensed in:   Engineering Contractor’s License #  
 (County/State)  
 
Expiration Date:   
 
NOTE:  To be considered for award of this contract, the bi dder must submit a financial statement upon 
request.   A Broward County Engineering Contractor’s License a nd/or the appropriate license issued by 
the State of Florida is required for working within public rights -of -way.  Contractor must have proper 
licensing prior to submitting bid and must submit evidence of sam e with bid.  
 
 
 

 
Rev. 2/15/11 
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PROPOSAL (Continued) PROJECT 11945A RE-BID 
 

P-5 

QUESTIONNAIRE SHEET 
 
 
1. Have you personally inspected the proposed work and have you a complete plan for its 

performance? 
 
 
 
 
2.   Will you sublet any part of this work?  If so, list the portions or specialties of the work that you 

will. 
 
a)   
 
b)   
 
c)   
 
d)    
 
e) 
 
f) 
 
g) 
 
3. What equipment do you own that is available for the work? 
 
 
 
 
4. What equipment will you purchase for the proposed work? 
 
 
 
 
5. What equipment will you rent for the proposed work? 
 
 
 
 
 
 
 
 
 
 
 
Rev. 8/14/2008
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PROPOSAL (Continued) PROJECT 11945A RE-BID 
 

P-6 

TRENCH SAFETY 
 
 
Bidder acknowledges that included in the appropriate bid items of his bid and in the Total Bid Price 
are costs for complying with the Florida Trench Safety Act, Florida Statutes 553.60 – 553.64.  The 
bidder further identifies the costs of such compliance to be summarized below: 
 
Trench Safety Measure Units of Unit Unit Extended 
 (Description) Measure (Quantity) Cost Cost 
   (LF/SF)  
 
A.  

 
 

   
 

  
$ 

  
$ 

 
B. 

  
 

  
 

  
$ 

  
$ 

 
C. 

  
 

  
 

  
$ 

  
$ 

 
D. 

  
 

  
 

  
$ 

  
$ 

 
 
 
                 Total:  $  
 
 
The bidder certifies that all trench excavation done within his control in excess of five feet (5') in depth 
shall be in accordance with the Occupational Safety and Health Administration’s excavation safety 
standards, C.F.R. s. 1926.650 Subpart P., and the Florida Trench Safety Act, Florida Statutes 553.60-
553.64. 
 
Failure to complete the above may result in the bid being declared non-responsive. 
 
DATE:     
                                                                                                        (SIGNATURE) 
 
STATE OF:  COUNTY OF:   
  
PERSONALLY APPEARED BEFORE ME, the undersigned authority, 
 who, after first being duly sworn by me, 
(Name of Individual Signing) 
 
affixed his/her signature in the space provided above on this           day of   , 2014. 
 
 

    
             NOTARY PUBLIC 

 
                                                           My Commission Expires:  
 
 
Rev. 10//03/2012 
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Rev. 9/24/2013                                                   LBP-1 

LOCAL BUSINESS PREFERENCE  
 
Section 2-199.2, Code of Ordinances of the City of Fort Lauderdale, (Ordinance No. C-12-04), 
provides for a local business preference.   
 
In order to be considered for a local business preference, a bidder must include the Local 
Business Preference Certification Statement of this ITB, as applicable to the local business 
preference class claimed at the time of bid  submittal :  
 
Upon formal request of the City, based on the application of a Local Business Preference the 
Bidder shall within ten (10) calendar days submit the following documentation to the Local 
Business Preference Class claimed: 
 
A)  Copy of City of Fort Lauderdale current year business tax receipt, or  Broward County current 
year business tax receipt, and 

  
B)  List of the names of all employees of the bidder and evidence of employees’ residence within 
the geographic bounds of the City of Fort Lauderdale or Broward County, as the case may be, 
such as current Florida driver license, residential utility bill (water, electric, telephone, cable 
television), or other type of similar documentation acceptable to the City. 

   
Failure to comply at time of bid submittal shall result in the bidder being found ineligible for the 
local business preference. 
 
THE COMPLETE LOCAL BUSINESS PREFERENCE ORDINANCE MAY BE FOUND ON THE 
CITY’S WEB SITE AT THE FOLLOWING 
LINK:  http:/www.for tlauderdale.gov/purchasing/index.htm  

 
Definitions:  The term “Business” shall mean a person, firm, corporation or other business 
entity which is duly licensed and authorized to engage in a particular work in the State of Florida.  
Business shall be broken down into four (4) types of classes: 

 
1. Class A Business – shall mean any Business that has established and agrees to maintain 

a permanent place of business located in a non-residential zone and staffed with full-time 
employees within the limits of the City and  shall maintain a staffing level of the prime 
contractor for the proposed work of at least fifty percent (50%) who are residents of the 
City.     

2. Class B Business - shall mean any Business that has established and agrees to maintain a 
permanent place of business located in a non-residential zone and staffed with full-time 
employees within the limits of the City or  shall maintain a staffing level of the prime 
contractor for the proposed work of at least fifty percent (50%) who are residents of the 
City.    

3. Class C Business - shall mean any Business that has established and agrees to maintain a 
permanent place of business located in a non-residential zone and  staffed with full-time 
employees within the limits of Broward County.  

4. Class D Business – shall mean any Business that does not qualify as either a Class A, 
Class B, or Class C business. 
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Rev. 9/24/2013                                                   LBP-2 

LOCAL  BUSINESS PREFERENCE CERTIFICATION STATEMENT 
 
The Business identified below certifies that it qualifies for the local BUSINESS preference classification as indicated herein, 
and further certifies and agrees that it will re-affirm its local preference classification annually no later than  thirty (30) 
calendar days prior to the anniversary of the date of a contract awarded pursuant to this ITB. Violation of the foregoing 
provision may result in contract termination. 
 

 
 
 
(1) 

 is a Class A  Business as defined in City of Fort Lauderdale Ordinance No. C-12-
04, Sec.2-199.2.  A copy of the City of Fort Lauderdale current year Business Tax 
Receipt and  a complete list of full-time employees and their addresses shall be 
provided within 10 calendar days of a formal request by the City.    

 Business Name   
   
 
 
(2) 

 is a Class B  Business as defined in the City of Fort Lauderdale Ordinance No. C-
12-04, Sec.2-199.2. A copy of the Business Tax Receipt or  a complete list of full-
time employees and their addresses shall be provided within 10 calendar days of 
a formal request by the City.    

 Business Name  
   
 
 
(3) 

 is a Class C  Business as defined in the City of Fort Lauderdale Ordinance No. C-
12-04, Sec.2-199.2.  A copy of the Broward County Business Tax Receipt shall 
be provided within 10 calendar days of a formal request by the City.    

 Business Name  
   
 
(4) 

 requests a Conditional Class A  classification as defined in the City of Fort 
Lauderdale Ordinance No. C-12-04, Sec.2-199.2. Written certification of intent 
shall be provided within 10 calendar days of a formal request by the City.    

 Business Name  
   
 
(5) 

 requests a Conditional Class B  classification as defined in the City of Fort 
Lauderdale Ordinance No. C-12-04, Sec.2-199.2. Written certification of intent 
shall be provided within 10 calendar days of a formal request by the City.    

 Business Name  
   
 
 
(6) 

 is considered a Class D  Business as defined in the City of Fort Lauderdale 
Ordinance No. C-12-04, Sec.2-199.2. and does not qualify for Local Preference 
consideration.  

 Business Name  
 
BIDDER’S COMPANY: _________________________________________________________________________ 
 
AUTHORIZED COMPANY PERSON: _________________________________________________________________ 
        NAME       SIGNATURE             DATE 
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MBE-1 

CITY OF FORT LAUDERDALE 

PUBLIC WORKS DEPARTMENT 
 

MINORITY BUSINESS ENTERPRISE (MBE) - WOMEN BUSINESS ENTERPRISE (WBE) 
 

PRIME CONTRACTOR IDENTIFICATION FORM 
 
In order to assist us in identifying the status of those companies doing business with the City of Fort 
Lauderdale, this form must be completed and returned with your bid package. 
 
 
 
Name of Firm: 

 
 

 
Address of Firm: 

 
 

 
Telephone Number: 

 
 

 
Name of Person Completing Form: 

 
 

 
Title: 

 
 

 
Signature: 

 
 

 
Date: 

 
 

 
City Project Number: 

 
 

 
City Project Description: 

 
 

 
Please check the item(s) which properly identify the status of your firm: 
 

 Our firm is not a MBE or WBE. 
 

 Our firm is a MBE, as at least 51 percent is owned and operated by one or more socially and 
economically disadvantaged individuals. 

 
  American Indian   Asian   Black      Hispanic  
 

 Our firm is a WBE, as at least 51 percent is owned and operated by one or more women. 
 

 American Indian  Asian  Black      Hispanic  
 
 
 
 
 
 
 
 
 
 
 
Rev.08/14/2008 
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 MBE-2 

MBE/WBE CONTRACTOR INFORMATION 
 
 
The City, in a continuing effort, is encouraging the increased participation of minority and women-
owned businesses in Public Works Department related contracts.  Along those lines, we are requiring 
that each firm provide documentation detailing their own programs for utilizing minority and women-
owned businesses. 
 
Your firm should submit this information as a part of this bid package and refer to the checklist, to 
ensure that all areas of concern are covered.  The low responsive bidder will be contacted to schedule 
a meeting to discuss these objectives.  It is our intention to proceed as quickly as possible with this 
project, so your cooperation in this matter is appreciated. 
 

CONTRACTOR CHECKLIST 
 
 

 List Previous City of Fort Lauderdale Contracts 
 
 

 Number of Employees in your firm 
    --Percent (     %) Women 
    --Percent (     %) Minorities 
   --Job Classifications of Women and Minorities 
 
 

 Use of minority and/or women subcontractors on past projects. 
 
 

  Nature of the work subcontracted to minority and/or women-owned firms. 
 
 

 How are subcontractors notified of available opportunities with your firm? 
 
 

 Anticipated amount to be subcontracted on this project. 
 
 

 Anticipated amount to be subcontracted to minority and/or women-owned businesses on this 
project. 

 
 
 
 
 
 
 
 
 
 
 
 
 
Rev.12/05/2012
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NON-COLLUSION STATEMENT:   
 
 
By signing this offer, the vendor/contractor certifies that this offer is made independently and free from 
collusion. Vendor shall disclose below any City of Fort Lauderdale, FL officer or employee, or any relative 
of any such officer or employee who is an officer or director of, or has a material interest in, the vendor's 
business, who is in a position to influence this procurement.  
  
Any City of Fort Lauderdale, FL officer or employee who has any input into the writing of specifications or 
requirements, solicitation of offers, decision to award, evaluation of offers, or any other activity pertinent 
to this procurement is presumed, for purposes hereof, to be in a position to influence this procurement.  
  
For purposes hereof, a person has a material interest if they directly or indirectly own more than 5 
percent of the total assets or capital stock of any business entity, or if they otherwise stand to personally 
gain if the contract is awarded to this vendor. 
 
In accordance with City of Fort Lauderdale, FL Policy and Standards Manual, 6.10.8.3,  
 
3.3. City employees may not contract with the City through any corporation or business entity 

in which they or their immediate family members hold a controlling financial interest (e.g.  
ownership of five (5) percent or more).  

 
3.4. Immediate family members (spouse, parents and children) are also prohibited from contracting with the 
City subject to the same general rules. 
 

 
 
Failure of a vendor to disclose any relationship described herein sha ll be reason for 
debarment in accordance with the provisions of the City Procurement Co de. 
 

NAME RELATIONSHIPS  
 

___________________________________ ______________________________ 
 
 
___________________________________ ______________________________ 
 
 
 ______________________________ 
 
 
 ______________________________ 
 
 
In the event the vendor does not indicate any names, the City shall in terpret this to mean that the 
vendor has indicated that  no such relationships exist.  
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CITY OF FORT LAUDERDALE 
CONSTRUCTION AGREEMENT 

 
 THIS AGREEMENT made and entered into this ________ day of 
___________________, 20__, by and between the City of Fort Lauderdale, a Florida 
municipal corporation (City) and ___________________________________, (Contractor), 
(parties); 
 
 WHEREAS, the City desires to retain a contractor for the Project as expressed in its 
Invitation to Bid  No._____________, Project  No. _________,  which was opened on 
___________________; and, 
 
 WHEREAS, the Contractor has expressed its willingness and capability to perform the 
necessary work to accomplish the Project. 
 
 NOW, THEREFORE, the City and the Contractor, in consideration of the mutual 
covenants and conditions contained herein and for other good and valuable consideration, 
the receipt and sufficiency is hereby acknowledged, agree as follows: 
 

ARTICLE 1 – DEFINITIONS 
 
Whenever used in this Agreement or in other Contract Documents, the following terms have 
the meanings indicated which are applicable to both the singular and plural forms: 
 
1.1 Agreement – This written agreement between the City and the Contractor covering the 

work to be performed including other Contract Documents that are attached to or 
incorporated in the Agreement. 

 
1.2 Application for Payment – The form accepted by the City which is to be used by the 

Contractor in requesting progress or final payment and which is to include such 
supporting documentation as is required by the Contract Documents 
 

1.3 Approve – The word approve is defined to mean review of the material, equipment or 
methods for general compliance with design concepts and with the design concepts 
and with the information given in the Contract Documents.  It does not imply a 
responsibility on the part of the City to verify in every detail conformance with plans 
and specifications. 
 

1.4 Bid – The offer or Bid of the Contractor submitted on the prescribed form setting forth 
the total prices for the Work to be performed. 
 

1.5 Bid Documents –This Agreement, advertisement for Invitation to Bids, the Instructions 
to Bidders, the Bid Form (with supplemental affidavits and agreements), the Contract 
Forms, General Conditions, the Supplementary Conditions, the Specifications, and the 
Plans, which documents all become an integral part of the Contract Documents. 
 

1.6 Certificate of Substantial Completion - Certificate provided by the City certifying that all 
Work, excluding the punch list items, has been completed, inspected, and accepted by 
the City. 
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 1.7 Change Order - A written order to the Contractor signed by the City authorizing an 
addition, deletion or revision in the Work, or an adjustment in the Contract Price or the 
Contract time issued on or after the Effective Date of the Agreement. 
 

1.8 City – The City of Fort Lauderdale, Florida including but not limited to its employees, 
agents, officials, representatives, contractors, subcontractors, volunteers, successors 
and assigns, with whom the Contractor has entered into the Agreement and for whom 
the Work is to be provided. The Project Manager, or designee, shall be the authorized 
agent for the City unless otherwise specified.  
 

1.9 Contract Documents – The Contract Documents shall consist of this Agreement, the 
Drawings, Plans and Specifications, Notice to Proceed, Certificate(s) of Insurance, 
Payment and Performance Bonds and any additional documents that are required to 
be submitted under the Agreement, and all amendments, modifications and 
supplements, change orders and work directive changes issued on or after the 
Effective Date of the Agreement. 
 

1.10 Contract Price – The monies payable to the Contractor by the City under the Contract 
Documents and in accordance with the line item unit prices listed in the Bid.  

 
1.11 Contract Time – The number of calendar days stated in the Agreement for the 

completion of the Work.  The dates on which the work shall be started and shall be 
completed as stated in the Notice to Proceed. 
 

1.12 Contractor – The person, firm, company, or corporation with whom the City has 
entered into the Agreement, including but not limited to its employees, agents, 
representatives, contractors, subcontractors, their subcontractors and their other 
successors and assigns. 
 

1.13 Day – A calendar day of twenty-four (24) hours ending at midnight. 
 

1.14 Defective – An adjective which when modifying the word “Work” refers to work that is 
unsatisfactory, faulty, or deficient, or does not conform to the Contract Documents or 
does not meet the requirements of any inspection, test or approval referred to in the 
Contract Documents, or has been damaged prior to the Project Manager’s 
recommendation of final payment. 
 

1.15 Effective Date of the Agreement – The date specified in the Notice to Proceed given 
by the City to the Contractor indicating when the Contract Time will commence to run 
and on which the Agreement becomes effective, but if no such date is indicated, it 
means the date on which the Agreement is approved by the City Commission or if City 
Commission approval is not required it is the date on which the Agreement is fully 
executed by the City.   

 
1.16 Final Completion Date – The date the Work is completed, including completion of the 

final punch list, and delivered along with those items specified in the Contract 
Documents and is accepted by the City. 
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1.17 Hazardous Materials (HAZMAT) - Any solid, liquid, or gaseous material that is toxic, 
flammable, radioactive, corrosive, chemically reactive, or unstable upon prolonged 
storage in quantities that could pose a threat to life, property, or the environment 
defined in Section 101(14) of Comprehensive Environmental Response, 
Compensation and Liability Act of 1980 and in 40 CFR 300.6. Also defined by 49 CFR 
as a substance or material designated by the Secretary of Transportation to be 
capable of posing an unreasonable risk to health, safety, and property when 
transported in commerce and which has been so designated.  

 
1.18  Hazardous Substance - As defined by Section 101(14) of the Comprehensive 

Environmental Response, Compensation and Liability Act; any substance designated 
pursuant to Section 311(b) (2) (A) of the Clean Water Act; any element, compound, 
mixture, solution or substance designated pursuant to Section 102 identified under or 
listed pursuant to Section 3001 of the Solid Waste Disposal Act {but not including any 
waste listed under Section 307[a] of the Clean Water Act}; any hazardous air pollutant 
listed under Section 112 of the Clean Air Act; and any imminently hazardous chemical 
substance or mixture pursuant to Section 7 of the Toxic Substances Control Act. The 
term does not include petroleum, including crude oil or any fraction thereof, which is 
not otherwise specifically listed or designated as a hazardous substance in the first 
sentence of this paragraph, and the term does not include natural gas, natural gas 
liquids, liquefied natural gas, or synthetic gas usable for fuel (or mixtures of natural gas 
and such synthetic gas}. 

 
1.19  Hazardous Waste - Those solid wastes designated by OSHA in accordance with 40 

CFR 261 due to the properties of ignitability, corrosivity, reactivity, or toxicity. Any 
material that is subject to the Hazardous Waste Manifest requirements of the EPA 
specified in 40 CFR Part 262. 

 
1.20  Holidays - Those designated non-work days as established by the City Commission of 

the City of Fort Lauderdale. 
 

1.21 Inspection – The term “inspection” and the act of inspecting as used in this Agreement 
is defined to mean the examination of construction to ensure that it conforms to the 
design concept expressed in the plans and specifications.  This term shall not be 
construed to mean supervision, superintending and/or overseeing. 

 
1.22 Notice of Award - The written notice by City to the Contractor stating that upon 

compliance by the Contractor with the conditions precedent enumerated therein, within 
the time specified that the City will sign and deliver this Agreement. 
 

1.23 Notice to Proceed – A written notice given by the City to the Contractor fixing the date 
on which the Contract Time will commence to run and on which the Contract Time will 
end. 
 

1.24 Plans - The drawings which show the character and scope of the work to be performed 
and which have been prepared or approved by the City and are referred to in the 
Contract Documents. 
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1.25 Premises (otherwise known as Site or Work Site) – means the land, buildings, 
facilities, etc. upon which the Work is to be performed. 
 

1.26 Project – The total construction of the Work to be provided as defined in the Contract    
     Documents. 
 

1.27 Project Manager - The employee of the City, or other designated individual who is 
herein referred to as the Project Manager, will assume all duties and responsibilities 
and will have the rights and authorities assigned to the Project Manager in the contract 
Documents in connection with completion of the Work in accordance with this 
Agreement. 

 
1.28  Punch List - The City's list of Work yet to be done or be corrected by the Contractor, 

before the Final Completion date can be determined by the City. 
  

1.29  Record Documents - A complete set of all specifications, drawings, addenda, 
modifications, shop drawings, submittals and samples annotated to show all changes 
made during the construction process. 

 
1.30  Record Drawings or "As-Builts" - A set of drawings which show significant changes in 

the work made during construction and which are usually based on drawings marked 
up in the field and other data furnished by the contractor. These documents will be 
signed and sealed by the Engineer of Record or a Professional Land Surveyor 
licensed in the State of Florida. 

 
1.31 Substantially Completed Date – A date when the Contractor has requested in writing, 

stating that the Work is substantially completed and is ready for an inspection and 
issuance of a final punch list for the Project. 
 

1.32 Work – The entire completed delivered product or the various separately identifiable 
parts thereof required to be furnished under the Contract Documents.  Work is the 
result of performing services, furnishing labor and furnishing and incorporating material 
and equipment into the product, all as required by the Contract Documents. 
 

ARTICLE 2 – SCOPE OF WORK 
 
2.1 The Contractor shall complete all work as specified or indicated in the Contract 

Documents.  The Project for which the Work under the Contract Documents may be 
the whole or only part is generally described as follows: 

 
ANNUAL MICROSURFACING PAVEMENT CONTRACT 

ITB 243-11386  PROJECT 11945A RE-BID 
 

2.2 All Work for the Project shall be constructed in accordance with the Drawings and 
Specifications.  The Work generally involves: 
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PROJECT DESCRIPTION 
 

This project is for the installation of Microsurfacing Pavement City-wide.  The project is to 
resurface existing City roads to newer condition with Pavement Condition Index (PCI) above 55. The 
work includes Installation of an estimated 330,000 square yards (SY) of Type II 
Microsurfacing pavement, thermoplastic pavement marking, symbol pavement markings, and 
other items quantified in the proposal pages of this contract 
 
2.3 Within ten (10) days of the execution of this Agreement, the Contractor shall submit a 

Construction Schedule, Schedule of Values and a listing of those subcontractors that 
will be utilized by the Contractor.  The general sequence of the work shall be 
submitted by the Contractor and approved by the City before any work commences.  
The City reserves the right to issue construction directives necessary to facilitate the 
Work or to minimize any conflict with operations. 

 
ARTICLE 3 – PROJECT MANAGER  

 
3.1 The Project Manager is hereby designated by the City as Alex Scheffer whose 

address is 100 N. Andrews Avenue, 4th Floor, Fort Lauderdale, FL 33301.  The Project 
Manager will assume all duties and responsibilities and will have the rights and 
authorities assigned to the Project Manager in the Contract Documents in connection 
with completion of the Work in accordance with this Agreement. 

 
ARTICLE 4 – CONTRACT DOCUMENTS 

 
The Contract Documents which comprise the entire Agreement between the City and 
Contractor are attached to this Agreement, are made a part hereof and consist of the 
following: 
 
4.1 This Agreement. 
 
4.2 Exhibits to this Agreement (Plans (sheets [       ] to [       ] inclusive)). 
 
4.3 Public Construction Bond, Performance Bond, Payment Bond and Certificates of 

Insurance. 
 
4.4 Notice of Award and Notice to Proceed. 
 
4.5 General Conditions as amended by the Special Conditions.  
 
4.6 Technical Specifications. 
 
4.7 Plans 
 
4.8 Addenda number________ through _______, inclusive. 
 
4.9 Bid Form and supplement Affidavits and Agreements. 
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4.10 All applicable provisions of State and Federal Law and any modification, including 
Change Orders or written amendments duly delivered after execution of Agreement. 

 
4.11 Invitation to Bid No. ___________, Instructions to Bidders and Bid Bond. 
 
4.12 Contractor’s response to the City’s Invitation to Bid No. ________ dated _________. 
 
4.13 Schedule of Completion and Schedule of Values. 
 
4.14 Permits on file with the City and or those permits to be obtained shall be considered 

directive in nature and will be considered a part of this Agreement.  A copy of all 
permits shall be given to the City for inclusion in the Contract Documents.  Terms of 
permits shall be met prior to acceptance of the Work and release of the final payment. 

 
There are not Contract Documents other than those listed in this Article 4.  The Contract 
Documents may only be altered, amended, or repealed in accordance with the provisions of 
the terms of this Agreement. 
 
In the event of any conflict between the documents or any ambiguity or missing specification 
or instruction, the following priority is established: 
 

a. Specific direction from the City Manager (or designee) 
 

b. This Agreement dated ____________________ and any attachments. 
 

c. Invitation to Bid No.  _______________and the specifications prepared by the City. 
 
d. Contractor’s response to the City’s Invitation to Bid No. ______dated  __________. 
 
e. Schedule of Values. 
 
f. Schedule of Completion. 
 

If during the performance of the Work, Contractor finds a conflict, error or discrepancy in the 
Contract Documents, Contractor shall so report to the Project Manager, in writing, at once 
and before proceeding with the Work affected shall obtain a written interpretation or 
clarification from the City. 
 
It is the intent of the specifications and plans to describe a complete Project to be constructed 
in accordance with the Contract Documents.  Any Work that may reasonably be inferred from 
the specifications or plans as being required to produce the intended result shall be supplied 
whether or not it is specifically called for.  When words which have a well-known technical or 
trade meaning are used to describe Work, materials, or equipment, such works shall be 
interpreted in accordance with such meaning.  Reference to standard specifications, manuals 
or codes of any technical society, organization or associations, or to the code of any 
governmental authority whether such reference be specific or implied, shall mean the latest 
standard specification, manual or code in effect as of the Effective Date of this Agreement, 
except as may be otherwise specifically stated.  However, no provision of any referenced 
standard specification, manual or code (whether or not specifically incorporated by reference 
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in the Contract Documents) shall change the duties and responsibilities of the City, the 
Contractor, or any of their agents or employees from those set forth in the Contract 
Documents. 
 

 
ARTICLE 5 – CONTRACT TIME 

 
5.1 The Contractor recognizes that TIME IS OF THE ESSENCE.  The Work shall 

commence within 14 calendar days of the date of the Purchase Order/Notice to 
Proceed.  

 
5.2 The Work shall be Substantially Completed within N/A calendar days after the date 

when the Contract Time commences to run as provided in the Notice to Proceed. 
  
5.3 The Work shall be finally completed on the Final Completion Date and ready for final 

payment in accordance with this Agreement within N/A calendar days after the date 
when the Contract Time commences to run as provided in the Notice to Proceed. 

  
5.4 The initial contract term shall commence upon date of award by the City and shall 

expire three (3) years from that date. The City reserves the right to extend the contract 
for two (2) additional 1-year terms, providing all terms conditions and specifications 
remain the same, both parties agree to the extension, and such extension is approved 
by the City. 

 
5.5 In the event services are scheduled to end because of the expiration of this contract, 

the Contractor shall continue the service upon the request of the City as authorized by 
the awarding authority.  The extension period shall not extend for more than ninety 
(90) days beyond the expiration date of the existing contract.  The Contractor shall be 
compensated for the service at the rate in effect when this extension clause is invoked 
by the City. 

 
ARTICLE 6 – CONTRACT PRICE 

 
6.1 City shall pay Contractor for performance of the Work in accordance with Article 7, 

subject to additions and deletions by Change Order, as provided for in this Agreement. 
 
6.2  The parties expressly agree that the Contract Price in the not to exceed amount of 

$____________ constitutes the total maximum compensation payable to Contractor 
for performing the Work, plus any Work done pursuant to a Change Order.  The 
Contract Price is in accordance with the line item unit prices listed in the Bid. Line 
items are based on a unit price cost multiplied by a defined quantity.  Any additional 
duties, responsibilities and obligations assigned to or undertaken by Contractor shall 
be at Contractor’s expense without change to the Contract Price. 

 
6.3  The Contract Price constitutes the compensation payable to Contractor for performing 

the Work plus any Work done pursuant to a Change Order. All duties responsibilities 
and obligations assigned to or undertaken by Contractor shall be at Contractor’s 
expense without change in the Contract price. 
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ARTICLE 7 – PAYMENT PROCEDURES 
 

7.1 Contractor shall submit Applications for Payment in accordance with the Contract 
Documents.  Applications for Payment will be processed by City as provided in the 
General Conditions. 

 
7.2 Progress Payments.  City shall make progress payments on account of the Contract 

Price on the basis of Contractor’s monthly Applications for Payment, which shall be 
submitted by the Contractor between the first (1st) and the tenth (10th) day after the 
end of each calendar month for which payment is requested.  All progress payments 
will be made on the basis of the progress of the Work completed. 

 
7.3 Prior to Final Completion, progress payments will be made in an amount equal to 

ninety percent (90%) of the value of Work completed less in each case the aggregate 
of payments previously made. 

 
7.4 Final Payment.  Upon final completion of the Work in accordance with the General 

Conditions, as may be supplemented, the City shall pay Contractor an amount 
sufficient to increase total payments to one-hundred percent (100%) of the Contract 
Price.  However, not less than ten percent (10%) of the Contract Price shall be 
retained until Record Drawings (as-builts), specifications, addenda, modifications and 
shop drawings. Including all manufacturers’ instructional and parts manuals are 
delivered to and accepted by the City. 

 
7.5 The City shall make payment to the Contractor in accordance with the Florida Prompt 

Payment Act, Section 218.70, Florida Statutes. 
 
7.6 The City shall make payment to the Contractor through utilization of the City’s P-Card 

Program. 
 
 

ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS  
 

In order to induce the City to enter into this Agreement, Contractor makes the following 
representations upon which the City has relied: 
 
8.1 Contractor is qualified in the field of public construction and in particular to perform the 

Work and services set forth in this Agreement. 
 
8.2 Contractor has visited the Work Site, has conducted extensive tests, examinations and 

investigations and represents and warrants a thorough familiarization with the nature 
and extent of the Contract Documents, the Work, locality, soil conditions, moisture 
conditions and all year-round local weather and climate conditions (past and present), 
and, in reliance on such tests, examination and investigations conducted by Contractor 
and the Contractor's experts, has determined that no conditions exist that would in any 
manner affect the Proposed Price and that the project can be completed for the 
Proposed Price submitted within the Contract Time as defined in this Agreement. 
Furthermore, Contractor warrants and confirms that he is totally familiar with, 
understands and obligates Contractor to comply with all federal, state and local laws, 
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ordinances, rules, regulations and all market conditions that affect or may affect the 
cost and price of materials and labor needed to fulfill all provisions of this Agreement 
or that in any manner may affect cost, progress or performance of the Work. 

 
8.3 The Contractor has satisfied itself as to the nature and location of the Work under the 

Contract Documents, the general and local conditions of the Project, particularly those 
bearing upon availability of transportation, disposal, handling and storage of materials, 
availability of labor, water, electric power, and roads, the conformation and conditions 
at the ground based on City provided reports, the type of equipment and facilities 
needed preliminary to and during the prosecution of the Work and all other matters 
which can in any way affect the Work or the cost thereof under the Contract 
Documents.  
 

8.4 The Contractor has also studied carefully all reports of investigations and tests of 
subsurface and latent physical conditions at the site or otherwise affecting cost, 
progress or performance of the Works, and finds and has further determined that no 
conditions exist that would in any manner affect the Proposed Price and that the 
project can be completed for the Proposed Price submitted. 
 

8.5 Contractor has made or caused to be made examinations, investigations, tests and 
studies of such reports and related data in addition to those referred to in Paragraphs 
8.2, 8.3 and 8.4 above as he deems necessary for the performance of the Work at the 
Contract Prices, within the Contract Time and in accordance with the other terms and 
conditions of the Contract Documents; and no additional examinations, investigations, 
tests, reports or similar data are, or will be, required by Contractor for such purposes.    
 

8.6 Contractor has correlated the results of all such observations, examinations, 
investigations, tests, reports and data with the terms and conditions of the Contract 
Documents. 
 

8.7 Contractor has given City written notice of all conflicts, errors or discrepancies that he 
has discovered in the Contract Documents and the written resolution by City is 
acceptable to the Contractor.   
 

8.8 Labor 
 
8.8.1 The Contractor shall provide competent, suitable qualified personnel to survey 

and lay out the Work and perform construction as required by the Contract 
Documents.  The Contractor shall at all times maintain good discipline and 
order at the site. 

 
8.8.2 The Contractor shall, at all times, have a competent superintendent, capable of 

reading and thoroughly understanding the drawings and specifications, as the 
Contractor’s agent on the Work, who shall, as the Contractor’s agent, 
supervise, direct and otherwise conduct the Work. 

 
8.8.3 The Contractor shall designate the superintendent on the job to the City, in 

writing, immediately after receipt of the Notice to Proceed.  The Contractor 
understands and agrees that the superintendent’s physical presence on the job 
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site is indispensable to the successful completion of the Work.  If the 
superintendent is frequently absent from the job site, the Project Manager may 
deliver written notice to the Contractor to stop work or terminate the Contract in 
accordance with Article 17. 

 
8.8.4 The Contractor shall assign personnel to the job site that have successfully 

completed training programs related to trench safety, confined space and 
maintenance of traffic.  A certified “competent person” shall be assigned to the 
job site.  Personnel certified by the International Municipal Signal Associations 
with Florida Department of Transportation qualifications are required relative to 
maintenance of traffic.  Failure to pursue the Work with the properly certified 
supervisory staff may result in notice to stop work or terminate the Contract in 
accordance with Article 17. 

 
8.9      Materials: 
 

8.9.1 The Contractor shall furnish all materials, equipment, labor, transportation, 
construction equipment and machinery, tools, appliances, fuel, power, light, 
heat, telephone, water and sanitary facilities and all other facilities and 
incidentals necessary for the execution, testing, initial operation and completion 
of Work. 

8.9.2 All material and equipment shall be of good quality and new, except as 
otherwise provided in the Contract Documents.  Suppliers shall be selected and 
paid by the Contractor; the City reserves the right to approve all suppliers and 
materials.   

 
8.10 Work Hours:  Except in connection with the safety or protection of persons, or the 

Work, or property at the site or adjacent thereto, and except as otherwise indicated in 
the Supplementary Conditions, all work at the site shall be performed during regular 
working hours between 7 a.m. and 6:00 p.m., Monday through Friday.  The Contractor 
will not permit overtime work or the performance of work on Saturday, Sunday or any 
legal holiday (designated by the City of Fort Lauderdale) without the Project Manager’s 
written consent at least seventy two (72) hours in advance of starting such work.  If the 
Project Manager permits overtime work, the Contractor shall pay for the additional 
charges to the City with respect to such overtime work.  Such additional charges shall 
be a subsidiary obligation of the Contractor and no extra payment shall be made to the 
Contractor for overtime work.  The cost to the Contractor to reimburse the City for 
overtime inspection is established at direct-labor and overtime costs for each person 
or inspector required.  Incidental overtime costs for engineering, testing and other 
related services will also be charged to the Contractor at the actual rate accrued. 

 
8.11 Patent Fee and Royalties:  The Contractor shall pay all license fees and royalties and 

assume all costs incident to the use in the performance of the Work or the 
incorporation in the Work, or any invention, design, process, product or device which is 
the subject of patent rights or copyrights held by others. The Contractor hereby 
expressly binds himself or itself to indemnify and save harmless the  City from all such 
claims and fees and from any and all suits and action of every name and description 
that may be brought against City on account of any such claims, fees, royalties, or 
costs for any such invention or patent, and from any and all suits or actions that may 
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be brought against said City for the infringement of any and all patents or patent rights 
claimed by any person, firm corporation or other entity. 
 

8.12 Permits:  The Contractor shall obtain and pay for all permits and licenses.  There shall 
be no allowance for Contractor markup, overhead or profit for permits and licenses. 
The Contractor shall pay all government charges which are applicable at the time of 
opening of proposals.  It shall be the responsibility of the Contractor to secure and pay 
for all necessary licenses and permits of a temporary nature necessary for the 
prosecution of Work. 
 

8.13 Law and Regulations:  The Contractor shall give all notices and comply with all laws, 
ordinances, rules and regulations applicable to the Work.  If the Contractor observes 
that the specifications or plans are at variance therewith, the Contractor shall give the 
Project Manager prompt written notice thereof, and any necessary changes shall be 
adjusted by any appropriate modifications.  If the Contractor performs any work 
knowing or having reason to know that it is contrary to such laws, ordinances, rules 
and regulations, and without such notice to the Project Manager, the Contractor shall 
bear all costs arising therefrom; however, it shall not be the Contractor’s primary 
responsibility to make certain that the specifications and plans are in accordance with 
such laws, ordinances, rules and regulations. 
 

8.14 Taxes:  The Contractor shall pay all sales, consumer, use and other similar taxes 
required to be paid by him in accordance with the laws of the City of Fort Lauderdale, 
County of Broward, State of Florida. 
 

8.15 Contractor Use of Premises:  The Contractor shall confine construction equipment, the 
storage of materials and equipment and the operations of workmen to areas permitted 
by law, ordinances, permits and/or the requirements of the Contract Documents, and 
shall not unreasonably encumber the premises with construction equipment or other 
materials or equipment. 
 
The Contractor shall not enter upon private property for any purpose without first 
securing the permission of the property owner in writing and furnishing the Project 
Manager with a copy of said permission.  This requirement will be strictly enforced, 
particularly with regard to such vacant properties as may be utilized for storage or 
staging by the Contractor. 
 
The Contractor shall conduct his work in such a manner as to avoid damage to 
adjacent private or public property.  Any damage to existing structures of work of any 
kind, including permanent reference markers or property corner markers, or the 
interruption of a utility service, shall be repaired or restored promptly at no expense to 
the City or property owner. 
 
The Contractor will preserve and protect all existing vegetation such as trees, shrubs 
and grass on or adjacent to the site which do not reasonably interfere with the 
construction, as determined by the Project Manager. The Contractor will be 
responsible for repairing or replacing any trees, shrubs, lawns and landscaping that 
may be damaged due to careless operation of equipment, stockpiling of materials, 
tracking of grass by equipment or other construction activity.  The Contractor will be 
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liable for, or will be required to replace or restore at no expense to the City all 
vegetation not protected or preserved as required herein that may be destroyed or 
damaged. 
 
During the progress of the work, the Contractor shall keep the premises free from 
accumulations of waste materials, rubbish and debris resulting from the Work.  At the 
completion of the Work, the Contractor shall remove all waste materials, rubbish and 
debris from and about the premises as well as all tools, appliances, construction 
equipment and machinery, and surplus materials and shall leave the site clean and 
ready for occupancy by the City.  The Contractor shall restore to their original condition 
those portions of the site not designated for alteration by the Contract Documents at 
no cost to the City. 
 

8.16 Project Coordination:  The Contractor shall provide for the complete coordination of 
the construction effort.  This shall include, but not necessarily be limited to, 
coordination of the following: 

 
8.16.1 Flow of material and equipment from suppliers. 
8.16.2 The interrelated work with affected utility companies. 
8.16.3 The interrelated work with the City where tie-ins to existing facilities are 

required. 
8.16.4 The effort of independent testing agencies. 
8.16.5 Notice to affected property owners as may be directed by the Project Manager. 

 
8.17 Project Record Documents and As-Builts (Record Drawings): The Contractor shall 

keep one record copy of all specifications, plans addenda, modifications, shop 
drawings and samples at the site, in good order and annotated to show all changes 
made during the construction process.  These shall be available to the Project 
Manager for examination and shall be delivered to the Project Manager upon 
completion of the Work.  Upon completion of the project and prior to final payment, an 
as-built (record drawings) of the Project shall be submitted to the Project Manager.  
The as-built drawings shall be signed and sealed by a Florida Registered Professional 
Surveyor and Mapper, Engineer, Architect or Landscape Architect depending on the 
type of drawing. 

 
8.18 Safety and Protection: 

 
8.18.1 The Contractor shall be responsible for initiating, maintaining and supervising 

all safety precautions and programs in connection with the Work.  The 
Contractor shall take all necessary precautions for the safety of, and shall 
provide the necessary protection to prevent damage, injury or loss to: 

 
8.18.1.1 All employees working on the project and other persons who may be 

affected thereby. 
8.18.1.2 All the Work and all materials or equipment to be incorporated 

therein, whether in storage on or off the site. 
8.18.1.3 Other property at the site or adjacent thereto, including trees, shrubs, 

lawns, walks, pavements, roadways, structures and utilities not 

Bid 243-11386City of Fort Lauderdale

4/24/2014 9:08 AM p. 40



 

C-13  
 

designated for removal, relocation or replacement in the course of 
construction. 

 
8.18.2 The Contractor shall comply with all applicable laws, ordinances, rules, 

regulations and orders of any public body having jurisdiction for the safety of 
persons or property or to protect them from damage, injury or loss; and shall 
erect and maintain all necessary safeguards for such safety and protection.  
The Contractor shall notify owners of adjacent property and utilities when 
execution of the Work may affect them at least seventy two (72) hours in 
advance (unless otherwise required).  All damage, injury or loss to any property 
caused, directly or indirectly, in whole or in part by the Contractor, any 
subcontractor or anyone directly or indirectly employed by any of them or 
anyone for whose acts any of them may be liable, shall be remedied by the 
Contractor.  The Contractor’s duties and responsibilities for safety and 
protection of the Work shall continue until such time as all the Work is 
completed  and accepted by the City. 

 
8.19 Emergencies:  In emergencies affecting the safety or protection of persons or the 

Work or property at the site or adjacent thereto, the Contractor, without special 
instruction or authorization from the City is obligated to act to prevent threatened 
damage, injury or loss.  The Contractor shall give the Project Manager prompt written 
notice of any significant changes in the Work or deviations from the Contract 
Documents caused thereby.  

 
8.20 Risk of Loss:  The risk of loss, injury or destruction shall be on the Contractor until 

acceptance of the Work by the City.  Title to the Work shall pass to the City upon 
acceptance of the Work by the City. 

 
8.21 Environmental:  The Contractor has fully inspected the Premises and agrees, except 

as to the presence of any asbestos, to accept the Premises in an “as is” physical 
condition, without representation or warranty by the City of any kind, including, without 
limitation, any and all existing environmental claims or obligations that may arise from 
the presence of any “contamination” on, in or about the Premises.  Further, Contractor 
and all entitles claiming by, through or under the Contractor, releases and discharges 
the City, from any claim, demand, or cause of action arising out of or relating to the 
Contractor’s use, handling, storage, release, discharge, treatment, removal, transport, 
decontamination, cleanup, disposal and/or presence of any hazardous substances 
including asbestos on, under, from or about the Premises.  The Contractor shall have 
no liability for any pre-existing claims or “contamination” on the Premises. 

 
The Contractor shall not use, handle, store, discharge, treat, remove, transport, or 
dispose of Hazardous Substances including asbestos at, in, upon, under, to or from 
the Premises until receipt of instructions from the City.  At such time, a City approved 
Change Order, which shall not include any profit, shall authorize the Contractor to 
perform such services. 
 
The Contractor shall immediately deliver to the Project Manager complete copies of all 
notices, demands, or other communications received by the Contractor from any 
governmental or quasi-governmental authority or any insurance company or board of 
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fire underwriters or like or similar entities regarding in any way alleged violations or 
potential violations of any Environmental Law or otherwise asserting the existence or 
potential existence of any condition or activity on the Premises which is or could be 
dangerous to life, limb, property, or the environment. 
 
For other and additional consideration, the Contractor hereby agrees, at its sole cost 
and expense, to indemnify and protect, defend, and hold harmless the City and its 
respective employees, agents, officials, officers, representatives, contractors and 
subcontractors, successors, and assigns (hereafter the “City”) from and against any 
and all claims, demands, losses, damages, costs, expenses, including but not limited 
to mitigation, restoration, and natural restoration expenses, liabilities, assessments, 
fines, penalties charges, administrative and judicial proceedings and orders, 
judgments, causes of action, in law or in equity, remedial action requirements and/or 
enforcement actions of any kind (including, without limitation, attorneys’ fees and 
costs) directly or indirectly arising out of or attributable to, in whole or in part, the 
Contractor’s use, handling, storage, release, threatened release, discharge, treatment, 
removal, transport, decontamination, cleanup, disposal and/or presence of a 
Hazardous Substance (excluding asbestos) on, under, from, to or about the Premises 
or any other activity carried on or undertaken on or off the Premises by the Contractor 
or its employees, agents or subcontractors, in connection with the use, handling, 
storage, release, threatened release, discharge, treatment, mitigation, natural resource 
restoration, removal, transport, decontamination, cleanup, disposal and/or presence or 
any Hazardous Substance including asbestos located, transported, or present on, 
undue, from, to, or about the Premises.  This indemnity is intended to be operable 
under 42 U.S.C. sections 9607, as amended, and any successor section. 
 
The scope of the indemnity obligations includes, but is not limited to: (a) all 
consequential damages; (b) the cost of any required or necessary repair, cleanup, or 
detoxification of the applicable real estate and the preparation and implementation of 
any closure, remedial or other required plan, including without limitation; (i) the costs of 
removal or remedial action incurred by the United States government or the State of 
Florida or response costs incurred by any other person, or damages from injury to 
destruction of, or loss of, natural resources, including the cost of assessing such injury, 
destruction, or loss, incurred pursuant to the Comprehensive Environmental 
Response, Compensation and Liability Act, as amended; (ii) the clean-up costs, fines, 
damages, or penalties incurred pursuant to any applicable provisions of Florida law; 
and (iii) the cost and expenses of abatement, correction or cleanup, fines, damages, 
response costs, or penalties which arise from the provisions of any other statute, law, 
regulation, code ordinance,  or legal requirement state or federal; and (c) liability for 
personal injury or property damage arising under any statutory or common law tort 
theory, including damages assessed for the maintenance of a public private nuisance, 
response costs, or for the carrying on of an abnormally dangerous activity. 
 

8.22  No Extended Damages: For other and additional good and valuable consideration the 
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants 
and agrees that in the event of any delay of construction or for any other reason or 
allegation or claim, and notwithstanding the reason of the delay, reason, claim or 
allegation or who caused them or the construction delay or whether they were caused 
by the City, that there will be no entitlement to Contractor to or for any direct or indirect 
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financial damages or losses for extended corporate overhead impact, extended project 
overhead impacts, project support services, mobilization or demobilization or by 
whatever other label or legal concept or theory and types of names or labels or basis 
such claims may have, or any business damages or losses of whatever type or nature, 
and Contractor hereby waives any right to make any such claim or claims. This 
provision will have application and effect when construction delays are anticipated and 
agreed upon by both the City and the Contractor. 
 

8.23 No Liens:  If any Subcontractor, supplier, laborer, or materialmen of Contractor or any 
other person directly or indirectly acting for or through Contractor files or attempts to 
file a mechanic’s or construction lien against the real property on which the work is 
performed or any part or against any personal property or improvements or claim 
against any monies due or to become due from the City to Contractor or from 
Contractor to a Subcontractor, for or on account of any work, labor, services, material, 
equipment, or other items furnished in connection with the Work or any Change Order,  
Contractor agrees to satisfy, remove, or discharge such lien or claim at its own 
expense by bond, payment, or otherwise within twenty (20) days of the filing or from 
receipt of written notice from the City. 

 
Additionally, until such time as such lien or claim is satisfied, removed or discharged 
by Contractor, all monies due to Contractor, or that become due to Contractor before 
the lien or claim is satisfied, removed or otherwise discharged, shall be held by City as 
security for the satisfaction, removal and discharge of such lien and any expense that 
may be incurred while obtaining such.  If Contractor shall fail to do so, City shall have 
the right, in addition to all other rights and remedies provided by this Agreement or by 
law, to satisfy, remove, or discharge such lien or claim by whatever means City 
chooses at the entire and sole cost and expense of Contractor which costs and 
expenses shall, without limitation, include attorney’s fees, litigation costs, fees and 
expenses and all court costs and assessments. 

 
8.24 Weather Emergencies: Upon issuance of a Hurricane Watch by the National Weather 

Service, the Contractor shall submit to the City a plan to secure the work area in the 
event a Hurricane Warning is issued. The plan shall detail how the Contractor will 
secure the Premises, equipment and materials in a manner as to prevent damage to 
the Work and prevent materials and equipment from becoming a hazard to persons 
and property on and around the Premises. The plan shall include a time schedule 
required to accomplish the hurricane preparations and a list of emergency contacts 
that will be available and in the City before, during and immediately after the storm. 

 
Upon issuance of a Hurricane Warning by the National Weather Service, if the 
Contractor has not already done so, the Contractor shall implement its hurricane 
preparedness plan. Cost of development and implementation of the hurricane 
preparedness plan shall be considered as incidental to construction. Cost of any clean 
up and rework required after the storm will be considered normal construction risk 
within Florida and shall not entitle the Contractor to any additional compensation. 
Contractor shall be entitled to request an extension in time for completion of the Work, 
in accordance with the provisions of Article 15 of this Agreement, equal to the time he 
is shut down for implementation of the preparedness plan, the duration of the storm 
and a reasonable period to restore the Premises. 
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8.25 Force Majeure:   No Party shall hold the other responsible for damages or for delays in 

performance caused by force majeure, acts of God, or other acts or circumstances 
beyond the control of the other party or that could not have been reasonably foreseen 
and prevented.  For this purposes, such acts or circumstances shall include, but not be 
limited to weather conditions affecting performance, floods, epidemics, war, riots, 
strikes, lockouts, or other industrial disturbances, or protest demonstrations.  Should 
such acts or circumstances occur, the parties shall use their best efforts to overcome 
the difficulties arising therefrom and to resume the Work as soon as reasonably 
possible with the normal pursuit of the Work.   

 
Inclement weather, continuous rain for less than three (3) days or the acts or 
omissions of subcontractors, third-party contractors, materialmen, suppliers, or their 
subcontractors, shall not be considered acts of force majeure.  
 
No Party shall be liable for its failure to carry out its obligations under the Agreement 
during a period when such Party is rendered unable by force majeure to carry out its 
obligation, but the obligation of the Party or Parties relying on such force majeure shall 
be suspended only during the continuance of the inability and for no longer period than 
the unexpected or uncontrollable event.  
 
The Contractor further agrees and stipulates, that its right to excuse its failure to 
perform by reason of force majeure shall be conditioned upon giving written notice of 
its assertion that a Force Majeure delay has commenced within 96 hours after such an 
occurrence. The CONTRACTOR shall use its reasonable efforts to minimize such 
delays. The CONTRACTOR shall promptly provide an estimate of the anticipated 
additional time required to complete the Project. 

 
8.26 PARTICIPATION BY DISADVANTAGED BUSINESS ENTERPRISES IN 

DEPARTMENT OF TRANSPORTATION FINANCIAL ASSISTED CONTRACTS: The 
recipient shall not discriminate on the basis of race, color, national origin, or sex in the 
award and performance of any DOT-assisted contract or in the administration of its 
DBE program or the requirements of 49 CFR part 26. The recipient shall take all 
necessary and reasonable steps under 49 CFR part 26 to ensure nondiscrimination in 
the award and administration of DOT-assisted contracts. The recipient's DBE program, 
as required by 49 CFR part 26 and as approved by DOT, is incorporated by reference 
in this agreement. Implementation of this program is a legal obligation and failure to 
carry out its terms shall be treated as a violation of this agreement. Upon notification to 
the recipient of its failure to carry out its approved program, the Department may 
impose sanctions as provided for under part 26 and may, in appropriate cases, refer 
the matter for enforcement under 18 U.S.C. 1001 and/or the Program Fraud Civil 
Remedies Act of 1986 (31 U.S.C. 3801 et seq.). 

 
Additionally, the contractor assures that they, the sub recipient or the subcontractor 
shall not discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract. The contractor shall carry out applicable requirements of 
49 CFR part 26 in the award and administration of DOT-assisted contracts. Failure by 
the contractor to carry out these requirements is a material breach of this contract, 
which may result in the termination of this contract or such other remedy as the 
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recipient deems appropriate. (This additional language must be included in each 
subcontract the prime contractor signs with a subcontractor.) 
 

ARTICLE 9 – CITY’S RESPONSIBILITIES  
 

9.1 The City shall furnish the data required of the City under the Contract Documents 
promptly and shall make payments to the Contractor promptly after they are due as 
provided in Article 7. 

 
9.2 The City’s duties in respect of providing lands and easements and providing 

engineering surveys to establish reference points are set forth in the Contract 
Documents. 

 
9.3 Technical Clarifications and Interpretations: 

 
9.3.1 The City shall issue, with reasonable promptness, such written clarifications or 

interpretations of the Contract Documents as it may determine necessary, 
which shall be consistent with or reasonably inferable from the overall intent of 
the Contract Documents.  Should the Contractor fail to request interpretation of 
questionable items in the Contract Documents, the City shall not entertain any 
excuse for failure to execute the Work in a satisfactory manner. 

 
9.3.2 The City shall interpret and decide matters concerning performance under the 

requirements of the Contract Documents, and shall make decisions on all 
claims, disputes or other matters in question.  Written notice of each claim, 
dispute or other matter will be delivered by claimant to the other Party but in no 
event later than five (5) days after the occurrence of event, and written 
supporting date will be submitted to the other Party within five (5) days after 
such occurrence.  All written decisions of the City on any claim or dispute will be 
final and binding. 

 
9.4 The Contractor shall perform all Work to the reasonable satisfaction of the City in 

accordance with the Contract Documents.  In cases of disagreement or ambiguity, the 
City shall decide all questions, difficulties, and disputes of whatever nature, which may 
arise under or by reason of this Agreement or the quality, amount and value of the 
Work, and the City’s decisions on all claims, questions and determination are final. 

 
ARTICLE 10 – BONDS AND INSURANCE 

 
10.1 Public Construction and Other Bonds:  The Contractor shall furnish Public 

Construction or Performance and Payment Bonds (“Bond”), each in an amount at least 
equal to the Contract Price as security for the faithful performance and payment of all 
the Contractor’s obligations under the Contract Documents.  These Bonds shall 
remain in effect until at least one (1) year after the date of final payment, except as 
otherwise provided by law.  All Bonds shall be furnished and provided by the surety 
and shall be in substantially the same form as prescribed by the Contract Documents 
and be executed by such sureties as (i) are licensed to conduct business in the State 
of Florida, and (ii) are named in the current list of Companies Holding Certificates of 
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring 
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Companies as published in Circular 570 (amended) by the Audit Staff Bureau of 
Accounts, U.S. Treasury Department and (iii) otherwise meet the requirements set 
forth herein that apply to sureties.  All Bonds signed by an agent must be 
accompanied by a certified copy of the authority to act. 

 
10.1.1 Performance Bond:  A Corporate Surety Bond legally issued, meeting the 

approval of, and running to the City in an amount not less than the Contract 
Price of such improvements, conditioned that the Contractor shall maintain and 
make all repairs to the improvements constructed by the Contractor at their own 
expense and free of charge to the City, for the period of one (1) year after the 
date of acceptance of the Work within such period by reason of any 
imperfection of the material used or by reason of any defective workmanship, or 
any improper, imperfect or defective preparation of the base upon which any 
such improvement shall be laid. 

 
10.2 Disqualification of Surety: If the Surety on any Bond furnished by the Contractor is 

declared bankrupt or becomes insolvent or its right to do business is terminated in the 
State of Florida or it ceases to meet the requirements of clauses (i) and (ii) of 
Paragraph 10.1, the Contractor shall within five (5) days thereafter substitute another 
Bond and Surety, both of which shall be acceptable to the City. 
 

10.3 Insurance 
 
10.3.1 Contractor shall provide and shall require all of its sub-contractors to 

provide, pay for, and maintain in force at all times during the term of the 
Agreement, such insurance, including Property Insurance (Builder’s Risk), 
Commercial General Liability Insurance, Business Automobile Liability 
Insurance, Workers’ Compensation Insurance, Employer’s Liability 
Insurance, and Umbrella/Excess Liability, as stated below. Such policy or 
policies shall be issued by companies authorized to do business in the State 
of Florida and having agents upon whom service of process may be made in 
the State of Florida.   

 
A. The City is required to be named as additional insured on the 

Commercial General Liability insurance policy.  BINDERS ARE 
UNACCEPTABLE. The insurance coverage required shall include those 
classifications, as listed in standard liability insurance manuals, which 
most nearly reflect the operations of the Contractor. Any exclusions or 
provisions in the insurance maintained by the Contractor that precludes 
coverage for the work contemplated in this Agreement shall be deemed 
unacceptable, and shall be considered a breach of contract. 

 
B. The Contractor shall provide the City an original Certificate of Insurance 

for policies required by Article 10. All certificates shall state that the City 
shall be given ten (10) days’ notice prior to expiration or cancellation of 
the policy. The insurance provided shall be endorsed or amended to 
comply with this notice requirement. In the event that the insurer is 
unable to accommodate, it shall be the responsibility of the Contractor to 
provide the proper notice.  Such notification will be in writing by 
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registered mail, return receipt requested and addressed to the Finance 
Department.  Such policies shall: (1) name the insurance company or 
companies affording coverage acceptable to the City, (2) state the 
effective and expiration dates of the policies, (3) include special 
endorsements where necessary. Such policies provided under Article 10 
shall not be affected by any other policy of insurance, which the City may 
carry in its own name. 

 
C.     Contractor shall as a condition precedent of this Agreement, furnish to  

the City of Fort Lauderdale, c/o Project Manager, 100 N. Andrews 
Avenue, Fort Lauderdale, FL 33301, Certificate(s) of Insurance upon 
execution of this Agreement, which indicate that insurance coverage has 
been obtained which meets the requirements as outlined below: 

 
10.3.2 Property Insurance (Builder’s Risk):  N/A 
 
10.3.3 Commercial General Liability 

 
A.  Limits of Liability: 
 Bodily Injury and Property Damage - Combined Single Limit 
 Each Occurrence    $1,000,000 
 Project Aggregate    $1,000,000 
 General Aggregate    $2,000,000 
 Personal Injury    $1,000,000 
 Products/Completed Operations  $1,000,000 

 
 B.  Endorsements Required: 

City of Fort Lauderdale included as an Additional Insured 
Broad Form Contractual Liability 
Waiver of Subrogation 
Premises/Operations 
Products/Completed Operations 
Independent Contractors 
Owners and Contractors Protective Liability 
Contractors Pollution Liability 

 
10.3.4    Business Automobile Liability 

 
A. Limits of Liability: 

 Bodily Injury and Property Damage - Combined Single Limit 
 All Autos used in completing the contract 
 Including Hired, Borrowed or Non-Owned Autos 
 Any One Accident     $1,000,000 
 
  B. Endorsements Required: 
 Waiver of Subrogation 
 

10.3.5    Workers’ Compensation and Employer’s Liability Insurance 
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Limits: Workers’ Compensation – Per Florida Statute 440 
      Employers’ Liability - $500,000 
 

Any firm performing work on behalf of the City of Fort Lauderdale must 
provide Workers’ Compensation insurance.  Exceptions and exemptions can 
only be made if they are in accordance with Florida Law.   
 
Contractor must be in compliance with all applicable State and Federal 
workers’ compensation laws, including the U.S. Longshore Harbor Workers’ 
Act or Jones Act. 
 

10.3.6 Umbrella/Excess Liability:  The Contractor shall provide umbrella/excess 
coverage with limits of no less than $2,000,000 excess of Commercial 
General Liability, Automobile Liability and Employer’s Liability. 

 
10.3.7 All insurance policies required above shall be issued by companies 

authorized to do business under the laws of the State of Florida, with the 
following qualifications: 

 
  The Contractor’s insurance must be provided by an A.M. Best’s “A-“ rated or better 

insurance company authorized to issue insurance policies in the State of Florida, 
subject to approval by the City’s Risk Manager.  Any exclusions or provisions in the 
insurance maintained by the Contractor that precludes coverage for work 
contemplated in this project shall be deemed unacceptable, and shall be considered 
breach of contract. 

 NOTE:  CITY PROJECT NUMBER MUST APPEAR ON EACH 
CERTIFICATE. 

 
 Compliance with the foregoing requirements shall not relieve the Contractor 

of their liability and obligation under this section or under any other section of 
this Agreement. 

 
 The Contractor shall be responsible for assuring that the insurance 

certificates required in conjunction with this Section remain in force for the 
duration of the Project.  If insurance certificates are scheduled to expire 
during the contractual period, the Contractor shall be responsible for 
submitting new or renewed insurance certificates to the City at a minimum of 
thirty (30) calendar days in advance of such expiration.  In the event that 
expired certificates are not replaced with new or renewed certificates that 
cover the contractual period, the City shall: 

 
A. Suspend the Agreement until such time as the new or renewed certificates 

are received by the City. 
 

B. The City may, at its sole discretion, terminate the Agreement for cause 
and seek damages from the Contractor in conjunction with the violation 
of the terms and conditions of the Agreement. 
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ARTICLE 11- WARRANTY AND GUARANTEE, TESTS AND INSPECTIONS,  
CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK  

 
11.1 Warranty:  The Contractor warrants and guarantees to the City that all Work will be in 

accordance with the Contract Documents and will not be defective.  Prompt notice of 
all defects shall be given to the Contractor.  All defective work, whether or not in place, 
may be rejected, corrected or accepted as provided in this Article. 

 
11.1.1 Warranty of Title:  The Contractor warrants to the City that it possesses good, 

clear and marketable title to all equipment and materials provided and that there 
are no pending liens, claims or encumbrances against the equipment and 
materials. 

 
11.1.2 Warranty of Specifications:  The Contractor warrants that all equipment, 

materials and workmanship furnished, whether furnished by the Contractor, its 
subcontractors or suppliers, will comply with the specifications, drawings and 
other descriptions supplied or adopted and that all services will be performed in 
a workmanlike manner. 

 
11.1.3 Warranty of Merchantability:  The Contractor warrants that any and all 

equipment to be supplied pursuant to this Agreement is merchantable, free from 
defects, whether patent or latent in material or workmanship, and fit for the 
ordinary purposes for which it is intended.   

 
11.2 Tests and Inspections:  The Contactor shall give the Project Manager timely (minimum 

of thirty six (36) hours) notice of readiness of the Work for all required inspections, 
tests, or approvals. 

 
11.2.1 If any law, ordinance, rule, regulation, code or order of any public body having 

jurisdiction requires any Work (or part thereof) to specifically be inspected, 
tested or approved, the Contractor shall assume full responsibility, pay all costs 
in connection therewith and furnish the Project Manager the required 
certificates of inspection, testing or approval.  The Contractor shall also be 
responsible for and shall pay all costs in connection with any inspection or 
testing required in connection with the City’s acceptance of a manufacturer, 
fabricator, supplier or distributor of materials or equipment submitted for 
approval prior to the Contractor’s purchase thereof for incorporation of the 
Work. 

 
11.2.2 All inspections, tests or approvals other than those required by law, ordinance, 

rule, regulation, code or order of any public body having jurisdiction shall be 
performed by the City or by a professional testing firm designated by the City.  
The City will pay for sampling and testing if the test results are passing.  The 
Contractor will reimburse the City for sampling, testing, and retesting costs 
associated with failing tests.  

 
11.2.3 Neither observations by the Project Manager nor inspections, tests or approvals 

by others shall relieve the Contractor from his obligations to perform the Work in 
accordance with Contract Documents. 
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11.3 Uncovering Work:  If any work that is to be inspected, tested or approved is covered 

without approval or consent of the Project Manager, it must, if requested by the Project 
Manager, be uncovered for observation and/or testing.  Such uncovering and 
replacement shall be at the Contractor’s sole expense unless the Contractor has given 
the Project Manager timely notice of the Contractor’s intention to cover such Work and 
the Project Manager has not acted with reasonable promptness in response to such 
notice. 

 
11.3.1 If the Project Manager considers it necessary or advisable that Work covered in 

accordance with Paragraph 11.2.1, 11.2.2 and 11.2.3 be observed by the City 
or inspected or tested by others, the Contractor at the City’s request, shall 
uncover, expose or otherwise make available for observation, inspection or 
testing as the Project Manager may require, that portion of the Work in 
question, furnishing all necessary labor, material and equipment.  If it is found 
that such Work is defective, the Contractor shall bear all the expenses of such 
uncovering, exposure, observation, inspection and testing and of satisfactory 
reconstruction, including compensation for additional professional services, and 
an appropriate deductive Change Order shall be issued.  If, however, such work 
is not found to be defective, the Contractor shall be allowed an increase in the 
Contract Price or an extension of the Contract Time, or both, directly 
attributable to such uncovering, exposure, observation, inspection testing and 
reconstruction if he makes a claim therefore as provided in Articles 14 and 15. 

 
11.4 City May Stop the Work:  If the Work is defective, or the Contractor fails to supply 

sufficient skilled supervisory personnel or workmen or suitable materials or equipment 
or the work area is deemed unsafe, the City may order the Contractor to stop the 
Work, or any portion thereof, until the cause for such order has been eliminated; 
however, this right of the City to stop the Work shall not give rise to any duty on the 
part of the City to exercise this right for the benefit of the Contractor or any other party.  
The City will not award any increase in Contract Price or Contract Time if the Work is 
stopped due to the circumstances described herein. 

 
11.5 Correction or Removal of Defective Work Before Final Payment:  If required by the 

Project Manager, the Contractor shall promptly, without cost to the City and as 
Specified by the Project Manager, either correct any defective Work, whether or not 
fabricated, installed or completed, or if the Work has been rejected by the City remove 
it from the site and replace it with non-defective Work. 

 
11.6 One Year Correction Period After Final Payment:  If within one (1) year after the date 

of final acceptance, or such longer period of time as may be prescribed by law or by 
the terms of any applicable special guarantee required by the Contract Documents, 
any work is found to be defective, the Contractor shall promptly, without cost to the 
City and in accordance with the City’s written instructions, either correct such defective 
Work, or, if it has been rejected by the City, remove it from the site and replace it with 
non-defective Work. 

 
If The Contractor does not promptly comply with the terms of such instructions or in an 
emergency where delay would cause serious risk of loss or damage, the City may 
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have the defective Work corrected or the rejected Work removed and replaced, and all 
direct and indirect costs for such removal and replacement, including compensation for 
additional professional services, shall be paid by the Contractor. 
 

11.7 Acceptance of Defective Work, Deductions:  If, instead of requiring correction or 
removal and replacement of defective Work, the City, at the city’s sole option, prefers 
to accept it, the City may do so.  In such a case, if acceptance occurs prior to the 
Project Manager’s recommendation of final payments, a Change Order shall be issued 
incorporating the necessary revisions in the Contracts Documents, including 
appropriate reduction in the Contract Price; or if the acceptance occurs after such 
recommendation, an appropriate amount shall be paid by the Contractor to the City. 

 
11.8 City May Correct Defective Work:  If the Contractor fails within a reasonable time after 

written notice of the Project Manager to proceed to correct defective Work or to 
remove and replace rejected Work as required by the Project Manager in accordance 
with Paragraph 11.5, or if the Contractor fails to perform the Work in accordance with 
the Contract Documents, the City may, after seven (7) days written notice to the 
Contractor, correct and remedy any such deficiency.  In exercising its rights under this 
paragraph, the City shall proceed expeditiously.  To the extent necessary to complete 
corrective and remedial action, the City may exclude the Contractor from all or part of 
the site, take possession of all or part of the Work, suspend the Contractor’s services 
related thereto and take possession of the Contractor’s tools, construction equipment 
and materials stored at the site or elsewhere.  The Contractor shall allow the City’s 
representative agents and employees such access to the site as may be necessary to 
enable the City to exercise its rights under this paragraph.  All direct and indirect costs 
of the City in exercising such rights shall be charged against the Contractor in an 
amount verified by the Project Manager, and a Change Order shall be issued 
incorporating the necessary revisions in the Contract Documents and a reduction in 
the Contract Price.  Such direct and indirect costs shall include, in particular but 
without limitation, compensation for additional professional services required and costs 
of repair and replacement of work of others destroyed or damaged by correction, 
removal or replacement of the Contractor’s defective Work.  The Contractor shall not 
be allowed an extension of the Contract Time because of any delay in performance of 
the Work attributable to the exercise by the City of the City’s right hereunder. 

 
ARTICLE 12 – INDEMNIFICATION 

 
12.1 Disclaimer of Liability:  The City shall not at any time, be liable for injury or damage 

occurring to any person or property from any cause, whatsoever, arising out of 
Contractor’s construction and fulfillment of this agreement. 

 
12.2 Indemnification:  For other, additional good valuable consideration, the receipt and 

sufficiency of which is hereby acknowledged: 
 

12.2.1 Contractor shall, at its sole cost and expense, indemnify and hold harmless the 
City, its representatives, employees and elected and appointed officials from or 
on account of all claims, damages, losses, liabilities and expenses, direct, 
indirect or consequential including but not limited to fees and charges of 
engineers, architects, attorneys, consultants and other professionals and court 
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costs arising out of or in consequence of the performance of this Agreement at 
all trial and appellate levels.  Indemnification shall specifically include but not be 
limited to claims, damages, losses, liabilities and expenses arising out of or 
from (a) the negligent or defective design of the project and Work of this 
Agreement; (b) any act, omission or default of the Contractor, its 
Subcontractors, agents, servants or employees; (c) any and all bodily injuries, 
sickness, disease or death; (d) injury to or destruction of tangible property, 
including any resulting loss of use; (e) other such damages, liabilities, or losses 
received or sustained by any person or persons during or on account of any 
operations connected with the construction of this Project including the warranty 
period; (f) the use of any improper materials; (g) any construction defect 
including both patent and latent defects; (h) failure to timely complete the work; 
(i) the violation of any federal, state, county or city laws, ordinances or 
regulations by Contractor, its subcontractors, agents, servants, independent 
contractors or employees; (j) the breach or alleged breach by Contractor of any 
term of the Agreement, including the breach or alleged breach of any warranty 
or guarantee. 

 
12.2.2 Contractor agrees to indemnify, defend, save and hold harmless the City, its 

officers, agents and employees, from all damages, liabilities, losses, claims, 
fines and fees, and from any and all suits and actions of every name and 
description that may be brought against City, its officers, agents and 
employees, on account of any claims, fees, royalties, or costs for any invention 
or patent and/or for the infringement of any and all copyrights or patent rights 
claimed by any person, firm, or corporation. 

 
12.2.3 Contractor shall pay all claims, losses, liens, settlements or judgments of any 

nature in connection with the foregoing indemnifications including, but not 
limited to, reasonable attorney’s fees and costs for trails and appeals. 

 
12.2.4 If any Subcontractor, supplier, laborer, or materialmen of Contractor or any 

other person directly or indirectly acting for or through Contractor files or 
attempts to file a mechanic’s or construction lien against the real property on 
which the work is performed or any part or against any personal property or 
improvements thereon or make a claim against any monies due or to become 
due from the City to Contractor or from Contractor to a Subcontractor, for or on 
account of any work, labor, services, material, equipment, or other items 
furnished in connection with the Work or any change order, Contractor agrees 
to satisfy, remove, or discharge such lien or claim at its own expense by bond, 
payment, or otherwise within five (5) days of the filing or from receipt of written 
notice from the City.   

 
 Additionally, until such time as such lien or claim is satisfied, removed or 

discharged by Contractor, all monies due to Contractor, or that become due to 
Contractor before the lien or claim is satisfied, removed or otherwise 
discharged, shall be held by City as security for the satisfaction, removal and 
discharge of such lien and any expense that may be incurred while obtaining 
the discharge.  If Contractor shall fail to do so, City shall have the right, in 
addition to all other rights and remedies provided by this Agreement or by law, 
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to satisfy, remove, or discharge such lien or claim by whatever means City 
chooses at the entire and sole cost and expense of Contractor which costs and 
expenses shall, without limitation, include attorney’s fees, litigation costs, fees 
and expenses and all court costs and assessments, and which shall be 
deducted from any amount owing to Contractor.  In the event the amount due 
Contractor is less than the amount required to satisfy Contractor’s obligation 
under this, or any other article, paragraph or section of this Agreement, the 
Contractor shall be liable for the deficiency due the City. 

 
12.2.5 The Contractor and the City agree that Section 725.06(2), Florida Statutes 

controls the extent and limits of the indemnification and hold harmless 
provisions of this Agreement, if any, and that the parties waive any defects in 
the wording of this Article that runs afoul of said statutory section. 

 
ARTICLE 13 – CHANGES IN THE WORK 

 
13.1 Without invalidating this Agreement, the City may, at any time or from time to time 

order additions, deletions or revisions in the Work through the issuance of Change 
Orders.  Upon receipt of a Change Order, the Contractor shall proceed with the Work 
involved.  All Work shall be executed under the applicable conditions of the Contract 
Documents.  If any Change Order causes an increase or decrease in the Contract 
Price or an extension or shortening of the Contract Time, an equitable adjustment will 
be made as provided in Article 14 or Article 15 on the basis of a claim made by either 
Party. 

 
13.2 The Project Manager may authorize minor changes in the work not involving an 

adjustment in the Contract Price or the Contract Time, which are consistent with the 
overall intent of the Contract Documents. Such changes must be in writing and signed 
by the City and the Contractor. 

 
13.3 If notice of any change affecting the general scope of the Work or change in the 

Contract Price is required by the provisions of any Bond to be given to the Surety, it 
will be the Contractor’s responsibility to so notify the Surety, and the amount of each 
applicable Bond shall be adjusted accordingly.  The Contractor shall furnish proof of 
such adjustment to the City. 

 
ARTICLE 14 – CHANGE OF CONTRACT PRICE 

 
Change of Contract Price, approved by CITY, shall be computed as follows: 
 
14.1 Cost of the Work:  The term “Cost of the Work” means the sum of all direct costs 

necessarily incurred and paid by Contractor in the proper performance of the Work.  
Except as otherwise may be agreed to in writing by the City, these costs shall be in 
amounts no higher than those prevailing in the City and shall include only the following 
items and shall not include any of the costs itemized in Paragraph 14.2: 

 
14.1.1 Payroll costs for employees in the direct employ of the Contractor in the 

performance of the Work under schedules of job classifications agreed upon by 
the City and the Contractor.  Payroll costs for employees not employed full time 
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on the Work shall be apportioned on the basis of their time spent on the Work.  
Payroll costs shall include, but not be limited to, salaries and wages plus and 
cost of fringe benefits which shall include social security contributions, 
unemployment, excise and payroll taxes, worker’s compensation, health and 
retirement benefits, bonuses, sick leave, vacation and applicable holiday pay. 

 
14.1.2 Cost of all materials and equipment furnished and incorporated in the Work, 

including costs of transportation and storage, and required suppliers and field 
services.  All cash discounts, rebates and refunds and all returns from sale of 
surplus materials and equipment shall accrue to the City, and the Contractor 
shall make provisions so that they may be obtained. 

 
14.1.3 Supplemental costs including the following: 
 

14.1.3.1  Cost, including transportation and maintenance of all materials, 
supplies, equipment, machinery, appliances, office and temporary 
facilities at the site and hand tools not owned by the workers, 
which are consumed in the performance of the Work. 

 
14.1.3.2 Rentals of all construction equipment and machinery and the parts 

whether rented from the Contractor or others in accordance with 
rental agreements approved by the City, and the costs of 
transporting, loading, unloading, installation, dismantling and 
removal.  The rental of any such equipment, machinery or parts 
shall cease when the use is no longer necessary for the Work. 

 
14.1.3.3 Sales, consumer, use or similar taxes related to the Work and for 

which the Contractor is liable, imposed by laws and regulations. 
 
14.1.3.4 Royalty payments and fees for permits and licenses. 
 
14.1.3.5 The cost of utilities, fuel and sanitary facilities at the Work site. 
 
14.1.3.6 Minor expenses such as telegrams, long distance telephone calls, 

telephone service at the site, expressage and similar petty cash 
items in connection with the Work. 

 
14.1.3.7 Cost of premiums for additional bonds and insurance required 

because of changes in the Work. 
 

14.2  The Contract Price may only be increased by a Change Order when Work is modified 
in accordance with Article 13 and approved by the CITY in writing. Any claim for an 
increase in the Contract Price resulting from a Change Order shall be based on written 
notice delivered to the Project Manager within ten (10) days of the occurrence of the 
Change Order giving rise to the claim. Notice of the amount of the claim with 
supporting data shall be included in the Change Order and delivered within twenty (20) 
days of such occurrence unless Project Manager allows an additional period of time to 
ascertain accurate cost data. Any change in the Contract Price resulting from any such 
claim shall be incorporated in the Change Order. 
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14.3 Not Included in the Cost of the Work:  The term “cost of the Work” shall not include 

any of the following: 
 

14.3.1 Payroll costs and other compensation of the Contractor’s officers executives, 
principals (of partnership and sole proprietorships), general managers, 
engineers, architects, estimators, attorneys, auditor, accountants, purchasing 
and contracting agents, expediters, timekeepers, clerks and other personnel 
employed by the Contractor whether at the site or in the Contractor’s principal 
or branch office for general administration of the work and not specifically 
included in the agreed upon schedule of job classifications referred to in 
Paragraph 14.1.1, all of which are to be considered administrative costs 
covered by the Contractor’s fee. 

 
14.3.2 Expenses of the Contractor’s principal and branch offices other than the 

Contractor’s office at the site. 
 
14.3.3 Any part of the Contractor’s capital expenses, including interest on the 

Contractor’s capital employed for the Work and charges against the Contractor 
for delinquent payments. 

 
14.3.4 Cost of premiums for all bonds and for all insurance whether or not the 

Contractor is required by the Contract Documents to purchase and maintain the 
same. 

 
14.3.5 Costs due to the negligence of the Contractor, any subcontractor, or anyone 

directly or indirectly employed by any of them or for whose acts any of them 
may be liable, including but not limited to, the correction of defective Work, 
disposal of materials or equipment wrongly supplied and making good any 
damage to property. 

 
14.3.6 Other overhead or general expense costs of any kind and the costs of any item 

not specifically and expressly included in Paragraph 14.1 
 

14.4 Basis of Compensation:  The Contractor’s compensation, allowed to the Contractor for 
overhead and profit, shall be determined as follows: 

 
 14.4.1 A mutually acceptable negotiated fee: 
 

14.4.1.1 For costs incurred under Paragraphs 14.1.1 and 14.1.2, the 
Contractor’s fee shall not exceed five percent (5%). 

 
14.4.1.2 No fee shall be payable on the basis of costs itemized under  

Paragraphs 14.1.3.1, 14.1.3.2, 14.1.3.3, 14.1.3.4, 14.1.3.5, 14.1.3.6, 
14.1.3.7, 14.3.1, 14.3.2, 14.3.3, 14.3.4, 14.3.5 and 14.3.6. 

 
14.4.1.3 The amount of credit to be allowed by the Contractor to the City for any 

such change which results in a net decrease plus a deduction in the 
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Contractor’s fee by an amount equal to five  percent (5%) for the net 
decrease. 

 
14..1.4 When both additions and credits are involved in any one change the 

combined overhead and profit shall be figured on the basis of net 
increase if any, however, not to exceed five percent (5%) of the agreed 
compensation.  Profit will not be paid on any Work not performed. 

 
14.5 Cost Breakdown Required:  Whenever the cost of any Work is to be determined 

pursuant to this Article, the Contractor will submit in form acceptable to the City an 
itemized cost breakdown together with supporting documentation.  Whenever a 
change in the Work is to be based upon mutual acceptance of a lump sum, whether 
the amount is an addition, credit, or no-charge-in-cost, the Contractor shall submit an 
estimate substantiated by a complete itemized breakdown: 

 
14.5.1 The breakdown shall list quantities and unit prices for materials, labor, 

equipment and other items of cost. 
 
14.5.2 Whenever a change involves the Contractor and one (1) or more 

subcontractors and the change is an increase in the agreed compensation, the 
overhead and profit percentage for the Contractor and each subcontractor shall 
be itemized separately. 

 
14.6 Time for the City to Approve Extra Work:  Any Extra Work in an amount up to and not 

exceeding a cumulative amount of $25,000 for a specific project can be approved by 
the City Manager and shall require a written Change Order proposal to be submitted to 
the Public Works Director for submittal and approval by the City Manager.  Extra Work 
exceeding the cumulative amount of $25,000 for a specific project must be approved 
by the City Commission and a written Change Order proposal must be submitted to 
the Public Works Director for submittal and approval by the City Manager and City 
Commission.  No financial or time claim for delay to the project resulting from the 
Change Order approval process outlined above under Section 14.6 will be allowed. 

  
ARTICLE 15 – CHANGE OF THE CONTRACT TIME 

 
15.1 The Contract Time may only be changed by a Change Order.  Any claim for an 

extension in the Contract Time shall be based on written notice delivered to the Project 
Manager within five (5) days of the occurrence of the event giving rise to the claim.  
Any change in the Contract Time resulting from any such claim shall be incorporated 
in a Change Order. 

 
15.2 The Contract Time will be extended in an amount equal to time lost due to delays 

beyond the control of the Contractor if a claim is made there for as provided in 
Paragraph 15.1.  Such delays shall include but not be limited to, acts or neglect by the 
City, or to fires, floods, labor disputes, epidemics, abnormal weather conditions, or 
acts of God. 

 
15.3 All time limits stated in the Contract Documents are of the essence.  The provisions of 

this Article 15 shall not exclude recovery for damages for delay by the Contractor. 
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15.4 Delays caused by or resulting from entities, contractors or subcontractors who are not 

affiliated with the CONTRACTOR (non-affiliated Contractors) shall not give rise to a 
claim by the CONTRACTOR for damages for increases in material and/or labor costs. 
Such entities, contractors and subcontractors include, but are not limited to, the City's 
contractors and subcontractors, Florida Power and Light Company, AT&T and Florida 
East Coast Railway, LLC. 

 
ARTICLE 16 – LIQUIDATED DAMAGES  

 
16.1 Upon failure of the Contractor to complete the Work within the time specified for 

completion, the Contractor shall pay to the City the sum of Five Hundred  Dollars  
($500.00) for each and every calendar day that the completion of the Work is delayed 
beyond the time specified in this Agreement for completion, as fixed and agreed 
liquidated damages and not as a penalty, so long as the delay is caused by the 
Contractor.  Should an act of God or the acts or omissions of the City, its agents or 
representatives, in derogation to the terms of this Agreement cause the delay, the 
Contractor shall not be responsible for the delay nor liquidated damages.  Liquidated 
damages are fixed and agreed upon between the Parties, recognizing the impossibility 
of precisely ascertaining the amount of damages that will be sustained by the City as a 
consequence of such delay and both parties desiring to obviate any question of 
dispute concerning the amount of damages and the cost and effect of the failure of the 
Contractor to complete the Work on time.  Liquidated damages shall apply separately 
to each portion of the Work for which a time of completion is given.  The City shall 
have the right to deduct from or retain any compensation which may be due or which 
may become due and payable to the Contractor the amount of liquidated damages, 
and if the amount retained by the City is insufficient to pay in full such liquidated 
damages, the Contractor shall pay all liquidated damages in full.  The Contractor shall 
be responsible for reimbursing the City, in addition to liquidated damages or other 
damages for delay, for all costs of engineering, architectural fees, and inspection and 
other costs incurred in administering the construction of the Project beyond the 
completion date specified or beyond an approved extension of time granted to the 
Contractor whichever is later. Delays caused by or resulting from entities, contractors 
or subcontractors who are not affiliated with the Contractor shall not give rise to a 
claim by Contractor for damages for increase in material and/or labor costs. Such 
entities, contractors and subcontractors include, but are not limited to, the CITY's 
contractors and subcontractors, Florida Power and Light Company, AT&T, and Florida 
East Coast Railway, LLC. 

 
16.2  No Extended Damages: For other and additional good and valuable  consideration the 

receipt and sufficiency of which is hereby acknowledged, the Contractor covenants 
and agrees that in the event of any delay of construction or for any reason, allegation 
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or 
who caused them or the construction delay or whether they were caused by the City, 
that there will be no entitlement to Contractor to or for any direct or indirect financial 
damages or losses for extended corporate overhead impact, extended project 
overhead impacts, project support services, mobilization or demobilization or by 
whatever other label or legal concept or theory and types of names or labels or basis 
such claims may have, or any business damages or losses of whatever type or nature, 
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and Contractor hereby waives any right to make any such claim or claims. This 
provision will have application and effect when construction delays are anticipated and 
agreed upon by both the City and the Contractor.  

 
ARTICLE 17 – SUSPENSION OF WORK AND TERMINATION  

 
17.1 City May Suspend Work:  The City may, at any time and without cause, suspend the 

Work or any portion of the Work for a period of not more than ninety (90) days by 
notice in writing to the Contractor which shall fix the date on which Work shall be 
resumed.   The Contractor shall resume the Work on the date fixed.  The Contractor 
will be allowed an increase in the Contract Price or an extension of the Contract Time, 
or both, directly attributable to any suspension, if the Contractor makes a claim as 
provided in Articles 14 and 15. 

 
17.2 City May Terminate Work:  The City retains the right to terminate this Agreement, with 

thirty (30) days prior written notice.  Additionally, the City may also terminate this 
Agreement upon 15 days’ notice upon the occurrence of any one or more of the 
following events: 

 
17.2.1 If the Contractor commences a voluntary case or a petition is filed against the 

Contractor, under any chapter of the Bankruptcy Code, or if the Contractor 
takes any equivalent or similar action by filing a petition or otherwise under any 
other federal or state law in effect at such time relating to the bankruptcy or 
insolvency. 

 
17.2.2 If the Contractor makes a general assignment for the benefit of creditors. 
 
17.2.3 If a trustee, receiver, custodian or agent of the Contractor is appointed under 

applicable law or under Contract, whose appointment or authority to take 
charge of property of the Contractor is for the purpose of enforcing a lien 
against such property or for the purpose of general administration of such 
property for the benefit of the Contractor’s creditors. 

 
17.2.4 If the Contractor persistently fails to perform the Work in accordance with the 

Contract Documents, including but not limited to, failure to supply sufficient 
skilled Workers or suitable materials or equipment or failure to adhere to the 
progress schedule as same may be revised from time to time. 

 
17.2.5 If the Contractor repeatedly fails to make prompt payments to subcontractors or 

for labor, material or equipment. 
 
17.2.6 If the Contractor repeatedly disregards proper safety procedures. 
 
17.2.7 If the Contractor disregards any local, state or federal laws or regulations. 
 
17.2.8 If the Contactor otherwise violates any provisions of this Agreement. 
 

17.3 Further, the Contractor may be excluded from the Work site and the City take 
possession of the Work and of all the Contractor’s tools, appliances, construction 
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equipment and machinery at the site and use them without liability to the City for 
trespass or conversion, incorporate in the Work all materials and equipment stored at 
the site or for which the City has paid the Contractor but which are stored elsewhere, 
and finish the Work as the City may deem expedient.  In this instance, the Contractor 
shall not be entitled to receive any further compensation until the Work is finished. 

 
 No Extended Damages: For other and additional good and valuable consideration the 

receipt and sufficiency of which is hereby acknowledged, the Contractor covenants 
and agrees that in the event of any delay of construction or for any reason, allegation 
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or 
who caused them or the construction delay or whether they were caused by the City, 
that there will be no entitlement to Contractor to or for any direct or indirect financial 
damages or losses for extended corporate overhead impact, extended project 
overhead impacts, project support services, mobilization or demobilization or by 
whatever other label or legal concept or theory and types of names or labels or basis 
such claims may have, or any business damages or losses of whatever type or nature, 
and Contractor hereby waives any right to make any such claim or claims. This 
provision will have application and effect when construction delays are anticipated and 
agreed upon by both the City and the Contractor. 

 
17.4 If the Contractor commits a default due to its insolvency or bankruptcy, the following 

shall apply: 
 

17.4.1 Should this Agreement be entered into and fully executed by the parties, funds 
released and the Contractor (Debtor) files for bankruptcy, the following shall 
occur: 

 
17.4.1.1 In the event the Contactor files a voluntary petition under 11 U.S.C. 

301 or 302, or an order for relief is entered under 11 U.S.C. 303, the 
Contractor shall acknowledge the extent, validity, and priority of the 
lien recorded in favor of the City.  The Contractor further agrees that in 
the event of this default, the City shall, at its option, be entitled to seek 
relief from the automatic stay pursuant to 11 U.S.C. 362.  The City 
shall be entitled to relief from the automatic stay pursuant to 11 U.S.C. 
362(d) (1) or (d) (2), and the Contactor agrees to waive the notice 
provisions in effect pursuant to 11 U.S.C. 362 and any applicable 
Local Rules of the United States Bankruptcy Court.  The Contactor 
acknowledges that such waiver is done knowingly and voluntarily. 

 
17.4.1.2  Alternatively, in the event the City does not seek stay relief, or if stay 

relief is denied, the City shall be entitled to monthly adequate 
protection payments within the meaning of 11 U.S.C. 361.  The 
monthly adequate protection payments shall each be in an amount 
determined in accordance with the Note and Mortgage executed by 
the Contractor in favor of the City. 

 
17.4.1.3 In the event the Contractor files for bankruptcy under Chapter 13 of 

Title 11, United States Code in additional to the foregoing provisions, 
the Contractor agrees to cure any amounts in arrears over a period 
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not to exceed twenty-four (24) months from the date of the 
confirmation order, and such payments shall be made in addition to 
the regular monthly payments required by the Note and mortgage.  
Additionally, the Contractor shall agree that the City is over secured 
and, therefore, entitled to interest and attorney’s fees pursuant to 11 
U.S.C. 506(b).  Such fees shall be allowed and payable as an 
administrative expense.  Further, in the event the Contractor has less 
than five (5) years of payments remaining on the Note, the Contractor 
agrees that the treatment afforded to the claim of the City under any 
confirmed plan of reorganization shall provide that the remaining 
payments shall be satisfied in accordance with the Note, and that the 
remaining payments or claim shall not be extended or amortized over 
a longer period than the time remaining under the Note. 

 
17.4.2 Should this Agreement be entered into and fully executed by the parties, and 

the funds have not been forwarded to Contractor, the following shall occur; 
17.4.2.1. In the event the Contractor files a voluntary petition pursuant to 11 
U.S.C. 301 or 302, or an order for relief is entered under 11 U.S.C. 303., the 
Contractor acknowledges that the commencement of a bankruptcy proceeding 
constitutes an event of default under the terms of this Agreement.  Further, the 
Contractor acknowledges that this Agreement constitutes an executor contract 
within the meaning of 11 U.S.C. 365.  The Contractor acknowledges that this 
Agreement is not capable of being assumed pursuant to 11 U.S.C. 365(c)(2), 
unless the City expressly consents in writing to the assumption.  In the event 
the City consents to the assumption, the Contractor agrees to file a motion to 
assume this Agreement within ten (10) days after receipt of written consent 
from the City, regardless of whether the bankruptcy proceeding is pending 
under Chapter 7, 11, or 13 of Title 11 of the United States Code.  The 
Contractor further acknowledges that this Agreement is not capable of being 
assigned pursuant to 11 U.S.C. 365(b)(1). 
 

17.5 Where the Contractor’s service have been so terminated by the City, the termination 
shall not affect any rights of the City against the Contractor then existing or which may 
thereafter accrue.  Any retention or payment of moneys due the Contractor by the City 
will not release the Contractor from liability. 

 
17.6 The Contractor has no right, authority or ability to terminate the Work except for the 

wrongful withholding of any payments due the Contractor from the City. 
 

ARTICLE 18 – NOTICES 
 

18.1 All notices required by any of the Contract Documents shall be in writing and shall be 
deemed delivered upon mailing by certified mail, return receipt requested to the 
following: 

 
To the City: 
 
 City Manager 
 City of Fort Lauderdale 
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 100 North Andrews Avenue 
 Fort Lauderdale, Florida  33301 
 
with copy to the: 
  
           Project Manager and City Attorney 
           City of Fort Lauderdale 
  100 North Andrews Avenue 
   Fort Lauderdale, Florida  33301 
 
   To the Contractor: 
 _____________________________ 
 _____________________________ 
 _____________________________ 
 _____________________________ 
 _____________________________ 
 _____________________________ 
 

ARTICLE 19 – LIMITATION OF LIABILITY  
 

19.1 The City desires to enter into this Agreement only if in so doing the City can place a 
limit on the City’s liability for any cause of action arising out of this Agreement, so that 
the City’s liability for any breach never exceeds the sum of $1,000.  For other good 
and valuable consideration, the receipt and sufficiency of which is hereby 
acknowledged, the Contractor expresses its willingness to enter into this Agreement 
with the knowledge that the Contractor’s recovery from the City to any action or claim 
arising from the Agreement is limited to a maximum amount of $1,000,  which amount 
shall be reduced by the amount actually paid by the City to the Contractor pursuant to 
this Agreement, for any action or claim arising out of this Agreement.  Nothing 
contained in this paragraph or elsewhere in this Agreement is in any way intended 
either to be a waiver of the limitation placed upon the City’s liability as set forth in 
Section 768.28, Florida Statutes, or to extend the City’s liability beyond the limits 
established in said Section 768.28; and no claim or award against the City shall 
include attorney’s fees, investigative costs, expert fees, suit costs or pre-judgment 
interest. 

 
19.2  No Extended Damages: For other and additional good and valuable  consideration the 

receipt and sufficiency of which is hereby acknowledged, the Contractor covenants 
and agrees that in the event of any delay of construction or for any reason, allegation 
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or 
who caused them or the construction delay or whether they were caused by the City, 
that there will be no entitlement to Contractor to or for any direct or indirect financial 
damages or losses for extended corporate overhead impact, extended project 
overhead impacts, project support services, mobilization or demobilization or by 
whatever other label or legal concept or theory and types of names or labels or basis 
such claims may have, or any business damages or losses of whatever type or nature, 
and Contractor hereby waives any right to make any such claim or claims. This 
provision will have application and effect when construction delays are anticipated and 
agreed upon by both the City and the Contractor.  
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ARTICLE 20 – GOVERNING LAW 
 

20.1 This Agreement shall be governed by the laws of the State of Florida.  Both Parties 
agree that the courts of the State of Florida shall have jurisdiction of any claim arising 
in connection with this Agreement.  Venue for any claim, objection or dispute arising 
out of this Agreement shall be in Broward County, Florida. 

 
ARTICLE 21 – MISCELLANEOUS  

 
21.1 The duties and obligations imposed by this Agreement and the rights and remedies 

available to the parties and, in particular but without limitation, the warranties, 
guaranties and obligations imposed upon the Contractor and all of the rights and 
remedies available to the City, are in addition to, and are not to be construed in any 
way as a limitation of, any rights and remedies available to any or all of them which are 
otherwise imposed or available by laws or regulations, by special warranty or 
guarantee or by other provisions of the Contract Documents, and the provisions of this 
Paragraph will be as effective as if repeated specifically in the Contract Documents, 
and the provisions of this Paragraph will survive final payment and termination or 
completion of this Agreement. 

 
21.2 The Contractor shall not assign or transfer this Agreement or its rights, title or 

interests.  The obligations undertaken by the Contractor pursuant to this Agreement 
shall not be delegated or assigned to any other person or firm.  Violation of the terms 
of this Paragraph shall constitute a material breach of Agreement by the Contractor 
and the City any, at its discretion, cancel this Agreement and all rights, title and 
interest of the Contractor which shall immediately cease and terminate. 

 
21.3 The Contractor and its employees, volunteers and agents shall be and remain an 

independent contractors and not agents or employees of the City with respect to all of 
the acts and services performed by and under the terms of this Agreement.  This 
Agreement shall not in any way be constructed to create a partnership, association or 
any other kind of joint undertaking or venture between the Parties. 

 
21.4 The City reserves the right to audit the records of the Contractor relating in any way to 

the Work to be performed pursuant to this Agreement at any time during the 
performance and term of this Agreement and for a period of three (3) years after 
completion and acceptance by the City.  If required by the City, the Contractor agrees 
to submit to an audit by an independent certified public accountant selected by the 
City.  The Contractor shall allow the City to inspect, examine and review the records of 
the Contractor at any and all times during normal business hours during the term of 
this Agreement. 

 
21.5 The remedies expressly provided in this Agreement to the City shall not be deemed to 

be exclusive but shall be cumulative and in addition to all other remedies in favor of 
the City now or later existing at law or in equity. 

 
21.6 Should any part, term or provisions of this Agreement be decided by the courts to be 

invalid, illegal or in conflict with any state or federal law, the validity of the remaining 
portion or provision shall not be affected. 
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 IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed as follows: 
 

                CONTRACTOR: 
 
WITNESSES:   (insert contractor’s name) 
                
__________________________ 
(Signature)                                                    
 
_____________________________                        By:___________________________ 
(Witness print/type name)                                  (Signature)                
_____________________________                        ______________________________ 
 
(Signature)                                                           (Print Name and Title)                                                         
 
__________________________                         
(Witness print/type name)                                  
 
(Corporate Seal)              Attest: 
 
    By:____________________________  
                                   (Signature) 
    _______________________________ 
    (Print/type name) 
 

 
CITY: 

 
    City of Fort Lauderdale, a municipal    
                           corporation of the State of Florida 
 
 
 
                                    By:______________________________  
                                     LEE R. FELDMAN, City Manager 
 
 
 
(Corporate Seal)   ATTEST:   
 
 
    By:______________________________ 
     JONDA K. JOSEPH, City Clerk  
 
 
    APPROVED AS TO FORM: 
 
 
    By:______________________________ 
         Assistant City Attorney 
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ACKNOWLEDGEMENT OF CONTRACTOR 
 
 
STATE OF:        
 
COUNTY OF:     
 
 
The foregoing instrument was acknowledged before me this            day of  , 
 
20 , by  and , 
 
as and    , respectively, 
 
of , a   
 
corporation, on behalf of the corporation, who is  personally known to me or has produced 

______________________ as identification. 

 
 
(SEAL)  
     Notary Public, State of Florida 
 (Signature of Notary taking Acknowledgement) 
 
 
 

Name of Notary Typed, Printed or Stamped 
 
 
 My Commission Expires: 
 
 
 
  
      
 Commission Number 
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GENERAL CONDITIONS 
 
 
Unless otherwise modified in the projects special conditions, the following General Conditi ons 
shall be part of the Contract:  
 
 
GC - 01 -   DEFINITIONS - The following words and expressions, or pronouns used in their stead, 

shall wherever they appear in the Contract and the Contract Documents, be construed as follows: 
 

"Addendum" or "Addenda" - shall mean the additional Contract provisions issued in writing, by the 
Engineer, prior to the receipt of bids. 
 
"Bid" – shall mean the offer or proposal of the Bidder submitted on the prescribed form setting 
forth the prices for the Work to be performed. 
 
"Bidder" – shall mean any person, firm, company, corporation or entity submitting a Bid for the 
Work. 
 
"Bonds" –shall mean Bid, performance and payment bonds and other instruments of security, 
furnished by Contractor and his surety in accordance with the Contract Documents. 
 
“City” – shall mean the City of Fort Lauderdale, Florida, a Florida municipal corporation.  In the 
event the City exercises its regulatory authority as a government body, the exercise of such 
regulatory authority and the enforcement of any rules, regulations, codes, laws and ordinances 
shall be deemed to have occurred pursuant to City’s authority as a governmental body and shall 
not be attributable in any manner to the City as a party to this Contract.  For the purpose of this 
Contract, “City” without modification shall mean the City Commission, and/or City Manager or 
his/her designee(s) as applicable. 
 
"Public Works Director" –shall mean the Public Works Director of the City of Fort Lauderdale, 
Florida or his/her designee(s). 
 
"Consultant" – shall mean a person, firm, company, corporation or other entity employed by the 
City to perform the professional services for the project. 
 
“Contract Work” - shall mean everything expressed or implied to be required to be furnished and 
furnished by the Contractor by any one or more of the parts of the Contract Documents referred to 
in the Contract hereof except Extra Work as hereinafter defined, it being understood that, in case 
of any inconsistency in or between any part or parts of this Contract, the Public Works Director 
shall determine which shall prevail. 
 
“Design Documents” – shall mean the construction plans and specifications included as part of a 
Bid/Proposal Solicitation prepared either by the City or by the Consultant under a separate 
Agreement with the City.  
 
"Extra Work" - shall mean work other than that required by the Contract. 
 
"Inspector" – shall mean an authorized representative of the City assigned to make necessary 
inspections of materials furnished by Contractor and of the Work performed by Contractor. 
 
"Notice" - shall mean written notice sent by certified United States Mail, return receipt requested, 
or sent by commercial express carrier with acknowledgement of delivery, or via fax or email, or by 
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hand delivery with a request for a written receipt of acknowledgment of delivery and shall be 
served upon the Contractor either personally or to its place of business listed in the Bid. 
 
"Site" - shall mean the area upon or in which the Contractor's operations are carried out and such 
other areas adjacent thereto as may be designated as such by the Public Works Director. 
 
"Subcontractor" - shall mean any person, firm, company, corporation or other entity, other than 
employees of the Contractor, who or which contracts with the contractor, to furnish, or actually 
furnishes labor and materials, or labor and equipment, or labor, materials and equipment at the 
site. 
 
"Surety" - shall mean any corporation or entity that executes, as Surety, the Contractor's 
performance and payment bond securing the performance of this Contract. 

 
 
GC - 02 -  SITE INVESTIGATION AND REPRESENTATION  - The Contractor acknowledges that it 

has satisfied itself as to the nature and location of the Work under the Contract Documents, the 
general and local conditions of the Site, particularly those bearing upon availability of 
transportation, disposal, handling and storage of materials, availability of labor, water, electric 
power, and roads, the conformation and conditions at the ground based on City provided reports, 
the type of equipment and facilities needed preliminary to and during the prosecution of the Work 
and all other matters which can in any way affect the Work or the cost thereof under the Contract 
Documents. 

 
The Contractor acknowledges that it has conducted extensive tests, examinations and 
investigations and represents and warrants a thorough familiarization with the nature and extent of 
the Contract Documents, the Work, locality, soil conditions, moisture conditions and all year-round 
local weather and climate conditions (past and present), and, in reliance on such tests, 
examination and investigations conducted by Contractor and the Contractor’s experts, has 
determined that no conditions exist that would in any manner affect the Bid Price and that the 
project can be completed for the Bid Price submitted. 

 
The Contractor, on its own, has made or caused to be made examinations, investigations, tests 
and studies of reports and related data in addition to those referred above, as Contractor deemed 
necessary to perform the Work at the Bid price set by the Contractor, within the contract time and 
in accordance with the other terms and conditions of the Contract Documents and the Bid made 
by the Contractor; and no additional examinations, investigations, tests, reports or similar data are, 
or will be, required by Contractor to assure that the Work can be done at the Bid price set by the 
Contractor. 

 
The Contractor further acknowledges that it has satisfied itself based on any geotechnical reports 
the City may provide and inspection of the project Site as to the character, quality, and quantity of 
surface and subsurface materials to be encountered from inspecting the site and from evaluating 
information derived from exploratory work that may have been done by the City or included in the 
Contract Documents and finds and has further determined that no conditions exist that would in 
any manner affect the Bid price and that the project can be completed for the Bid price submitted.. 

 
Any failure by the Contractor to acquaint itself with all the provided information and information 
obtained by visiting the project Site will not relieve Contractor from responsibility for properly 
estimating the difficulty or cost thereof under the Contract Documents.  In the event that the actual 
subsurface conditions vary from the actual City provided reports, the Contractor shall notify the 
City and the Contract amount may be adjusted depending on the conditions, at the approval of the 
City. 
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GC - 03 -  SUBSTITUTIONS - If the Contractor desires to use materials and/or products of 
manufacturer's names different from those specified in the Contract Documents, the Bidder 
requesting the substitution shall make written application as described herein. The burden of 
proving the equality of the proposed substitution rests on the Bidder making the request. To be 
acceptable, the proposed substitution shall meet or exceed all expressed requirements of the 
Contract Documents and shall be submitted upon the Contractor's letterhead, in addition to the 
"Contractor's Request for Substitution" form provided by the Public Works Director. The following 
requirements shall be met in order for the substitution to be considered: 

 
1. Requests for substitution shall reach the Public Works Director no less than ten (10) 

Working Days prior to the date set for opening of Bids; and 
 

2. Requests for substitution shall be accompanied by such technical data, as the party 
making the request desires to submit.  The Public Works Director will consider reports 
from reputable independent testing laboratories, verified experience records from 
previous users and other written information valid in the circumstances; and 

 
3. Requests for substitution shall completely and clearly indicate in what respects the 

materials and/or products differ from those indicated in the Contract Documents; and 
 

4. Requests for substitution shall be accompanied by the manufacturer's printed 
recommendations clearly describing the installation, use and care, as applicable, of the 
proposed substitutions; and 

 
5. Requests for substitution shall be accompanied by a complete schedule of changes in 

the Contract Documents, if any, which must be made to permit the use of the proposed 
substitution; and 

 
6. Provide the "Contractor's Request for Substitution" form, completely executed. Failure 

to provide all pertinent data will result in immediate rejection of such a request. 
 

If a proposed substitution is approved by the Public Works Director, an Addendum will be issued 
to prospective bidders not less than three (3) working days prior to the date set for opening of 
Bids. Unless substitutions are received and approved as described above, the successful Bidder 
shall be responsible for furnishing materials and products in strict accordance with the Contract 
Documents. 

 
 
GC - 04 -  CONTROL OF THE WORK  - The Public Works Director shall have full control and 

direction of the Work in all respects.  The Public Works Director and/or his authorized designee(s) 
shall, at all times, have the right to inspect the Work and materials. The Contractor shall furnish all 
reasonable facilities for obtaining such information, as the Public Works Director may desire 
respecting the quality of the Work and materials and the manner of conducting the Work.  Should 
the Contractor be directed or permitted to perform night Work, or to vary the period which work is 
ordinarily carried on in the daytime, he shall give ample notice to the Public Works Director so that 
proper and adequate inspection may be provided.  Such Work shall be done only under such 
regulations as are furnished in writing by the Public Works Director, and no extra compensation 
shall be allowed to the Contractor therefore. In the event of night work, the Contractor shall furnish 
such light, satisfactory to the Public Works Director, as will insure proper inspection.  Nothing 
herein contained shall relieve the Contractor from compliance with any and all City ordinances 
relating to noise or Work during prohibited hours.   
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 The Contractor shall keep the Public Works Director informed, a reasonable time in advance, as to 
his need for grades and lines in order that the same may be furnished and all necessary 
measurements made for records and for payment with the minimum of inconvenience to the 
Public Works Director or of delay to the Contractor.  The Contractor shall submit to the Public 
Works Director or Inspector on the job a written request outlining the streets, etc., for which the 
Contractor desires lines and grades.  It is the intention not to delay the Work for the giving of lines 
and grades, but when necessary, work operations shall be suspended for such reasonable time as 
the Public Works Director may require for this purpose.  However, such cost increases shall be 
authorized either by the City Manager and/or designee, or the City Commission based upon the 
purchasing threshold amounts provided for in Chapter 2 of the City of Fort Lauderdale’s Code of 
Ordinances.  . 

 
 
GC - 05 -  SUBCONTRACTOR  - The Contractor shall not sublet, in whole or any part of the Work 

without the written consent and approval of the Public Works Director. Within ten (10) days after 
official notification of starting date, the Contractor must submit in writing, to the Public Works 
Director, a list of all Subcontractors.  No Work shall be done by any Subcontractor until such 
Subcontractor has been officially approved by the Public Works Director.  A subcontractor not 
appearing on the original list will not be approved without written request submitted to the Public 
Works Director and approved by the Public Works Director.  In all cases, the Contractor shall give 
his personal attention to the Work of the Subcontractors and the Subcontractor is liable to be 
discharged by the Contractor, at the direction of the Public Works Director, for neglect of duty, 
incompetence or misconduct. 

 
Acceptance of any Subcontractor, other person, or organization by the Public Works Director shall 
not constitute a waiver of any right of Public Works Director to reject defective Work or Work not in 
conformance with the Contract Documents. 

 
Contractor shall be fully responsible for all acts and omissions of his Subcontractors and of 
persons and organizations directly or indirectly employed by them and of persons and 
organizations for whose acts any of them may be liable to the same extent that he is responsible 
for the acts and omissions of persons directly employed by him. Nothing in the Contract 
Documents shall create any contractual relationship between City and any Subcontractor or other 
person or organization having a direct contract with Contractor, nor shall it create any obligation 
on the part of City to pay or to see to the payment of any moneys due to any Subcontractor or 
other person, or organization, except as may otherwise be required by law.  

 
 
GC – 06  - QUANTITIES - It is mutually agreed that the proposal shows the approximate amounts 

only along with the Plans and the general location. It is also mutually agreed that no change will 
be made involving any departure from the general scheme of the Work and that no such change 
involving a material change in cost, either to the City or Contractor, shall be made, except upon 
written permission of the City. However, the Public Works Director shall have the right to make 
minor alternations in the line, grade, plan, form or materials of the Work herein contemplated any 
time before the completion of the same. That if such alterations shall diminish the quantity of the 
Work to be done, such alterations shall not constitute a claim for damages or anticipated profits. 
That if such alterations increase the amount of the Work to be done, such increase shall be paid 
for according to the quantity actually performed and at the unit price or prices stipulated therefore 
in the Contract.   

   
The City shall, in all cases of dispute, determine the amount or quantity of the several kinds of 
Work which are to be paid for under this Contract, and shall decide all questions relative to the 
execution of the same, and such estimates and decisions shall be final and binding.
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      Any Work not herein specified, which might be fairly implied as included in the Contract, of which 
the City shall judge, shall be done by the Contractor without extra charge.  However, such cost 
increases shall be authorized either by the City Manager and/or designee, or the City Commission 
based upon the purchasing threshold amounts provided for in Chapter 2 of the City of Fort 
Lauderdale’s Code of Ordinances. 

 
 
GC–07 - NO ORAL CHANGES  - Except to the extent expressly set forth in the Contract, no change in 

or modification, termination or discharge of the Contract in any form whatsoever, shall be valid or 
enforceable unless it is in writing and signed by the parties charged, therewith or their duly 
authorized representative. 

 
 
GC - 08 -  PERMITS AND PROTECTION OF PUBLIC  – Permits on file with the City and or those 

permits to be obtained shall be considered directive in nature and will be considered a part of this 
Contract. A copy of all permits shall be given to the City and become part of the Contract 
Documents. Terms of permits shall be met prior to acceptance of the Work and release of the final 
payment.  

 
The Contractor shall be required to observe all the ordinances in relation to obtaining permits for 
occupying, excavating, or in any way obstructing the streets and alleys. He shall erect and 
maintain barricades and sufficient safeguards around all excavations, embankments or 
obstructions; he shall place sufficient warning lights at or near the Work; keep the same burning 
from sunset to sunrise, employ watchmen, and strictly obey all laws and ordinances controlling or 
limiting those engaged in similar work. 

 
Where there are telephones, light or power poles, water mains, conduits, pipes or drains or other 
construction, either public or private, in or on the streets or alleys, the Work shall be so conducted 
that no interruption or delay will be caused in the operation or use of the same. Proper written 
notice shall be given, and all the facilities, afforded the owners of such construction encountered 
or likely to be encountered, as will enable them to preserve the same from injury. 

 
The Contractor shall not be permitted to interfere with public travel and convenience by grading or 
tearing up streets indiscriminately, but the Work of constructing the various items in this contract 
shall proceed in an orderly, systematic and progressive manner. 

 
Contractor shall not load nor permit any part of any structure to be loaded with weights that will 
endanger the structure, nor shall he subject any part of the Work to stresses or pressures that will 
endanger it. 

 
Where lifting operations involving the use of specialized cranes are required as part of 
construction, Contractor must make undertake the following investigation and submit the results 
and documentation to the Engineer prior to commencing any lifting operations: marking a very 
specific area in the field for the placement of the crane; a drawing showing the limitations of the 
job operation (i.e. not over adjacent properties or pedestrian and high vehicular traffic 
areas);underground utility exploration in the vicinity of the crane location, which may include 
ground penetrating radar to identify voids or old pipe or other subsurface features that could lead 
to sudden failure; assessment of the underlying soil and roadway materials and a worst case 
analysis based on entire load being distributed on just one or two outriggers; provision of properly 
sized pads under the outriggers; loading charts from manufacturer showing allowable 
configurations/loads; and inspection to make sure crane operation is in accordance with the permit 
conditions.
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GC - 09 -  DISEASE REGULATIONS  - The Contractor shall enforce all sanitary regulations and take 
all precautions against infectious diseases as the Public Works Director may deem necessary.  
Should any infectious or contagious diseases occur among his employees, he shall arrange for 
the immediate removal of the employee from the Site and isolation of all persons connected with 
the Work. 
 

GC - 10 -  CONTRACTOR TO CHECK PLANS, SPECIFICATIONS, AND DATA  - The Contractor 
shall verify all dimensions, quantities, and details shown on the plans, supplementary drawings, 
schedules, or other data received from the Public Works Director, and shall notify the Public 
Works Director of all errors, omissions, conflicts and discrepancies found therein within three (3) 
working days of discovery.  Failure to discover or correct errors, conflictions, or discrepancies shall 
not relieve the Contractor of full responsibility for unsatisfactory Work, faulty construction, or 
improper operation resulting there from nor from rectifying such condition at his own expense.   

 
 
GC - 11 -  SUPPLEMENTARY DRAWINGS  - When, in the opinion of the Public Works Director, it 

becomes necessary to explain more fully the Work to be done, or to illustrate the work further, or 
to show any changes which may be required, drawings, known as supplementary drawings, with 
specifications pertaining thereto, will be prepared by the Public Works Director and copies will be 
given to the Contractor. 

 
The supplementary drawings shall be binding upon the Contractor with the same force as the 
original Plans.  Where such supplementary drawings require either less or more than the 
estimated quantities of work, credit to the City or compensations therefore to the Contractor shall 
be subject to the terms of the Contract. 
 

 
GC - 12 -  MATERIALS AND WORKMANSHIP  - All material and workmanship shall, in every 

respect, be in conformity with approved modern practice and with prevailing standards of 
performance and quality. In the event of dispute the Public Works Director’s decision shall be final. 
Wherever the Plans, specifications, Contract Documents, or the directions of the Public Works 
Director are unclear as to what is permissible and/or fail to note the quality of any Work, that 
interpretation will be made by the City Engineer, which is in accordance with approved modern 
practice, to meet the particular requirements of the Contract. 

 
In all cases, new materials shall be used, unless this provision is waived by notice from the City in 
writing. 
 

 
GC - 13 -  SAFEGUARDING MARKS  - The Contractor shall safeguard all points, stakes, grade 

marks, monuments, and bench marks made or established on the Work, bear the cost of re-
establishing same if disturbed, or bear the entire expense of rectifying Work improperly installed 
due to not maintaining or protecting or for removing without authorization, such established points, 
stakes and marks.  The Contractor shall safeguard all existing and known property corners, 
monuments and marks not related to the Work and, if required, shall bear the cost of having them 
re-established by a licensed surveyor if disturbed or destroyed during the course of construction. 

 
GC - 14 -  EXISTING UTILITY SERVICE - All existing utility service shall be maintained with a 

minimum of interruption at the expense of the Contractor. 
 

 
GC - 15 -  JOB DESCRIPTION SIGNS  - Contractor shall furnish, erect, and maintain suitable 

weatherproof signs on jobs over $100,000 containing the following information: 
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1. City Seal (in colors) 
2. Project or Improvement Number  
3. Job Description  
4. Estimated Cost  
5. Completion Date  
 
Minimum size of sign shall be four feet high, six feet wide and shall be suitably anchored.  The 
entire sign shall be painted and present a pleasing appearance. These Signs shall be placed in a 
highly visible, noticeable area in each neighborhood where work is taking place.  This shall include 
transportation, installation, relocation and removal of the signage to each location as necessary 
throughout the duration of the contract. All costs of this work shall be included in other parts of the 
work. 

 
GC - 16 -  FLORIDA EAST COAST RIGHT -OF-WAY - Whenever a City contractor is constructing 

within the Florida East Coast Railway Company's Right-of-Way, it will be mandatory that the 
contractor carry separate bodily injury and property damage insurance in the amounts as stated 
below.  This insurance shall be taken out and maintained during the life of the Contract. 

 
Bodily injury insurance in an amount not less than $500,000.00 for injuries, including wrongful 
death to any one person, and subject to the same limit for each person, in an amount not less than 
$1,000,000.00 on account of any one occurrence, and 

 
Property damage insurance in an amount not less than $500,000.00 for damages on account of 
any one occurrence and in an amount not less than $1,000,000.00 for damages on account of all 
occurrences. 

 
 
GC - 17 -  ACCIDENTS - The Contractor shall provide such equipment and facilities as are 

necessary and/or required, in the case of accidents, for first aide services to be provided to a 
person who may be injured during the project duration.  The Contractor shall also comply with the 
OSHA requirements as defined in the United States Labor Code 29 CFR 1926.50. 

 
In addition, the Contractor must report immediately to the Public Works Director every accident to 
persons or damage to property, and shall furnish in writing full information, including testimony of 
witnesses regarding any and all accidents. 

 
 
GC - 18 -  SAFETY PRECAUTIONS  - Contractor must adhere to the applicable environmental 

protection guidelines for the duration of a project.  If hazardous waste materials are used, detected 
or generated at any time, the Project Manager must be immediately notified of each and every 
occurrence.  The Contractor shall comply with all codes, ordinances, rules, orders and other legal 
requirements of public authorities (including OSHA, EPA, DERM, the City, Broward County, State 
of Florida, and Florida Building Code), which bear on the performance of the Work. 

 
The Contractor shall take the responsibility to ensure that all Work is performed using adequate 
safeguards, including but not limited to:  proper safe rigging, safety nets, fencing, scaffolding, 
barricades, chain link fencing, railings, barricades, steel plates, safety lights, and ladders that are 
necessary for the protection of its employees, as well as the public and City employees.  All 
riggings and scaffolding shall be constructed with good sound materials, of adequate dimensions 
for their intended use, and substantially braced, tied or secured to ensure absolute safety for those 
required to use it, as well as those in the vicinity.  All riggings, scaffolding, platforms, equipment 
guards, trenching, shoring, ladders and similar actions or equipment shall be OSHA approved, as 
applicable, and in accordance with all Federal, State and local regulations.
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GC - 19 -  DUST PREVENTION - The Contractor shall, by means of a water spray, or temporary 
asphalt pavement, take all necessary precautions to prevent or abate a dust nuisance arising from 
dry weather or Work in an incomplete stage.  All costs of this Work shall be included in cost of 
other parts of the Work. 

 
Should the Contractor fail to abate a dust nuisance by the above methods, and then he will be 
required to immediately construct temporary patches per City standards.  
 

 
GC - 20 -  PLACING BARRICADES AND WARNING LIGHTS  - The Contractor shall furnish and 

place, at his own expense, all barricades, warning lights, automatic blinker lights and such devices 
necessary to properly protect the work and vehicular and pedestrian traffic.  Should the Contractor 
fail to erect or maintain such barricades, warning lights, etc., the Public Works Director may, after 
24 hours’ notice to the Contractor, proceed to have such barricades and warning lights placed and 
maintained by City or other forces and all costs incurred thereof charged to the Contractor and 
may be retained by the City from any monies due, or to become due, to the Contractor. 

 
 

GC - 21 -  TRAFFIC CONTROL  - The Contractor shall coordinate all Work and obtain, through the 
Engineering Department, any permits required to detour traffic or close any street before starting 
to work in the road.  The following section: Part VI Traffic Controls for Street and Highway 
Construction and Maintenance Operations, MANUAL ON UNIFORM TRAFFIC CONTROL 
DEVICES, U.S. Department of Transportation Federal Highway Administration, 2009, or current 
edition, shall be used as a guide for requirement and placement of traffic control devices, signs 
and barricades.  The Public Works Director shall determine requirements for the above.  The 
above publication is available from the Superintendent of Documents, U.S. Government Printing 
Office, Washington, D.C. 20402. In the event that a Maintenance of Traffic (MOT) Plan is required, 
the Plan shall be prepared by an A.A.S.T.A. certified technician. 

 
All traffic control devices, flashing lights, signs and barricades shall be maintained in working 
condition at all times. 
 
 

GC - 22 -  COORDINATION - The Contractor shall notify all utilities, transportation department, etc., 
in writing, with a copy to the Public Works Director before construction is started and shall 
coordinate his Work with them.  The Contractor shall cooperate with the owners of any 
underground or overhead utility lines in their removal, construction and rearrangement operations 
in order that services rendered by these parties will not be unnecessarily interrupted. 

 
The Contractor shall arrange his Work and dispose of his materials so as to not interfere with the 
operation of other Contractors engaged upon adjacent work and to join his Work to that of others 
in a proper manner and to perform his Work in the proper sequence in relation to that of other 
Contractors all as may be directed by the Public Works Director. 
 
Each Contractor shall be responsible for any damage done by him or his agents to the work 
performed by another Contractor. 
 
The Contractor shall contact the Broward County Transportation Department and the Florida 
Department of Transportation, as applicable, to verify and obtain location of any and all traffic 
conduits, loops, and street light underground services. 
 
 

GC - 23 -  WATER - Bulk water used for construction, flushing pipelines, and testing shall be 
obtained from fire hydrants. Contractor shall make payment for hydrant meter at Treasury Billing 
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Office, 1st Floor, City Hall, 100 N. Andrews  Avenue.  With the paid receipt, contractor can pick up 
hydrant meter at the utility location office. No connection shall be made to a fire hydrant without a 
meter connected. 
 

 
GC - 24 - PROHIBITION AGAINST CONTRACTING WITH SCRUTINIZED COMPANIES - As 

provided for in Fla. Stat. §287.135 (3)(a)&(b), it is mutually agreed that if the Agreement is for 
goods or services in excess of $1 million or more entered into or renewed on or after July, 1, 2011, 
through June 30, 2012, the City has the authority to terminate the Agreement with Contractor if 
Contractor is found to have submitted a false certification as provided for in subsection (5) of Fla. 
Stat. 287.135 or has been placed on the Scrutinized Companies with Activities in Sudan List or the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List. 
 
As provided for in Fla. Stat. §287.135(3)(a)&(b), it is mutually agreed that if the Agreement is for 
goods or services in excess of $1 million or more entered into or renewed on or after July 1, 2012, 
the City has the authority to terminate the Agreement with Contractor if Contractor is found to have 
submitted a false certification as provided under Fla. Stat. §287.135(5), been placed on the 
Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in 
the Iran Petroleum Energy Sector List, or been engaged in business operations in Cuba or Syria. 

 

GC - 25 - LOCATION OF UNDERGROUND FACILITIES  -  If the Proposer, for the purpose of 
responding to this solicitation, requests the location of underground facilities through the Sunshine 
State One-Call of Florida, Inc. notification system or through any person or entity providing a 
facility locating service, and underground facilities are marked with paint, stakes or other markings 
within the City pursuant to such a request, then the Proposer shall be deemed   non-responsive to 
this solicitation in accordance with Section 2-184(5) of the City of Fort Lauderdale Code of 
Ordinances.   

 

GC - 26 – USE OF FLORIDA LUMBER TIMBER AND OTHER FOREST PRODUCTS  -  In 
accordance with Florida Statute 255.20 (3), The City specifies that lumber, timber, and other forest 
products used for this project shall be produced and manufactured in the state of Florida if such 
products are available and their price, fitness, and quality are equal. This requirement does not 
apply to plywood specified for monolithic concrete forms, if the structural or service requirements 
for timber for a particular job cannot be supplied by native species, or if the construction is  
financed in whole or in part from federal funds with the requirement that there be no restrictions as 
to species or place of manufacture. 

     The Bidder affirms by submitting a bid response to this solicitation that they will comply with 
section 255.20 (3) Florida Statutes. 

 
 
 
 
 
 
Rev. 8/13/2013 
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SPECIAL CONDITIONS      
PROJECT 11945A RE-BID 

ANNUAL  MICROSURFACING PAVEMENT CONTRACT 
 
 

Microsurfacing  

Description:  
 
The work specified in this section consists of placement of a polymer modified Microsurface on a 
prepared existing paved road, placed within the lines, grades, and thickness established by the City. 
 
Description: Microsurfacing is a polymer-modified cold-mix paving system that begins as a mixture of 
dense-graded aggregate, polymer modified asphalt emulsion, water, and mineral fillers placed in a 
slurry state at ambient air temperature to extend the service life of roads within the City. 
 
Materials:  

 
Emulsified Asphalt:  Quick-set latex modified cationic type CQS emulsion with natural or synthetic 
latex conforming to the requirements specified in AASHTO M208 or ASTM D2397  for CQS-1h,  
 
 

Property  Minimum  Maximum  
Viscosity, Saybolt Furol @ 25° C, Sec.  20.0  90.0  
Particle Charge  Positive  ---  
Sieve Test  --- 0.1  
Distillation: --- --- 
Oil distillate, by volume, %  --- 0.5  
Residue from Distillation, %  62.0  --- 
Penetration, 25°C, 100g, 5 sec.  40.0  100.0  
Ductility, 77° F, 50 mm/ sec.  70.0  --- 

 
plus the following:  
 

AASHTO TEST 
NO. 

ASTM TEST NO. QUALITY SPECIFICATION 

T53 D36 Softening Point 135  ┨F (57  ┨C) 
Min. 

T59 D244 Residue after 
Distillation 

62% Minimum 

T49 2397 Penetration at 
77  ┨ F (25  ┨ C) 

40 – 90* 

 2170 Kinematic 
Viscosity @ 

275  ┨ F (135  ┨ C) 

650 cSt/sec. 
Minimum   ┨F 

 
It shall pass all applicable storage and settlement tests. The cement mixing test shall be waived for 
this emulsion.  The polymer material shall be milled or blended into the asphalt or emulsifier solution 
prior to the emulsification process.  
 
The minimum amount and type of polymer modifier shall be determined by the laboratory performing 
the mix design. The minimum amount required will be based on asphalt weight content and will be 
certified by the emulsion supplier. In general, a three percent (3%) polymer solids, based on asphalt 
weight, is considered minimum. 
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The five-day (5) settlement test may be waived, provided job stored emulsion is used within thirty-six 
(36) hours from the time of the shipment, or the stored material has had additional emulsion blended 
into it prior to use. 
 
Each load of emulsified asphalt shall be accompanied with a Certificate of Analysis/Compliance to 
assure that it is the same as that used in the mix design. 
 
Aggregate:   The mineral aggregate used shall be of the type and grade specified for the particular 
use of the Microsurfacing. The aggregate shall be a manufactured crushed stone such as granite, 
slag, limestone, chat, or other high-quality aggregate, or combination thereof. To assure the material 
is totally crushed, one-hundred percent (100%) of the parent aggregate will be larger than the largest 
stone in the gradation to be used. 
 
When aggregate is tested according to the following test, it should meet these minimum requirements: 
 

AASHTO TEST 
NO. 

ASTM TEST NO. QUALITY SPECIFICATION 

AASHTO T176 ASTM D2419 Sand Equivalent  65 Minimum 
AASHTO T104 ASTM C88 Soundness 15% Maximum 

using NA2  SO4 or 
25% Maximum 
using MgSO4 

AASHTO T96 ASTM C131 Abrasion Resistance  30% Maximum 
 
The abrasion test is to be run on the parent aggregate. The aggregate should meet state-approved 
polishing values. Proven performance may justify the use of aggregates that may not pass all of the 
above tests.  
 
When tested in accordance with AASHTO T27 (ASTM C136) and AASHTO T11 (ASTM C117), the 
target (mix design) aggregate gradation (including the mineral filler) shall be within one of the 
following bands. 
 

SIEVE SIZE TYPE II 
PERCENTPASSING 

TYPE III 
PERCENTPASSING 

STOCKPILE 
TOLERANCE 

╁          (9.5 mm) 100 100  
#4         (4.75 mm) 90 – 100 70 - 90 ± 5 % 
#8         (2.36 mm) 65 – 90 45 – 70 ± 5 % 
#16       (1.18 mm) 45 – 70 28 - 50 ± 5 % 
#30       (600 um) 30 – 50 19 - 34 ± 5 % 
#50       (330 um) 18 – 30 12 - 25 ± 4 % 
#100     (150 um)  10 – 21 7 - 18 ± 3 % 
#200     (75 um) 5 – 15 5 - 15 ± 2 % 

 
The job mix (target) gradation shall be within the gradation band for the desired type. After the target 
gradation has been submitted (this should be the gradation that the mix design is based on), then the 
percent passing each sieve shall not vary by more than the stockpile tolerance shown in the above 
table for each individual sieve, and still remain within the gradation band. It is recommended that the 
percent passing shall not go from the high end to the low end of the range for any two consecutive 
screens. 
 
The aggregate will be accepted at the job location stockpile or when loading into the support units for 
delivery to the lay-down machine. The stockpile shall be accepted based on five gradation tests 
according to AASHTO T2 (ASTM D75). If the average of the five tests are within the gradation 
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tolerances, then the materials will be accepted. If the tests show the material to be out, the contractor 
will be given the choice to either remove the material or blend other aggregate with the stockpiled 
material to bring it into specification. Materials used in blending must meet the quality tests before 
blending and must be blended in a manner to produce a consistent gradation. If blending is used, it 
will require that a new mix design be performed. The contractor shall supply copies of the aggregate 
tickets to the customer within 24 hours of delivery to the job site. 
 
Screening shall be required at the stockpile prior to delivery to the paving machine if there are any 
problems created by having oversize material in the mix. 
 
Mineral filler : (if required) shall be any recognized brand of non-air entrained Portland cement or 
hydrated lime that is free from lumps. It may be accepted upon visual inspection. The type and 
amount of mineral filler needed shall be determined by a laboratory mix design and will be considered 
as part of the aggregate gradation. An increase or decrease of less than one percent (1%) may be 
permitted when the Microsurfacing is being placed if it is found to be necessary for better consistency 
or set times. 
 

Water:  Potable and free of harmful or deleterious materials. 
 
Additives:   Additives may be added to the emulsion mix or any of the component materials to provide 
the control of the quick-traffic properties. They must be included as part of the mix design and be 
compatible with the other components of the mix. 
 

Mix Design: The Contractor shall submit to the City for approval a complete mix design prepared and 
certified by a laboratory which has experience in designing Microsurfacing. After the mix design has 
been approved, no substitution will be permitted, unless approved by the City. Compatibility of the 
aggregate, polymer-modified emulsion, mineral filler, and other additives shall be verified by the mix 
design. The mix design shall be made with the same aggregate gradation that the contractor will 
provide on the project. Recommended tests and values are as follows: 
 
 
 

ISSA TEST NO. DESCRIPTION  SPECIFICATION 
ISSA TB-139 Wet Cohesion 

@ 30 Minutes Minimum (Set) 
@ 60 Minutes Minimum (Traffic) 

 
12 Kg-cm Minimum 
20 Kg-cm Minimum or Near 
Spin 

ISSA TB-109 Excess Asphalt by LWT Sand 
Adhesion 

50 g/ft² Maximum (538 g/m² 
Maximum) 

ISSA TB-114 Wet Stripping Pass (90% Minimum) 
ISSA TB-100 Wet-Track Abrasion Loss 

One-hour Soak 
Six-day Soak 

50 g/ft² (538 g/m²) Maximum 
75 g/ft² (807 g/m²) Maximum 

 

 
 
The Wet Track Abrasion test is performed under laboratory conditions as a component of the mix 
design process. The purpose of this test is to determine the minimum asphalt content of a micro 
surface system. The Wet Track Abrasion Test is not recommended as a field quality control or 
acceptance test. Some systems require longer times for the asphalt to adhere to the stone. In these 
systems, a modified Marshall Stability Test (ISSA TB-148) or Hveem Cohesiometer Test (ASTM D 
1560) has been used to confirm asphalt content.
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ISSA TEST NO. DESCRIPTION SPECIFICATION 
ISSA TB-147 Lateral Displacement 

Specific Gravity after 1,000 
Cycles of 125 Pounds (56.71 
Kg) 

5% Maximum 
2.10% Maximum 

ISSA TB-113 Mix Time @ 77°F (25°C)  Controllable to 120 Seconds 
Minimum 

 

 
The mixing test is used to predict how long the material can be mixed in the machines before it begins 
to break. It is more for information to be used by the contractor than for quality of the end product. 
 
The mixing test and set-time test should be checked at the highest temperatures expected during 
construction. 
 
The mix design should report the quantitative effects of moisture content on the unit weight of the 
aggregate (bulking effect). The report must clearly show the proportions of aggregate, mineral filler 
(minimum and maximum), water (minimum and maximum), additive usage, and polymer-modified 
asphalt emulsion based on the dry weight of the aggregate. 
 
All the component materials used in the mix design shall be representative of the materials proposed 
by the contractor to be used on the project.   The percentages of each individual material required 
shall be shown in the laboratory report. Adjustments may be required during construction, based on 
field conditions. The Project Manager will give final approval for all such adjustments. 
 
 

COMPONENT MATERIALS  LIMITS 
Residual Asphalt 7% to 10.5% by dry weight of aggregate 
Mineral Filler 0.0 to 3% by dry weight of aggregate 
Polymer-Based Modifier Minimum of 3% solids based on bitumen weight content 
Additives As needed 
Water As required to produce proper mix consistency 

 
 
EXPERIENCE: 
 
. Contractor shall be capable of meeting all the requirements of this specification at the time of the bid. 
Staff shall have the option to inspect the Contractor’s equipment and if found deficient, it shall be the 
basis for rejection of Contractor’s bid. 
 
EQUIPMENT: 
 

Mixing Equipment: The machine shall be specifically designed and manufactured to lay 
Microsurfacing. The material shall be mixed by an automatic-sequenced, self-propelled 
Microsurfacing mixing machine, which shall be a continuous-flow mixing unit able to accurately deliver 
and proportion the aggregate, emulsified asphalt, mineral filler, control setting additive, and water to a 
revolving multi-blade, double-shafted mixer and to discharge the mixed product on a continuous-flow 
basis.  
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The machine shall have sufficient storage capacity for aggregate, emulsified asphalt, mineral filler, 
control additive and water to maintain an adequate supply to the proportioning controls.  
 
 
The machine shall be equipped to allow the operator to have full control, from the rear of the machine, 
of the forward and reverse speeds during applications of the Microsurfacing material and be equipped 
with opposite-side driver stations to assist in alignment. The self-loading device, opposite-side driver 
stations, and forward and reverse speed controls shall be original equipment manufacturer design. 
 
Proportioning Devices: Individual volume or weight controls for proportioning each material to be 
added to the mix (i.e. aggregate, mineral filler, emulsified asphalt, additive, and water) shall be 
provided and properly marked. These proportioning devices are used in material calibration and 
determining the material output at any time.  
 

Spreading Device: The mixture shall be agitated and spread uniformly in the surfacing box by means 
of twin-shafted paddles or spiral augers fixed in the spreader box. A front seal shall be provided to 
insure no loss of the mixture at the road contact point. The rear seal shall act as a final strike-off and 
shall be adjustable. The spreader box and rear strike-off shall be so designed and operated that a 
uniform consistency is achieved to produce a free flow of material to the rear strike-off. The spreader 
box shall have suitable means provided to side shift the box to compensate for variations in the 
pavement geometry. 
 

Secondary Strike -off:  A secondary strike-off shall be provided to improve surface texture. The 
secondary strike-off shall have the same adjustments as the spreader box.  No burlap drags will be 
permitted on the final applications. 
 
Rut-Filling Box: When required, before the final surface course is placed, preliminary Microsurfacing 
material may be required to fill ruts, utility cuts, depressions in the existing surface, etc. Ruts of one-
half (½) inch (12.7 mm) or greater in depth shall be filled independently with a rut-filling spreader box, 
either five foot (5) (1.5m) or six foot (6) (1.8 m) in width. For irregular or shallow rutting of less than 
one-half (½) inch (12.7 mm) in depth, a full-width scratch-coat pass may be used as directed by the 
City. Ruts that are in excess of one and one-half (1-½) inches (38.1 mm) in depth may require multiple 
placements with the rut-filling spreader box to restore the cross-section. All rut-filling level-up material 
should cure under traffic for at least a twenty-four (24) hour period before additional material is placed 
on top of the level-up. 
 
Auxiliary Equipment: Suitable surface preparation equipment, traffic control equipment, hand tools, 
and any other support and safety equipment shall be provided by the contractor as necessary, (or as 
the City requires) to perform the work. 
 
General: Each mixing unit to be used in the performance of the work shall be calibrated in the 
presence of the City prior to construction. Previous calibration documentation covering the exact 
materials to be used may be acceptable, provided that no more than sixty (60) days have lapsed. The 
documentation shall include an individual calibration of each material at various settings, which can be 
related to the machine metering devices. No machine will be allowed to work on the project until the 
calibration has been completed and/or accepted. 
 

All equipment, tools, and machines used in the performance of this work shall be maintained in 
satisfactory working condition at all times to ensure a high-quality product.  Availability of quality 
assurance devices (such as a 15' straight edge) shall be the responsibility of the Contractor. 
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Calibration: Calibrate each mixing unit to be used in the performance of the work in the presence of 
the Engineer prior to the start of construction. Previous calibration documentation covering the exact 
materials to be used may be acceptable, provided that no more than 60 days have lapsed. Document 
the individual calibration of each material at various settings, which can be related to the machine 
metering devices. Do not utilize any mixing unit on the project until the calibration has been completed 
and approved by the City. Any component replacement affecting material proportioning requires that 
the machine be recalibrated. No machine will be allowed to work on the project until the calibration 
has been completed and accepted. 
 
Construction:    
 
Weather Limitations: Microsurfacing shall not be applied if either the pavement or air temperature is 
below 50°F (10°C) and falling, but may be applied when both pavement and air temperatures are 
above 45°F (7°C) and rising. No Microsurfacing shall be applied when there is the possibility that the 
finished product will freeze within 24 hours. The mixture shall not be applied when weather conditions 
prolong opening to traffic beyond a reasonable time or as directed by the City. Microsurfacing shall 
not be installed during rain or when there is standing water on the pavement. 
 
Surface Preparation: Immediately prior to applying the Microsurfacing, the surface shall be cleared 
of all loose material, silt spots, vegetation, thermoplastic striping, R.P.M’s, and other objectionable 
material. Any standard cleaning method will be acceptable. If water is used, cracks shall be allowed to 
dry thoroughly before applying Microsurfacing. Manholes, valve boxes, drop inlets and other service 
entrances shall be protected from the Microsurfacing by a suitable method. The City shall approve the 
surface preparation prior to surfacing. No dry aggregate either spilled from the lay-down machine or 
existing on the road, will be permitted.   
 
Tack Coat:  Normally, tack coat is not required unless the surface to be covered is extremely dry and 
raveled or is concrete or brick. If required, the tack coat should consist of one part emulsified 
asphalt/three parts water and should be applied with a standard distributor. The emulsified asphalt 
should be SS or CSS grade or the Microsurfacing emulsified asphalt. The distributor shall be capable 
of applying the dilution evenly at a rate of 0.05 to 0.15 gal/yd² (0.23 to 0.68 l/m²). The tack coat shall 
be allowed to cure sufficiently before the application of Microsurfacing. If a tack coat is to be required, 
it must be billed as a separate pay item. 
 
Cracks:  Pre-treat only cracks wider than 0.25” in the pavement with an FDOT approved crack sealer 
prior to the application of Microsurfacing. Crack filling material shall cure for 30 days prior to 
application of Microsurfacing unless otherwise directed by the Engineer. 
 
Application: A test strip shall be placed in conditions similar to those expected to be encountered 
during the project unless specifically waived by the City. 
 
When required by local conditions, the surface shall be pre-wetted by fogging ahead of the spreader 
box. The rate of application of the fog spray shall be adjusted during the day to suit temperatures, 
surface texture, humidity, and dryness of the pavement.  
 
The Microsurfacing shall be of the desired consistency upon leaving the mixer. A sufficient amount of 
material shall be carried in all parts of the spreader at all times so that a complete coverage is 
obtained. Overloading of the spreader shall be avoided. No lumping, balling, or unmixed aggregate 
shall be permitted. 
 
No streaks, such as those caused by oversized aggregate, shall be left in the finished surface. If 
excess streaking develops, the job will be stopped until the contractor proves to the Project Manager 
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or his/her designee that the situation has been corrected. Excessive streaking is defined as more than 
four drag marks greater than one-half (½) inch wide (12.7 mm) and four inches (4) long (101 mm), or 
one inch (1) wide (25.4 mm) and three (3) inches long (76.2 mm), in any 29.9 yd² (25 m²) area. No 
transverse ripples or longitudinal streaks of one-fourth (¼) inch in depth (6.4 m²) will be permitted, 
when measured by placing a ten (10) foot (3 m) straight edge over the surface. 
 
The Microsurfacing mixture shall be of the proper consistency at all times, so as to provide the 
application rate required by the surface condition. The average single application rate, as measured 
by the Project Manager, shall be in accordance with the following table: 
 

AGGREGATE TYPE LOCATION SUGGESTED 
APPLICATION RATES  

TYPE II 
Single application 

Urban and Residential 
Streets 

18 - 22  lb/yd² 
(+/- 2 lbs) 

TYPE II 
Double application 

Urban, Residential, 
and Primary Routes 

28 - 32 lb/yd² 
(+/- 2 lbs) 

TYPE II 
Heavy single 
application 

Primary and 
Cold Mix Roads as 

directed 

22 - 26 lb/yd² 
(+/- 2 lbs) 

TYPE II 
Heavy double 

application 

Primary and 
Cold Mix Roads as 

directed 

36 – 40 lb/ yd² 
(+/- 2 lbs) 

TYPE II Rut Fill Wheel Ruts Tonnage As Required 

 
Suggested application rates are based upon the weight of dry aggregate in the mixture. Application 
rates are affected by the unit weight of the aggregate. 
 
Microsurfacing is often put down in two full-width passes in place of rut-filling when the rutting or 
deformation is not severe. When two passes are used, the first pass (scratch course) is made using a 
metal or stiff rubber strike-off and applying only what the surface demands for leveling. The second 
course is applied at 15 – 30 lb/yd² (8.1 – 16.3 kg/m²). 
 

Opening to Traffic: Microsurfacing shall be capable of producing an emulsified asphalt paving 
mixture that will cure at a rate which will permit traffic on the pavement within one hour after 
application without damaging the pavement surface. Any damage done by traffic to the Microsurfacing 
shall be repaired by the contractor at his/her expense. 
 
Joints: No excess buildup, uncovered areas, or unsightly appearance shall be permitted on 
longitudinal or transverse joints. The contractor shall provide suitable-width spreading equipment to 
produce a minimum number of longitudinal joints throughout the project. When possible, longitudinal 
joints shall be placed on lane lines. Half passes and odd-width passes will be used only in minimum 
amounts. If half passes are used, they shall not be the last pass of any paved area. A maximum of 
three (3) inches (76.2 mm) shall be allowed for overlap of longitudinal lane line joints. Also, the joint 
shall have no more than a one-fourth (¼) inch (6.4 mm) difference in elevation when measured by 
placing a ten (10) foot (3 m) straight edge over the joint and measuring the elevation drop-off. 
 
Mix Stability: The Microsurfacing shall possess sufficient stability so that premature breaking of the 
material in the spreader box does not occur. The mixture shall be homogeneous during and following 
mixing and spreading. It shall be free of excess water or emulsion and free of segregation of the 
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emulsion and aggregate fines from the coarser aggregate. Under no circumstances shall water be 
sprayed directly into the lay-down box while laying Microsurfacing material. 
 
Handwork: Areas which cannot be reached with the machine shall be surfaced using hand 
squeegees to provide uniform coverage. If necessary, the area to be hand worked shall be lightly 
dampened prior to mix placement. Care shall be exercised to leave no unsightly appearance from 
hand work. The same type of finish as applied by the spreader box shall be required. 
 
Edgelines: Care shall be taken to ensure straight lines along curbs and shoulders. No runoff on these 
areas will be permitted. Lines at intersections will be kept straight to provide a good appearance. If 
necessary, a suitable material will be used to mask off the end of streets to provide straight lines. 
Edge lines shall not vary by more than ± 2 inches (± 50 mm) horizontal variance in any 96 feet (30 m) 
of length. 
 
Clean-up: All areas, such as man-ways, gutters, and intersections, shall have the Microsurfacing mix 
removed as specified by the City. The contractor shall, on a daily basis, remove any debris associated 
with the performance of the work, completely and thoroughly to the satisfaction of the City. In addition, 
the contractor shall, at the request of the City pressure wash any area such as, curb and gutter, 
private driveways, etc. removing any and all stains associated with the placement of the 
Microsurfacing. 
 
General Performance : Provide completed pavement which performs to the satisfaction of the 
engineer without bleeding, rutting, shoving, raveling, stripping, or showing other types of pavement 
distress or unsatisfactory performance. 
 
Traffic Control:   Traffic control consists of maintaining traffic within the limits of the project for the 
duration of the construction period, including any temporary suspensions of the work.  It shall include 
the construction and maintenance of any necessary detour facilities; the providing of necessary 
facilities for access to residences, businesses, etc., along the project; the furnishing, installation and 
maintaining of traffic control and safety devices during construction; the control of dust, and any other 
special requirements for safe and expeditious movement of traffic as may be called for on the plans.  
The term traffic control shall include all of such facilities, devices and operations as are required for 
the safety and convenience of the public as well as for minimizing public nuisance; all as specified in 
this Section. 
 
Detours Over Existing Roads and Streets:  When traffic is specified to be detoured by the Engineer 
over roads or streets outside the project area, the Contractor will not be required to maintain such 
roads or streets, but all signs, including those at the intersections with the project, will be placed by 
the Contractor. 
 
Beginning Date of Contractor's Responsibility:  The Contractor's responsibility for maintenance of 
traffic shall begin on the day he starts work on the project or on the first day contract time is charged, 
whichever is earlier. 
 
Maintenance of Roadway Surfaces:  All lanes that are being used for the maintenance of traffic, 
including those on detours and temporary facilities, shall be adequately maintained, with a substantial 
surface under all weather conditions.  The lanes shall be kept reasonably free of dust and when 
necessary to accomplish this, they shall be sprinkled with water, or some other dust palliative shall be 
applied. 
 
Removal of Parked Cars:  Prior to commencing resurfacing, Contractor shall investigate work sites to 
determine where motor vehicles are encroaching or obstructing portions of the roadway to be 
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surfaced.  Contractor shall be responsible for notifying vehicle owners and/or causing such vehicles to 
be removed prior to commencing his resurfacing operations.  Contractor shall mount and remove 
notification signs (supplied by the Contractor). 
 
Number of Traffic Lanes:  Except as otherwise specified herein, on the plans, or in the special 
provisions, the Contractor shall maintain one lane of traffic in each direction.  Two lanes of traffic in 
each direction shall be maintained at existing four (or more) lane cross roads, where necessary to 
avoid undue traffic congestion.  Unless otherwise specified, the effective width of each lane used for 
maintenance of traffic shall be at least as wide as the traffic lanes existing in the area prior to 
commencement of construction.  Traffic control and warning devices shall not encroach on lanes used 
for maintenance of traffic. 
 
The Contractor may be allowed to restrict traffic to one-way operation for short periods of time 
provided that adequate means of traffic control are affected and traffic is not unreasonably delayed.  
When a construction activity requires restricting traffic to one-way operations and the flag persons do 
not have visual contact with each other, the Contractor must equip the flag person with two-way 
radios or use pilot vehicle(s). 
 
Crossings and Intersections:  Adequate accommodations for intersecting and crossing traffic shall be 
provided and maintained and, except where specific permission is given, no road or street crossing 
the project shall be blocked or unduly restricted. 
 
Access for Residences and Businesses:  The Contractor shall not isolate residences and places of 
business.  Access shall be provided to all residences and all places of business whenever 
construction interferes with the existing means of access.  Any minor access interruption shall be 
coordinated between the contractor and business or resident. 
 
The cost of all work under maintenance of traffic shall be included in the unit price bid for all contract 
items in the Proposal (section). 
 
Traffic shall not travel on fresh mix until rolling and blotting has been completed.  All traffic control 
shall be in accordance with the FDOT Roadway Design Standards, most current edition and TP-102 
(MOT).  All associated devices shall be checked daily or more frequently as needed throughout the 
project for compliance.  Where adjustments or corrections are needed, prompt revisions shall be 
made. 

 
The Contractor shall construct a two (2) foot wedge at all driveways. 
 

Method of Measurement:  If a pay item is listed on the Bid Form for work required in this Technical 
Provision, the quantity to be paid shall be as specified in the Bid Form including all items of work 
described herein.  Any item necessary for Microsurfacing, and not specifically listed in another item in 
the Bid Form, shall be included in this item. 
 

Basis of Payment:   The quantities to be paid for under this Technical Provision shall be included in 
the Square Yard price for Microsurfacing (Single application), Microsurfacing (Double application), 
Microsurfacing (Heavy single application), Microsurfacing (Heavy double application) and the per Ton 
price for Microsurfacing (Rut filling) or as listed in the Bid Form.  The Unit price includes all items 
listed in the contract, including all General Conditions, Special Conditions and Technical Provisions 
pertaining to Microsurfacing, including all items of work described herein.  No additional payment will 
be provided for any item necessary for the completion of this contract as detailed in the specifications.
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STRIPING: 
 
I. DESCRIPTION 
 
 This work shall consist of furnishing and installing thermoplastic preformed pavement 

markings in accordance with this provision and in reasonably close conformity with the 
dimensions and lines established by the Engineer and/or as existing before resurfacing. 

 
II. MATERIALS – GENERAL 
 
 The contractor shall furnish and install thermoplastic pavement markings as detailed in items 

11 and shall refer to the Florida Department of Transportation Standard Specification for Road 
and Bridge Construction 2010, 700, 709,710, and 711 

 
 The Contractor shall furnish and install temporary pavement striping at the end of each day's 

work when directed by the Engineer to do so.  The striping shall consist of double yellow lines 
six inch (6") white lines six inch (6") and 24 inch (24") white stop bars. 

 
 The double yellow lines shall be fifty feet (50') in length and will be placed at intersections 

having stop signs.  Basis of payment shall be at the unit price bid per lineal foot to furnish six 
inch (6") wide double yellow lines (e.g., a double yellow line fifteen feet (15') in length will 
require thirty feet (30') of material; payment will be made for fifteen feet (15') of double yellow 
line). 

 
UTILITY BOX ADJUSTMENTS :   
 
THE Contractor is responsible for adjusting (raising and lowering) all City's valve boxes and (raising) 
all City's manholes and inlets as per Items 8, and 9 of the contract proposal.  Manholes that are higher 
than existing grade will be adjusted (lowered) by City forces. 
Manhole castings are to have the capability of expanding to precisely fit each manhole frame.  This 
feature allows for any dimensional variances.  Single-bolt split ring with four (4) bolt construction. 
 

1. Cast Ductile Iron Base 
2. Fabricated Steel Back Support 
3. Steel Reinforcing Bar:  Cold rolled steel bar welded to upper edge of the steel back     

prevents bending and deterioration from an H-20 wheel loading or repeated removal 
and insertion of the manhole cover. 

4. Stainless Steel Expansion and Elevating Bolts 
5. Vinyl Gasket 
6. Safe Tite Seal:  An advanced polymer lining bonded to the outside walls of the 

extension ring which grips the original manhole frame.  This allows for shock to be 
evenly dispersed without loosening the bond. 

 
All other utility boxes shall be adjusted by the respective utility company.  In locations where 
adjustment has not been performed, it shall be the Contractor's responsibility to lay a bond-breaker 
material over the utility box before resurfacing, then remove the fresh Microsurface placed over the 
utility box access hole after resurfacing. 
 
The City reserves the right to reject work where utility boxes are covered over. 
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SECTION 01590 – PROJECT SIGN 
 
 
PART 1  GENERAL 
 
Contractor shall furnish and install a 4’ x 8’ sign (with white painted posts) prior to start of 
construction.  A sample sign template is below but is not specific to the project.  The exact style 
and design of the sign will be provided by the CITY to the Contractor during the preconstruction 
meeting in PDF format. 
 
 
 
 

 
 

 
 
 
 
 
 

END OF SECTION 
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LAUDERDALE MANORS HOA
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CORAL RIDGE ASSOCIATION INC.

CORAL RIDGE COUNTRY CLUB ESTATE

VICTORIA PARK CIVIC ASSOC.

RIVER OAKS CIVIC ASSOC.

CENTRAL BEACH ALLIANCE

IMPERIAL POINT ASSOCIATION

SOUTH MIDDLE RIVER CIVIC ASSOC.

RIO VISTA CIVIC ASSOC.

SUNSET CIVIC ASSOC.

RIVERLAND CIVIC ASSOC.

DORSEY-RIVERBEND HOA

PROGRESSO VILLAGE

MELROSE MANORS HOA

HARBOR BEACH HOA

POINCIANA PARK CIVIC ASSOC.

CORAL RIDGE ISLES ASSOC.

TARPON RIVER CIVIC ASSOC.

CROISSANT PARK CIVIC ASSOC.

RIVERSIDE PARK RESIDENTS ASSOC.

HARBORDALE CIVIC ASSOC.

LAUDERDALE ISLES

KNOLL RIDGE HOA

ROCK ISLAND NEIGHBORHOOD ASSOC.

RIVERLAND VILLAGE

MIDDLE RIVER TERR. NEIGHBOR

CHULA VISTA

SAILBOAT BEND CIVIC ASSOC.

FLAGLER VILLAGE CIVIC ASSOC.

DURRS HOMEOWNERS ASSOC.

LAKE RIDGE RESIDENTS ASSOC.

SHADY BANKS CIVIC ASSOC.

LANDINGS RESIDENTIAL ASSOC.

DILLARD PARK HOA

LAKE AIRE PALM VIEW HOA

FLAMINGO PARK CIVIC ASSOC.

SEVEN ISLES HOMEOWNERS ASSOC.

RIVER RUN CIVIC ASSOC.

PALM AIRE VILLAGE (WEST)

COLEE HAMMOCK HOA

BAY COLONY HOA

GALT MILE COMMUNITY ASSOC.

LAS OLAS ISLES HOMEOWNERS ASSOC.

PALM-AIRE VILLAGE HOA (EAST)

HARBOUR INLET ASSOC.

SUNRISE INTRACOASTAL HOA

BOULEVARD PARK ISLES HOA

LAUDERDALE WEST  ASSOC.

LAUDERDALE HARBOURS ASSOC.

BEVERLY HEIGHTS

SUNRISE KEY CIVIC ASSOC.

BAY COLONY CLUB CONDOMINIUM

LOFTS OF PALM AIRE VILLAGE

POINSETTIA HEIGHTS CIVIC ASSOC.

DOWNTOWN FORT LAUDERDALE CIVIC ASSOC.

BERMUDA RIVIERA ASSOC.

BAL HARBOUR HOA

DOLPHIN ISLES HOA

NURMI ISLES HOMEOWNERS ASSOC.

LAUDERDALE BEACH HOA

HENDRICKS AND VENICE ISLES

HARBOUR ISLES OF FORT LAUDERDALE

TWIN LAKES NORTH HOMEOWNERS ASSOC.

CORAL SHORES CIVIC ASSOC.

RIVIERA ISLES IMPROVEMENT ASSOC.

BIRCH PARK FINGER STS. ASSOC.

NORTH GOLF ESTATES HOA

IDLEWYLD IMPROVEMENT ASSOC.

RIVER GARDEN SWEETING ESTATE

LAKE ESTATES IMPROVEMENT ASSOC.

HOME BEAUTIFUL PARK CIVIC ASSOC.

GOLDEN HEIGHTS NEIGHBORHOOD

HARBOR DRIVE ASSOC.

NAVARREA ISLE ASSOC.

BREAKWATER SURF HOMES

CITY VIEW TOWNHOMES ASSOC.

LAUDERGATE ISLES CIVIC ASSOC.

RIVERLAND MANORS HOA

OAK RIVER HOMEOWNERS ASSOC.

RIVER LANDINGS

RIVERLAND WOODS
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FDOT & Broward County Roads

Corporate Limits

Neighborhoods

r‡‒¡¡‡?m\«¡ r¡|‡›‹h ~ kdmfsg
ARPEIKA ST 6 0.12

CASTLE HARBOR DR 3 0.05

CITRUS ISLE 1 0.26

COCONUT DR 6 0.03

COCONUT DR 5 0.09

COCONUT DR 4 0.09

CORAL RIDGE ISLES DR 8 0.06

CORAL RIDGE ISLES DR 9 0.05

CORAL RIDGE ISLES DR 10 0.05

CORAL SHORES DR 3 0.04

CORAL SHORES DR 4 0.03

CORAL SHORES DR 1 0.02

EL VEDADO DR 4 0.1

EL VEDADO DR 5 0.06

Harbor Inlet DR 1 0.1

ISLE OF CAPRI 1 0.03

MIDDLE RIVER DR 8 0.07

MIDDLE RIVER DR 9 0.07

MIDDLE RIVER DR 10 0.07

MIDDLE RIVER DR 11 0.08

MOLA AVE 1 0.23

N DIXIE HWY 1 0.09

N VICTORIA PARK RD 14 0.12

N VICTORIA PARK RD 15 0.12

N VICTORIA PARK RD 16 0.12

N VICTORIA PARK RD 17 0.05

N VICTORIA PARK RD 18 0.05

N VICTORIA PARK RD 19 0.05

NE 10TH AVE 7 0.12

NE 10TH AVE 8 0.12

NE 11TH AVE 9 0.12

NE 11TH ST 17 0.06

NE 11TH ST 18 0.06

NE 11TH ST 20 0.06

NE 11TH ST 22 0.06

NE 11TH ST 24 0.12

NE 12TH AVE 7 0.13

NE 14TH AVE 15 0.12

NE 14TH RD 1 0.21

NE 14TH ST 15 0.06

NE 15TH AVE 12 0.11

NE 15TH ST 6 0.06

NE 15TH ST 17 0.08

NE 16TH AVE 12 0.06

NE 16TH AVE 13 0.13

NE 16TH AVE 14 0.11

NE 16TH AVE 15 0.13

NE 16TH AVE 17 0.12

NE 16TH ST 13 0.06

NE 16TH ST 16 0.06

NE 16TH TER 5 0.04

NE 16TH TER 9 0.13

NE 16TH TER 10 0.12

NE 16TH TER 13 0.12

NE 16TH TER 14 0.12

NE 16TH TER 17 0.12

NE 17TH AVE 9 0.04

NE 17TH AVE 14 0.12

NE 17TH AVE 15 0.12

NE 17TH ST 6 0.06

NE 17TH ST 7 0.06

NE 17TH ST 9 0.09

NE 17TH TER 6 0.12

NE 17TH TER 7 0.12

NE 17TH WAY 13 0.12

NE 18 AVE 3 0.08

NE 18 AVE 4 0.04

NE 18 AVE 5 0.04

NE 18 AVE 6 0.08

NE 18 AVE 7 0.12

NE 18 AVE 8 0.12

NE 18 AVE 9 0.12

NE 18 AVE 10 0.09

NE 18TH ST 7 0.04

NE 18TH ST 9 0.06

NE 18TH ST 11 0.05

NE 18TH ST 12 0.09

NE 18TH ST 13 0.13

NE 19 AVE 4 0.03

NE 19 AVE 5 0.08

NE 19TH ST 11 0.18

NE 1ST AVE 2 0.13

NE 1ST AVE 3 0.12

NE 1ST ST 1 0.13

NE 1ST ST 5 0.06

NE 20TH TER 7 0.21

NE 21ST AVE 1 0.12

NE 21ST TER 1 0.02

NE 21ST TER 2 0.16

NE 21ST TER 3 0.05

NE 21ST TER 4 0.05

NE 22ND AVE 19 0.05

NE 22ND AVE 20 0.1

NE 22ND WAY 9 0.04

NE 25TH AVE 3 0.19

NE 25TH AVE 4 0.07

NE 26TH AVE 6 0.06

NE 26TH AVE 7 0.09

NE 26TH AVE 8 0.08

NE 26TH AVE 9 0.08

NE 26TH AVE 10 0.08

NE 26TH AVE 24 0.05

NE 26TH AVE 25 0.2

NE 27TH AVE 3 0.05

NE 27TH AVE 4 0.05

NE 28TH AVE 10 0.17

NE 29TH AVE 1 0.04

NE 29TH CT 1 0.18

NE 2ND AVE 3 0.12

NE 2ND AVE 8 0.12

NE 2ND AVE 9 0.12

NE 2ND ST 1 0.19

NE 30TH PL 2 0.22

NE 30TH ST 1 0.18

NE 34TH AVE 1 0.06

NE 34TH AVE 4 0.07

NE 34TH AVE 7 0.12

NE 34TH AVE 8 0.07

NE 37TH ST 10 0.09

NE 40TH CT 3 0.09

NE 40TH ST 1 0.24

NE 42ND CT 1 0.26

NE 42ND ST 2 0.18

NE 44TH ST 3 0.09

NE 49TH ST 5 0.1

NE 49TH ST 10 0.06

NE 4TH ST 2 0.06

NE 56TH CT 3 0.13

NE 56TH CT 4 0.05

NE 57TH ST 11 0.06

NE 58TH ST 4 0.06

NE 58TH ST 2 0.03

NE 59TH ST 10 0.06

NE 5TH AVE 8 0.12

NE 5TH ST 3 0.06

NE 5TH ST 9 0.06

NE 5TH ST 10 0.06

NE 5TH ST 11 0.06

NE 5TH ST 12 0.06

NE 5TH ST 14 0.06

NE 5TH ST 15 0.06

NE 62ND CT 4 0.07

NE 63RD ST 9 0.17

NE 64TH ST 2 0.16

NE 6TH CT 5 0.03

NE 6TH CT 6 0.05

NE 6TH CT 1 0.01

NE 7TH AVE 11 0.09

NE 7TH AVE 9 0.12

NE 7TH AVE 10 0.11

NE 7TH CT 1 0.07

NE 7TH PL 1 0.07

NE 7TH ST 10 0.06

NE 7TH ST 11 0.06

NE 8TH AVE 5 0.12

NE 8TH AVE 6 0.13

NE 8TH AVE 7 0.12

NE 8TH AVE 9 0.12

NE 8TH AVE 10 0.07

NE 8TH ST 1 0.09

NE 8TH ST 2 0.08

NE 8TH ST 7 0.06

NE 8TH ST 17 0.04

NE 8TH ST 19 0.02

NE 9TH AVE 2 0.06

NE 9TH AVE 4 0.06

NE 9TH AVE 5 0.12

NE 9TH AVE 6 0.13

NE 9TH AVE 7 0.12

NE 9TH AVE 8 0.12

NW 12TH AVE 16 0.12

NW 12TH AVE 17 0.07

NW 12TH AVE 18 0.06

NW 13TH AVE 5 0.07

NW 15TH AVE 2 0.06

NW 15TH AVE 3 0.05

NW 15TH AVE 4 0.05

NW 15TH AVE 5 0.04

NW 15TH AVE 8 0.12

NW 15TH AVE 9 0.12

NW 15TH TER 2 0.13

NW 15TH TER 5 0.06

NW 15TH WAY 2 0.05

NW 16TH ST 11 0.06

NW 16TH ST 10 0.06

NW 16TH ST 9 0.06

NW 16TH ST 8 0.06

NW 16TH ST 7 0.06

NW 16TH ST 6 0.06

NW 17TH AVE 13 0.02

NW 1ST AVE 5 0.13

NW 1ST AVE 11 0.12

NW 1ST ST 6 0.08

NW 21ST AVE 5 0.19

NW 21ST AVE 4 0.05

NW 2ND AVE 9 0.12

NW 2ND ST 13 0.08

NW 2ND ST 10 0.06

NW 3RD AVE 8 0.12

NW 3RD AVE 9 0.12

NW 3RD ST 6 0.11

NW 4TH AVE 1 0.13

NW 4TH AVE 14 0.12

NW 4TH AVE 15 0.12

NW 4TH AVE 16 0.12

NW 5TH AVE 16 0.12

NW 5TH AVE 17 0.12

NW 5TH AVE 18 0.12

NW 5TH AVE 19 0.11

NW 5TH CT 4 0.09

NW 5TH ST 2 0.05

NW 6TH AVE 13 0.12

NW 6TH CT 6 0.03

NW 6TH CT 5 0.12

NW 6TH CT 4 0.08

NW 7TH AVE 1 0.12

NW 7TH AVE 2 0.12

NW 7TH AVE 7 0.12

NW 7TH AVE 8 0.12

NW 7TH TER 12 0.12

NW 8TH CT 2 0.06

NW 8TH ST 32 0.06

NW 8TH ST 31 0.06

NW 9TH PL 3 0.04

NW 9TH ST 23 0.04

POINCIANA DR 8 0.09

PONCE DE LEON DR 2 0.15

PONCE DE LEON DR 8 0.24

PROGRESSO DR 5 0.04

S RIO VISTA BV 2 0.11

SE 18TH ST 2 0.07

SE 21ST ST 2 0.03

SE 21ST ST 4 0.09

SE 3RD AVE 3 0.07

SE 3RD AVE 2 0.11

SE 4TH AVE 15 0.06

SE 6TH ST 2 0.03

SE 6TH ST 3 0.01

SE 6TH ST 5 0.05

SW 10TH AVE 3 0.06

SW 12TH PL 1 0.05

SW 13TH CT 7 0.09

SW 13TH CT 6 0.04

SW 13TH CT 5 0.06

SW 13TH ST 6 0.15

SW 14TH CT 1 0.06

SW 14TH CT 4 0.26

SW 14TH CT 2 0.1

SW 14TH ST 8 0.15

SW 15TH ST 5 0.13

SW 16TH CT 3 0.13

SW 2ND AVE 18 0.06

SW 2ND AVE 17 0.06

SW 2ND AVE 16 0.07

SW 30TH ST 7 0.14

SW 32ND ST 7 0.14

SW 5TH ST 4 0.05

SW 6TH AVE 12 0.06

SW 6TH AVE 11 0.06

SW 6TH AVE 8 0.06

SW 6TH AVE 7 0.07

SW 6TH AVE 6 0.06

SW 6TH AVE 5 0.06

SW 7TH ST 15 0.08

SW 7TH ST 14 0.04

SW 7TH ST 5 0.07

SW 8TH ST 6 0.06

SW 8TH TER 3 0.12

SW 9TH AVE 16 0.04

SW 9TH AVE 15 0.02

SW 9TH AVE 27 0.05

SW 9TH AVE 14 0.06

SW 9TH TER 4 0.06

TORTUGAS LN 1 0.28
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ITB 243-11386 
 

PROJECT 11945A RE-BID 
 

 ANNUAL MICROSURFACING PAVEMENT CONTRACT 
 

ADDENDUM NUMBER 1 
 

April 4, 2014 

 

 

The following Addendum is hereby made a part of the Plans and Specifications and shall be included 
with all contract documents: 
 
Acknowledge receipt of this Addendum by inserting its number and date on Page P-3 of the Proposal. 
All changes are in bold. 
 

 

1. REPLACE: Replace Special Conditions Page 4 with the attached SC-4 (ADDENDUM 1) attached 
to, and made a part of this addendum.  

 
All other terms, conditions, and specifications remain unchanged. 

 
 
 
 
 

Mr. James Hemphill 
Senior Procurement Specialist 
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SPECIAL CONDITIONS  PROJECT 11945A RE-BID 

SC-4 (ADDENDUM 1) 
 

ISSA TEST NO. DESCRIPTION SPECIFICATION 

ISSA TB-147 Lateral Displacement 

Specific Gravity after 1,000 
Cycles of 125 Pounds (56.71 
Kg) 

5% Maximum 

2.10% Maximum 

ISSA TB-113 Mix Time @ 77°F (25°C) Controllable to 120 Seconds 
Minimum 

 
The mixing test is used to predict how long the material can be mixed in the machines before it 
begins to break. It is more for information to be used by the contractor than for quality of the end 
product. 
 
The mixing test and set-time test should be checked at the highest temperatures expected during 
construction. 
 
The mix design should report the quantitative effects of moisture content on the unit weight of the 
aggregate (bulking effect). The report must clearly show the proportions of aggregate, mineral filler 
(minimum and maximum), water (minimum and maximum), additive usage, and polymer-modified 
asphalt emulsion based on the dry weight of the aggregate. 
 
All the component materials used in the mix design shall be representative of the materials 
proposed by the contractor to be used on the project.   The percentages of each individual material 
required shall be shown in the laboratory report. Adjustments may be required during construction, 
based on field conditions. The Project Manager will give final approval for all such adjustments. 
 

COMPONENT 
MATERIALS 

LIMITS 

Residual Asphalt 7% to 10.5% by dry weight of aggregate 

Mineral Filler 0.0 to 3% by dry weight of aggregate 

Polymer-Based Modifier Minimum of 3% solids based on bitumen weight content 

Additives As needed 

Water As required to produce proper mix consistency 
 
EXPERIENCE: 
 
Contractor shall be capable of meeting all the requirements of this specification at the time of the 
bid. Staff shall have the option to inspect the Contractor’s equipment and if found deficient, it shall 
be the basis for rejection of Contractor’s bid. 
 
EQUIPMENT: 
 
Mixing Equipment: The machine shall be specifically designed and manufactured to lay 
Microsurfacing. The material shall be mixed by an automatic-sequenced, self-propelled 
Microsurfacing mixing machine which shall be a continuous-flow mixing unit (OR TRUCK 
MOUNTED PAVER), able to accurately deliver and proportion the aggregate, emulsified asphalt, 
mineral filler, control setting additive, and water to a revolving multi-blade, double-shafted mixer 
and to discharge the mixed product on a continuous-flow basis.  
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ITB 243-11386 

 
PROJECT 11945A RE-BID 

 
 ANNUAL MICROSURFACING PAVEMENT CONTRACT 

 

ADDENDUM NUMBER 2 
 

April 10, 2014 
 

 
The following Addendum (Questions and Answers) is hereby made a part of the Plans and 
Specifications and shall be included with all contract documents: 
 
Acknowledge receipt of this Addendum by inserting its number and date on Page P-3 of the 
Proposal.  
 
All other terms, conditions, and specifications remain unchanged. 

 
 
 
 
 

James Hemphill 
Senior Procurement Specialist 

 
 
 
 
 
 
 
 
 
 

Bid 243-11386City of Fort Lauderdale

4/24/2014 9:08 AM p. 89

mailto:purchase@fortlauderdale.gov


City of Fort Lauderdale  Procurement Services Division 

100 N. Andrews Avenue, 619  Fort Lauderdale, Florida 33301 
954-828-5933 Fax 954-828-5576 

purchase@fortlauderdale.gov  
 

Q&A-1 (ADDENDUM 2) 
 

Q & A’s 
 
 

Question 1 
     A few questions.  
 
1) As per the last bid the specifications call for a continuous machine operation. Is the City still requiring a 

continuous unit over truck mounts?  
2)Since the City is requiring FDOT approved materials must the bidder and all their subs be FDOT prequalified? 
(Submitted: Mar 12, 2014 11:17:14 AM EDT)  
 
Answer 

 1. Refer to Special Conditions page SC-4  
2. No (Answered: Mar 14, 2014 9:57:24 AM EDT)  

Question 2 
     Is the 300,000 syds of type II Microsurfacing slated for this fiscal year? Or is 300,000 syds for the three year 
term of the contract? (Submitted: Mar 14, 2014 11:50:20 AM EDT)  
 
Answer 

 The quantity is 330,000 S.Y. and is for this fiscal year. (Answered: Mar 14, 2014 1:53:10 PM EDT)  

Question 3 
     1. Can the City of Fort Lauderdale provide a larger map and street list that is easier to read and identify the 
street locations?  
2. Contract time on P-1(c) indicates the work shall begin within 14 calendars days after the notice to proceed. When 
do you anticipate the NTP to be issued?  
3. The contract time also does not have a completion date only a N/A calendar days. Does the contract have a 

completion date?  
4. On Page P-4 the note states to be considered for award of this contract, bidder must have Broward County 
Engineering Contractors License and / or the appropriate license issued by the State of Florida. Does a bidder need 
both?  
5. How much of the percentage of work does a prime contractor need to perform in order to be awarded the 
project?  
6. Will the City of Fort Lauderdale meet with prospective bidders to drive the project and inspect the proposed work?  
7. On page P-6 Trench Safety, does this requirement apply to this project?  
8. Regarding the project sign on the last page of the documents, part 1 general states a sign. Does this mean 
furnish and install 1 sign prior to start of construction? (Submitted: Mar 17, 2014 5:13:51 PM EDT)  
 
Answer 

 1.No, the electronic bid documents contain a high resolution PDF depicting the streets to be 
resurfaced.  
 
2.See P-1(b) NTP will be sent to contractor after Commission approval  
 
3.Completion date will be negotiated for each task order  
 
4.See P-4: A Broward County Engineering Contractor's License and/'or' the appropriate license issued by 

the State of Florida is required for working within public rights-of-way.  
 
5.Please refer to General Condidtions section, item GC-05 - Subcontractor  
 
6.No  
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Q&A-2 (ADDENDUM 2) 
 

 
7.No  
 

8.See General COnditions Section,item GC-15 - Job Description Signs. (Answered: Mar 24, 2014 8:15:02 AM 
EDT)  

Question 4 
     1. Regarding bid item 1 (b) install 5/8-inch minimum double course Type II micro surfacing, what is the wait 
time from course one to course two? (Submitted: Mar 17, 2014 5:24:18 PM EDT)  
 
Answer 

 Contractor must determine based on Means and Methods. (Answered: Mar 24, 2014 8:17:00 AM 

EDT)  

Question 5 
     We are a Nationwide Microsurfacing contractor, prequalified with multiple Department of Transportation 
organizations. Michigan, Texas, Tennessee, Wyoming, Minnesota, Ohio, South Carolina and North Dakota. We have 

large bonding capacity and have completed multiple projects of this size and larger.  
 
Question 1) Can the contractor licensing requirements be waived to bid on this project? (Submitted: Apr 1, 2014 
12:15:18 AM EDT)  
 
Answer 

 The answer is no. The City of Fort Lauderdale standard requirement is show on P-4  
 
P-4  
NOTE: To be considered for award of this contract, the bidder must submit a financial statement upon 
request. A Broward County Engineering Contractor's License and/or the appropriate license issued by the 

State of Florida is required for working within public rights-of-way. Contractor must have proper licensing 
prior to submitting bid and must submit evidence of same with bid. (Answered: Apr 1, 2014 10:28:36 AM 
EDT)  

Question 6 
     Will we be allowed to use self propelled portable mix pavers with driving on one side? There appears to be a lot 
of small streets and the continuous pavers are not made for that kind of work. There is only one bidder in the state 
of Florida that has the dual driving pavers. (Submitted: Apr 1, 2014 11:44:11 AM EDT)  

 
Answer 

 The contractor/bidder could choose any type of machine to apply the material as long as it is in 
compliance with the city's standard that are described in the bid documents.  
Thanks (Answered: Apr 1, 2014 4:59:25 PM EDT)  

Question 7 
     We are requesting that an addendum be issued for the continuous pavers. It appears that the contract is for 
approximately 80 or more roads at an average SY of 3,000 to 4,000, it is nearly impossible to pave small streets 
with a continuous run machine. If the continuous breaks down there is no replacement and you will be down for 2 to 
3 weeks. Are you trying to make this an exclusionary bid? The City needs to be flexible on this request. (Submitted: 
Apr 1, 2014 2:23:08 PM EDT)  
 
Answer 

 The contractor/bidder could choose any type of machine to apply the material as long as it is in 

compliance with the city's standard that are described in the bid documents.  
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Q&A-3 (ADDENDUM 2) 
 

Thanks (Answered: Apr 1, 2014 4:59:25 PM EDT)  

Question 8 
     Is the City willing to change one aspect of the compliance of City Standard which requires dual driving pavers? 
Since the portable mix pavers do not have that feature and it is required under your specifications. We are a 
licensed Micro-Surfacing contractor which works for numerous counties in the state. We are also the contractor that 
supplied you with fair and general bid specifications for Micro-Surfacing. Why were the specifications changed to 
benefit only on contractor? Martin County Florida also had this same requirement and they removed it per 
addendum to make the bid fair. (Submitted: Apr 2, 2014 9:39:09 AM EDT)  
 

Answer 

 Addendum #1 has been issued (Answered: Apr 8, 2014 9:43:45 AM EDT)  

Question 9 

     Bid item 11 Refurbishing existing stamped asphalt speed humps are you wanting to remove and replace or just 
re-stamp the existing speed hump ? (Submitted: Apr 2, 2014 1:49:49 PM EDT)  
 
Answer 

 Re-stamp the existing (Answered: Apr 2, 2014 3:51:30 PM EDT)  

 re-stamp existing speed hump (Answered: Apr 2, 2014 4:01:05 PM EDT)  

 The contractor will need to include the following in order to complete the line item per the 
contract.  

 
“Mill existing asphalt 3/4" minimum and resurface with 3/4" Type S-III virgin asphalt prior to any stamping 
operations. This item shall also include the stamping, coloring and finishing of the asphalt surface. The color 
and pattern of the stamped asphalt shall match existing. Product specs and color charts to be submitted to 
the City's Project Manager for approval as a shop drawing submittal prior to installation." (Answered: Apr 3, 
2014 4:05:08 PM EDT)  

Question 10 

     Proposal states unit prices are firm for three years. Are escolations for asphalt prices, diesel fuel, aggregate 
increases allowed within the three year period. (Submitted: Apr 7, 2014 2:05:16 PM EDT)  
 
Answer 

 The contract doesn't have a price adjustment clause/option. (Answered: Apr 9, 2014 12:19:51 PM 
EDT)  

Question 11 
     Bid item number 1 b) states install 5/8-inch minimum (double course 30-35 lbs/SY type II micro surfacing. How 
is this going to be measured; 5/8 inch thick or 30-35 lbs per S.Y. Is the 5/8 inch minimum at the time of placement 
or after curing and traffic consolidation. (Submitted: Apr 7, 2014 2:15:39 PM EDT)  
 
Answer 

 Measurement will be per 30-35lbs/SY (Answered: Apr 8, 2014 9:43:45 AM EDT)  

Question 12 
     GC-15 Job Description Signs, placed in areas where the work is taking place: How Many Signs per Neighborhood 
(Submitted: Apr 7, 2014 2:18:17 PM EDT)  
 
Answer 
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Q&A-4 (ADDENDUM 2) 
 

 Need to provide two signs per neighborhood and shall be transported daily to each site. 
(Answered: Apr 8, 2014 9:43:45 AM EDT)  

Question 13 
     What is the amout of time allowed between second application of micro surfacing and the thermoplastic striping. 
(Submitted: Apr 7, 2014 2:22:50 PM EDT)  
 
Answer 

 Typically after 1 hour, the temporary striping should be applied and Thermoplastic should be 
applied within 7 days to 28 days. (Answered: Apr 8, 2014 9:43:45 AM EDT)  

Question 14 
     Traffic Control Questions:  
 
1). If the contractor gives the appropriate advanced notice with day and time to parked vehicles and they are not 

moved by the time resurfacing starts, what is Fort Lauderdales specfication on getting the vehicles moved prior to 
resurfacing. Can the vehicles be towed and who is responsbile for the cost.  
 
2). In residential areas where the width of the streets are only two lanes or 24 feet wide, can the residental streets 
be closed off with proper advanced notification. Maintaining one lane of traffic on a residental street is not 
productive, safe, provides quality work or realistic. Restricted access for residences and business is going be 
necessary until the micro surfacing has cured long enough to allow vehicles to cross drive ways and bussiness, 
proposal specfication is 1 hour.  
 
3). Contractor shall construct a two (2) foot wedge at all driveways, does this apply to this project and if so what 
does this mean regarding micro surfacing.  

 
4). Traffic shall not travel on fresh "mix" until rolling and blotting is complete. Is rolling and blotting required for the 
micro surfacing. (Submitted: Apr 7, 2014 2:55:42 PM EDT)  
 
Answer 

 Answer: 1) Contractor to coordinate with the city's construction management division. It is City's 
responsibility to tow the vehicle.  
Answer: 2) Yes, the residential street could be closed off but the contractor must coordinate with the city's 
Construction Management Division in advance. The cure time for microsurfacing is typically 1 to 2 hour.  

Answer: 3) If necessary, contractor is required to install microsurfacing into the driveway to taper into the 
existing driveway elevation.  
Answer: 4) Yes, rolling and blotting are required for microsurfacing (Answered: Apr 8, 2014 9:43:45 AM 
EDT)  

Question 15 
     Can the City provide a list of the streets to be resurfaced on the map that would be more visable to read than 
the map and street list in the last page of the contract. In order to become familar with the project and investigate 

the work, better information regarding a street list and legible map needs to be provided. Thank You. (Submitted: 
Apr 7, 2014 3:43:55 PM EDT)  
 
Answer 

 Yes, the map could be viewed at the Fort Lauderdale City Hall - 100 N. Andrews Ave. 4th floor - 
Engineering, per request (Answered: Apr 8, 2014 9:43:45 AM EDT)  
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Question and Answers for Bid #243-11386 - Annual Microsurfacing Pavement 
Contract (P11945A) RE-BID 

OVERALL BID QUESTIONS

Question 1
     A few questions. 
1) As per the last bid the specifications call for a continuous machine operation. Is the City still requiring a continuous unit 
over truck mounts? 
2)Since the City is requiring FDOT approved materials must the bidder and all their subs be FDOT prequalified? (Submitted: 

Mar 12, 2014 11:17:14 AM EDT)

Answer
- 1. Refer to Special Conditions page SC-4 
2. No (Answered: Mar 14, 2014 9:57:24 AM EDT)

Question 2
     Is the 300,000 syds of type II Microsurfacing slated for this fiscal year? Or is 300,000 syds for the three year term of 
the contract? (Submitted: Mar 14, 2014 11:50:20 AM EDT)

Answer
- The quantity is 330,000 S.Y. and is for this fiscal year. (Answered: Mar 14, 2014 1:53:10 PM EDT)

Question 3
     1. Can the City of Fort Lauderdale provide a larger map and street list that is easier to read and identify the street 
locations? 
2. Contract time on P-1(c) indicates the work shall begin within 14 calendars days after the notice to proceed. When do you 
anticipate the NTP to be issued? 
3. The contract time also does not have a completion date only a N/A calendar days. Does the contract have a completion 
date? 
4. On Page P-4 the note states to be considered for award of this contract, bidder must have Broward County Engineering 
Contractors License and / or the appropriate license issued by the State of Florida. Does a bidder need both? 
5. How much of the percentage of work does a prime contractor need to perform in order to be awarded the project? 
6. Will the City of Fort Lauderdale meet with prospective bidders to drive the project and inspect the proposed work? 
7. On page P-6 Trench Safety, does this requirement apply to this project? 
8. Regarding the project sign on the last page of the documents, part 1 general states a sign. Does this mean furnish and 
install 1 sign prior to start of construction? (Submitted: Mar 17, 2014 5:13:51 PM EDT)

Answer
- 1.No, the electronic bid documents contain a high resolution PDF depicting the streets to be resurfaced. 
2.See P-1(b) NTP will be sent to contractor after Commission approval 
3.Completion date will be negotiated for each task order 
4.See P-4: A Broward County Engineering Contractor's License and/'or' the appropriate license issued by the State of 
Florida is required for working within public rights-of-way. 
5.Please refer to General Condidtions section, item GC-05 - Subcontractor 
6.No 
7.No 
8.See General COnditions Section,item GC-15 - Job Description Signs. (Answered: Mar 24, 2014 8:15:02 AM EDT)

Question 4
     1. Regarding bid item 1 (b) install 5/8-inch minimum double course Type II micro surfacing, what is the wait time from 
course one to course two? (Submitted: Mar 17, 2014 5:24:18 PM EDT)

Answer
- Contractor must determine based on Means and Methods. (Answered: Mar 24, 2014 8:17:00 AM EDT)

Question 5
     We are a Nationwide Microsurfacing contractor, prequalified with multiple Department of Transportation organizations. 
Michigan, Texas, Tennessee, Wyoming, Minnesota, Ohio, South Carolina and North Dakota. We have large bonding 
capacity and have completed multiple projects of this size and larger. 
Question 1) Can the contractor licensing requirements be waived to bid on this project? (Submitted: Apr 1, 2014 12:15:18 

AM EDT)

Answer
- The answer is no. The City of Fort Lauderdale standard requirement is show on P-4 
P-4 
NOTE: To be considered for award of this contract, the bidder must submit a financial statement upon request. A Broward 
County Engineering Contractor's License and/or the appropriate license issued by the State of Florida is required for 
working within public rights-of-way. Contractor must have proper licensing prior to submitting bid and must submit 
evidence of same with bid. (Answered: Apr 1, 2014 10:28:36 AM EDT)

Question 6
     Will we be allowed to use self propelled portable mix pavers with driving on one side? There appears to be a lot of small 
streets and the continuous pavers are not made for that kind of work. There is only one bidder in the state of Florida that 
has the dual driving pavers. (Submitted: Apr 1, 2014 11:44:11 AM EDT)

Answer
- The contractor/bidder could choose any type of machine to apply the material as long as it is in compliance with the city's 
standard that are described in the bid documents. 
Thanks (Answered: Apr 1, 2014 4:59:25 PM EDT)

Question 7
     We are requesting that an addendum be issued for the continuous pavers. It appears that the contract is for 
approximately 80 or more roads at an average SY of 3,000 to 4,000, it is nearly impossible to pave small streets with a 
continuous run machine. If the continuous breaks down there is no replacement and you will be down for 2 to 3 weeks. Are 
you trying to make this an exclusionary bid? The City needs to be flexible on this request. (Submitted: Apr 1, 2014 2:23:08 

PM EDT)

Answer
- The contractor/bidder could choose any type of machine to apply the material as long as it is in compliance with the city's 
standard that are described in the bid documents. 
Thanks (Answered: Apr 1, 2014 4:59:25 PM EDT)

Question 8
     Is the City willing to change one aspect of the compliance of City Standard which requires dual driving pavers? Since 
the portable mix pavers do not have that feature and it is required under your specifications. We are a licensed Micro-
Surfacing contractor which works for numerous counties in the state. We are also the contractor that supplied you with fair 
and general bid specifications for Micro-Surfacing. Why were the specifications changed to benefit only on contractor? 
Martin County Florida also had this same requirement and they removed it per addendum to make the bid fair. (Submitted: 

Apr 2, 2014 9:39:09 AM EDT)

Answer
- Addendum #1 has been issued (Answered: Apr 8, 2014 9:43:45 AM EDT)

Question 9
     Bid item 11 Refurbishing existing stamped asphalt speed humps are you wanting to remove and replace or just re-
stamp the existing speed hump ? (Submitted: Apr 2, 2014 1:49:49 PM EDT)

Answer
- Re-stamp the existing (Answered: Apr 2, 2014 3:51:30 PM EDT)

- re-stamp existing speed hump (Answered: Apr 2, 2014 4:01:05 PM EDT)

- The contractor will need to include the following in order to complete the line item per the contract. 
“Mill existing asphalt 3/4" minimum and resurface with 3/4" Type S-III virgin asphalt prior to any stamping operations. This 
item shall also include the stamping, coloring and finishing of the asphalt surface. The color and pattern of the stamped 
asphalt shall match existing. Product specs and color charts to be submitted to the City's Project Manager for approval as a 
shop drawing submittal prior to installation." (Answered: Apr 3, 2014 4:05:08 PM EDT)

Question 10
     Proposal states unit prices are firm for three years. Are escolations for asphalt prices, diesel fuel, aggregate increases 
allowed within the three year period. (Submitted: Apr 7, 2014 2:05:16 PM EDT)

Answer
- The contract doesn't have a price adjustment clause/option. (Answered: Apr 9, 2014 12:19:51 PM EDT)

Question 11
     Bid item number 1 b) states install 5/8-inch minimum (double course 30-35 lbs/SY type II micro surfacing. How is this 
going to be measured; 5/8 inch thick or 30-35 lbs per S.Y. Is the 5/8 inch minimum at the time of placement or after curing 
and traffic consolidation. (Submitted: Apr 7, 2014 2:15:39 PM EDT)

Answer
- Measurement will be per 30-35lbs/SY (Answered: Apr 8, 2014 9:43:45 AM EDT)

Question 12
     GC -15 Job Description Signs, placed in areas where the work is taking place: How Many Signs per Neighborhood 
(Submitted: Apr 7, 2014 2:18:17 PM EDT)

Answer
- Need to provide two signs per neighborhood and shall be transported daily to each site. (Answered: Apr 8, 2014 9:43:45 

AM EDT)

Question 13
     What is the amout of time allowed between second application of micro surfacing and the thermoplastic striping. 
(Submitted: Apr 7, 2014 2:22:50 PM EDT)

Answer
- Typically after 1 hour, the temporary striping should be applied and Thermoplastic should be applied within 7 days to 28 
days. (Answered: Apr 8, 2014 9:43:45 AM EDT)

Question 14
     Traffic Control Questions: 
1). If the contractor gives the appropriate advanced notice with day and time to parked vehicles and they are not moved 
by the time resurfacing starts, what is Fort Lauderdales specfication on getting the vehicles moved prior to resurfacing. Can 
the vehicles be towed and who is responsbile for the cost. 
2). In residential areas where the width of the streets are only two lanes or 24 feet wide, can the residental streets be 
closed off with proper advanced notification. Maintaining one lane of traffic on a residental street is not productive, safe, 
provides quality work or realistic. Restricted access for residences and business is going be necessary until the micro 
surfacing has cured long enough to allow vehicles to cross drive ways and bussiness, proposal specfication is 1 hour. 
3). Contractor shall construct a two (2) foot wedge at all driveways, does this apply to this project and if so what does this 
mean regarding micro surfacing. 
4). Traffic shall not travel on fresh "mix" until rolling and blotting is complete. Is rolling and blotting required for the micro 
surfacing. (Submitted: Apr 7, 2014 2:55:42 PM EDT)

Answer
- Answer: 1) Contractor to coordinate with the city's construction management division. It is City's responsibility to tow the 
vehicle. 
Answer: 2) Yes, the residential street could be closed off but the contractor must coordinate with the city's Construction 
Management Division in advance. The cure time for microsurfacing is typically 1 to 2 hour. 
Answer: 3) If necessary, contractor is required to install microsurfacing into the driveway to taper into the existing 
driveway elevation. 
Answer: 4) Yes, rolling and blotting are required for microsurfacing (Answered: Apr 8, 2014 9:43:45 AM EDT)

Question 15
     Can the City provide a list of the streets to be resurfaced on the map that would be more visable to read than the map 
and street list in the last page of the contract. In order to become familar with the project and investigate the work, better 
information regarding a street list and legible map needs to be provided. Thank You. (Submitted: Apr 7, 2014 3:43:55 PM 

EDT)

Answer
- Yes, the map could be viewed at the Fort Lauderdale City Hall - 100 N. Andrews Ave. 4th floor - Engineering, per request 
(Answered: Apr 8, 2014 9:43:45 AM EDT)
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Question and Answers for Bid #243-11386 - Annual Microsurfacing Pavement 
Contract (P11945A) RE-BID 

OVERALL BID QUESTIONS

Question 1
     A few questions. 
1) As per the last bid the specifications call for a continuous machine operation. Is the City still requiring a continuous unit 
over truck mounts? 
2)Since the City is requiring FDOT approved materials must the bidder and all their subs be FDOT prequalified? (Submitted: 

Mar 12, 2014 11:17:14 AM EDT)

Answer
- 1. Refer to Special Conditions page SC-4 
2. No (Answered: Mar 14, 2014 9:57:24 AM EDT)

Question 2
     Is the 300,000 syds of type II Microsurfacing slated for this fiscal year? Or is 300,000 syds for the three year term of 
the contract? (Submitted: Mar 14, 2014 11:50:20 AM EDT)

Answer
- The quantity is 330,000 S.Y. and is for this fiscal year. (Answered: Mar 14, 2014 1:53:10 PM EDT)

Question 3
     1. Can the City of Fort Lauderdale provide a larger map and street list that is easier to read and identify the street 
locations? 
2. Contract time on P-1(c) indicates the work shall begin within 14 calendars days after the notice to proceed. When do you 
anticipate the NTP to be issued? 
3. The contract time also does not have a completion date only a N/A calendar days. Does the contract have a completion 
date? 
4. On Page P-4 the note states to be considered for award of this contract, bidder must have Broward County Engineering 
Contractors License and / or the appropriate license issued by the State of Florida. Does a bidder need both? 
5. How much of the percentage of work does a prime contractor need to perform in order to be awarded the project? 
6. Will the City of Fort Lauderdale meet with prospective bidders to drive the project and inspect the proposed work? 
7. On page P-6 Trench Safety, does this requirement apply to this project? 
8. Regarding the project sign on the last page of the documents, part 1 general states a sign. Does this mean furnish and 
install 1 sign prior to start of construction? (Submitted: Mar 17, 2014 5:13:51 PM EDT)

Answer
- 1.No, the electronic bid documents contain a high resolution PDF depicting the streets to be resurfaced. 
2.See P-1(b) NTP will be sent to contractor after Commission approval 
3.Completion date will be negotiated for each task order 
4.See P-4: A Broward County Engineering Contractor's License and/'or' the appropriate license issued by the State of 
Florida is required for working within public rights-of-way. 
5.Please refer to General Condidtions section, item GC-05 - Subcontractor 
6.No 
7.No 
8.See General COnditions Section,item GC-15 - Job Description Signs. (Answered: Mar 24, 2014 8:15:02 AM EDT)

Question 4
     1. Regarding bid item 1 (b) install 5/8-inch minimum double course Type II micro surfacing, what is the wait time from 
course one to course two? (Submitted: Mar 17, 2014 5:24:18 PM EDT)

Answer
- Contractor must determine based on Means and Methods. (Answered: Mar 24, 2014 8:17:00 AM EDT)

Question 5
     We are a Nationwide Microsurfacing contractor, prequalified with multiple Department of Transportation organizations. 
Michigan, Texas, Tennessee, Wyoming, Minnesota, Ohio, South Carolina and North Dakota. We have large bonding 
capacity and have completed multiple projects of this size and larger. 
Question 1) Can the contractor licensing requirements be waived to bid on this project? (Submitted: Apr 1, 2014 12:15:18 

AM EDT)

Answer
- The answer is no. The City of Fort Lauderdale standard requirement is show on P-4 
P-4 
NOTE: To be considered for award of this contract, the bidder must submit a financial statement upon request. A Broward 
County Engineering Contractor's License and/or the appropriate license issued by the State of Florida is required for 
working within public rights-of-way. Contractor must have proper licensing prior to submitting bid and must submit 
evidence of same with bid. (Answered: Apr 1, 2014 10:28:36 AM EDT)

Question 6
     Will we be allowed to use self propelled portable mix pavers with driving on one side? There appears to be a lot of small 
streets and the continuous pavers are not made for that kind of work. There is only one bidder in the state of Florida that 
has the dual driving pavers. (Submitted: Apr 1, 2014 11:44:11 AM EDT)

Answer
- The contractor/bidder could choose any type of machine to apply the material as long as it is in compliance with the city's 
standard that are described in the bid documents. 
Thanks (Answered: Apr 1, 2014 4:59:25 PM EDT)

Question 7
     We are requesting that an addendum be issued for the continuous pavers. It appears that the contract is for 
approximately 80 or more roads at an average SY of 3,000 to 4,000, it is nearly impossible to pave small streets with a 
continuous run machine. If the continuous breaks down there is no replacement and you will be down for 2 to 3 weeks. Are 
you trying to make this an exclusionary bid? The City needs to be flexible on this request. (Submitted: Apr 1, 2014 2:23:08 

PM EDT)

Answer
- The contractor/bidder could choose any type of machine to apply the material as long as it is in compliance with the city's 
standard that are described in the bid documents. 
Thanks (Answered: Apr 1, 2014 4:59:25 PM EDT)

Question 8
     Is the City willing to change one aspect of the compliance of City Standard which requires dual driving pavers? Since 
the portable mix pavers do not have that feature and it is required under your specifications. We are a licensed Micro-
Surfacing contractor which works for numerous counties in the state. We are also the contractor that supplied you with fair 
and general bid specifications for Micro-Surfacing. Why were the specifications changed to benefit only on contractor? 
Martin County Florida also had this same requirement and they removed it per addendum to make the bid fair. (Submitted: 

Apr 2, 2014 9:39:09 AM EDT)

Answer
- Addendum #1 has been issued (Answered: Apr 8, 2014 9:43:45 AM EDT)

Question 9
     Bid item 11 Refurbishing existing stamped asphalt speed humps are you wanting to remove and replace or just re-
stamp the existing speed hump ? (Submitted: Apr 2, 2014 1:49:49 PM EDT)

Answer
- Re-stamp the existing (Answered: Apr 2, 2014 3:51:30 PM EDT)

- re-stamp existing speed hump (Answered: Apr 2, 2014 4:01:05 PM EDT)

- The contractor will need to include the following in order to complete the line item per the contract. 
“Mill existing asphalt 3/4" minimum and resurface with 3/4" Type S-III virgin asphalt prior to any stamping operations. This 
item shall also include the stamping, coloring and finishing of the asphalt surface. The color and pattern of the stamped 
asphalt shall match existing. Product specs and color charts to be submitted to the City's Project Manager for approval as a 
shop drawing submittal prior to installation." (Answered: Apr 3, 2014 4:05:08 PM EDT)

Question 10
     Proposal states unit prices are firm for three years. Are escolations for asphalt prices, diesel fuel, aggregate increases 
allowed within the three year period. (Submitted: Apr 7, 2014 2:05:16 PM EDT)

Answer
- The contract doesn't have a price adjustment clause/option. (Answered: Apr 9, 2014 12:19:51 PM EDT)

Question 11
     Bid item number 1 b) states install 5/8-inch minimum (double course 30-35 lbs/SY type II micro surfacing. How is this 
going to be measured; 5/8 inch thick or 30-35 lbs per S.Y. Is the 5/8 inch minimum at the time of placement or after curing 
and traffic consolidation. (Submitted: Apr 7, 2014 2:15:39 PM EDT)

Answer
- Measurement will be per 30-35lbs/SY (Answered: Apr 8, 2014 9:43:45 AM EDT)

Question 12
     GC -15 Job Description Signs, placed in areas where the work is taking place: How Many Signs per Neighborhood 
(Submitted: Apr 7, 2014 2:18:17 PM EDT)

Answer
- Need to provide two signs per neighborhood and shall be transported daily to each site. (Answered: Apr 8, 2014 9:43:45 

AM EDT)

Question 13
     What is the amout of time allowed between second application of micro surfacing and the thermoplastic striping. 
(Submitted: Apr 7, 2014 2:22:50 PM EDT)

Answer
- Typically after 1 hour, the temporary striping should be applied and Thermoplastic should be applied within 7 days to 28 
days. (Answered: Apr 8, 2014 9:43:45 AM EDT)

Question 14
     Traffic Control Questions: 
1). If the contractor gives the appropriate advanced notice with day and time to parked vehicles and they are not moved 
by the time resurfacing starts, what is Fort Lauderdales specfication on getting the vehicles moved prior to resurfacing. Can 
the vehicles be towed and who is responsbile for the cost. 
2). In residential areas where the width of the streets are only two lanes or 24 feet wide, can the residental streets be 
closed off with proper advanced notification. Maintaining one lane of traffic on a residental street is not productive, safe, 
provides quality work or realistic. Restricted access for residences and business is going be necessary until the micro 
surfacing has cured long enough to allow vehicles to cross drive ways and bussiness, proposal specfication is 1 hour. 
3). Contractor shall construct a two (2) foot wedge at all driveways, does this apply to this project and if so what does this 
mean regarding micro surfacing. 
4). Traffic shall not travel on fresh "mix" until rolling and blotting is complete. Is rolling and blotting required for the micro 
surfacing. (Submitted: Apr 7, 2014 2:55:42 PM EDT)

Answer
- Answer: 1) Contractor to coordinate with the city's construction management division. It is City's responsibility to tow the 
vehicle. 
Answer: 2) Yes, the residential street could be closed off but the contractor must coordinate with the city's Construction 
Management Division in advance. The cure time for microsurfacing is typically 1 to 2 hour. 
Answer: 3) If necessary, contractor is required to install microsurfacing into the driveway to taper into the existing 
driveway elevation. 
Answer: 4) Yes, rolling and blotting are required for microsurfacing (Answered: Apr 8, 2014 9:43:45 AM EDT)

Question 15
     Can the City provide a list of the streets to be resurfaced on the map that would be more visable to read than the map 
and street list in the last page of the contract. In order to become familar with the project and investigate the work, better 
information regarding a street list and legible map needs to be provided. Thank You. (Submitted: Apr 7, 2014 3:43:55 PM 

EDT)

Answer
- Yes, the map could be viewed at the Fort Lauderdale City Hall - 100 N. Andrews Ave. 4th floor - Engineering, per request 
(Answered: Apr 8, 2014 9:43:45 AM EDT)
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Question and Answers for Bid #243-11386 - Annual Microsurfacing Pavement 
Contract (P11945A) RE-BID 

OVERALL BID QUESTIONS

Question 1
     A few questions. 
1) As per the last bid the specifications call for a continuous machine operation. Is the City still requiring a continuous unit 
over truck mounts? 
2)Since the City is requiring FDOT approved materials must the bidder and all their subs be FDOT prequalified? (Submitted: 

Mar 12, 2014 11:17:14 AM EDT)

Answer
- 1. Refer to Special Conditions page SC-4 
2. No (Answered: Mar 14, 2014 9:57:24 AM EDT)

Question 2
     Is the 300,000 syds of type II Microsurfacing slated for this fiscal year? Or is 300,000 syds for the three year term of 
the contract? (Submitted: Mar 14, 2014 11:50:20 AM EDT)

Answer
- The quantity is 330,000 S.Y. and is for this fiscal year. (Answered: Mar 14, 2014 1:53:10 PM EDT)

Question 3
     1. Can the City of Fort Lauderdale provide a larger map and street list that is easier to read and identify the street 
locations? 
2. Contract time on P-1(c) indicates the work shall begin within 14 calendars days after the notice to proceed. When do you 
anticipate the NTP to be issued? 
3. The contract time also does not have a completion date only a N/A calendar days. Does the contract have a completion 
date? 
4. On Page P-4 the note states to be considered for award of this contract, bidder must have Broward County Engineering 
Contractors License and / or the appropriate license issued by the State of Florida. Does a bidder need both? 
5. How much of the percentage of work does a prime contractor need to perform in order to be awarded the project? 
6. Will the City of Fort Lauderdale meet with prospective bidders to drive the project and inspect the proposed work? 
7. On page P-6 Trench Safety, does this requirement apply to this project? 
8. Regarding the project sign on the last page of the documents, part 1 general states a sign. Does this mean furnish and 
install 1 sign prior to start of construction? (Submitted: Mar 17, 2014 5:13:51 PM EDT)

Answer
- 1.No, the electronic bid documents contain a high resolution PDF depicting the streets to be resurfaced. 
2.See P-1(b) NTP will be sent to contractor after Commission approval 
3.Completion date will be negotiated for each task order 
4.See P-4: A Broward County Engineering Contractor's License and/'or' the appropriate license issued by the State of 
Florida is required for working within public rights-of-way. 
5.Please refer to General Condidtions section, item GC-05 - Subcontractor 
6.No 
7.No 
8.See General COnditions Section,item GC-15 - Job Description Signs. (Answered: Mar 24, 2014 8:15:02 AM EDT)

Question 4
     1. Regarding bid item 1 (b) install 5/8-inch minimum double course Type II micro surfacing, what is the wait time from 
course one to course two? (Submitted: Mar 17, 2014 5:24:18 PM EDT)

Answer
- Contractor must determine based on Means and Methods. (Answered: Mar 24, 2014 8:17:00 AM EDT)

Question 5
     We are a Nationwide Microsurfacing contractor, prequalified with multiple Department of Transportation organizations. 
Michigan, Texas, Tennessee, Wyoming, Minnesota, Ohio, South Carolina and North Dakota. We have large bonding 
capacity and have completed multiple projects of this size and larger. 
Question 1) Can the contractor licensing requirements be waived to bid on this project? (Submitted: Apr 1, 2014 12:15:18 

AM EDT)

Answer
- The answer is no. The City of Fort Lauderdale standard requirement is show on P-4 
P-4 
NOTE: To be considered for award of this contract, the bidder must submit a financial statement upon request. A Broward 
County Engineering Contractor's License and/or the appropriate license issued by the State of Florida is required for 
working within public rights-of-way. Contractor must have proper licensing prior to submitting bid and must submit 
evidence of same with bid. (Answered: Apr 1, 2014 10:28:36 AM EDT)

Question 6
     Will we be allowed to use self propelled portable mix pavers with driving on one side? There appears to be a lot of small 
streets and the continuous pavers are not made for that kind of work. There is only one bidder in the state of Florida that 
has the dual driving pavers. (Submitted: Apr 1, 2014 11:44:11 AM EDT)

Answer
- The contractor/bidder could choose any type of machine to apply the material as long as it is in compliance with the city's 
standard that are described in the bid documents. 
Thanks (Answered: Apr 1, 2014 4:59:25 PM EDT)

Question 7
     We are requesting that an addendum be issued for the continuous pavers. It appears that the contract is for 
approximately 80 or more roads at an average SY of 3,000 to 4,000, it is nearly impossible to pave small streets with a 
continuous run machine. If the continuous breaks down there is no replacement and you will be down for 2 to 3 weeks. Are 
you trying to make this an exclusionary bid? The City needs to be flexible on this request. (Submitted: Apr 1, 2014 2:23:08 

PM EDT)

Answer
- The contractor/bidder could choose any type of machine to apply the material as long as it is in compliance with the city's 
standard that are described in the bid documents. 
Thanks (Answered: Apr 1, 2014 4:59:25 PM EDT)

Question 8
     Is the City willing to change one aspect of the compliance of City Standard which requires dual driving pavers? Since 
the portable mix pavers do not have that feature and it is required under your specifications. We are a licensed Micro-
Surfacing contractor which works for numerous counties in the state. We are also the contractor that supplied you with fair 
and general bid specifications for Micro-Surfacing. Why were the specifications changed to benefit only on contractor? 
Martin County Florida also had this same requirement and they removed it per addendum to make the bid fair. (Submitted: 

Apr 2, 2014 9:39:09 AM EDT)

Answer
- Addendum #1 has been issued (Answered: Apr 8, 2014 9:43:45 AM EDT)

Question 9
     Bid item 11 Refurbishing existing stamped asphalt speed humps are you wanting to remove and replace or just re-
stamp the existing speed hump ? (Submitted: Apr 2, 2014 1:49:49 PM EDT)

Answer
- Re-stamp the existing (Answered: Apr 2, 2014 3:51:30 PM EDT)

- re-stamp existing speed hump (Answered: Apr 2, 2014 4:01:05 PM EDT)

- The contractor will need to include the following in order to complete the line item per the contract. 
“Mill existing asphalt 3/4" minimum and resurface with 3/4" Type S-III virgin asphalt prior to any stamping operations. This 
item shall also include the stamping, coloring and finishing of the asphalt surface. The color and pattern of the stamped 
asphalt shall match existing. Product specs and color charts to be submitted to the City's Project Manager for approval as a 
shop drawing submittal prior to installation." (Answered: Apr 3, 2014 4:05:08 PM EDT)

Question 10
     Proposal states unit prices are firm for three years. Are escolations for asphalt prices, diesel fuel, aggregate increases 
allowed within the three year period. (Submitted: Apr 7, 2014 2:05:16 PM EDT)

Answer
- The contract doesn't have a price adjustment clause/option. (Answered: Apr 9, 2014 12:19:51 PM EDT)

Question 11
     Bid item number 1 b) states install 5/8-inch minimum (double course 30-35 lbs/SY type II micro surfacing. How is this 
going to be measured; 5/8 inch thick or 30-35 lbs per S.Y. Is the 5/8 inch minimum at the time of placement or after curing 
and traffic consolidation. (Submitted: Apr 7, 2014 2:15:39 PM EDT)

Answer
- Measurement will be per 30-35lbs/SY (Answered: Apr 8, 2014 9:43:45 AM EDT)

Question 12
     GC -15 Job Description Signs, placed in areas where the work is taking place: How Many Signs per Neighborhood 
(Submitted: Apr 7, 2014 2:18:17 PM EDT)

Answer
- Need to provide two signs per neighborhood and shall be transported daily to each site. (Answered: Apr 8, 2014 9:43:45 

AM EDT)

Question 13
     What is the amout of time allowed between second application of micro surfacing and the thermoplastic striping. 
(Submitted: Apr 7, 2014 2:22:50 PM EDT)

Answer
- Typically after 1 hour, the temporary striping should be applied and Thermoplastic should be applied within 7 days to 28 
days. (Answered: Apr 8, 2014 9:43:45 AM EDT)

Question 14
     Traffic Control Questions: 
1). If the contractor gives the appropriate advanced notice with day and time to parked vehicles and they are not moved 
by the time resurfacing starts, what is Fort Lauderdales specfication on getting the vehicles moved prior to resurfacing. Can 
the vehicles be towed and who is responsbile for the cost. 
2). In residential areas where the width of the streets are only two lanes or 24 feet wide, can the residental streets be 
closed off with proper advanced notification. Maintaining one lane of traffic on a residental street is not productive, safe, 
provides quality work or realistic. Restricted access for residences and business is going be necessary until the micro 
surfacing has cured long enough to allow vehicles to cross drive ways and bussiness, proposal specfication is 1 hour. 
3). Contractor shall construct a two (2) foot wedge at all driveways, does this apply to this project and if so what does this 
mean regarding micro surfacing. 
4). Traffic shall not travel on fresh "mix" until rolling and blotting is complete. Is rolling and blotting required for the micro 
surfacing. (Submitted: Apr 7, 2014 2:55:42 PM EDT)

Answer
- Answer: 1) Contractor to coordinate with the city's construction management division. It is City's responsibility to tow the 
vehicle. 
Answer: 2) Yes, the residential street could be closed off but the contractor must coordinate with the city's Construction 
Management Division in advance. The cure time for microsurfacing is typically 1 to 2 hour. 
Answer: 3) If necessary, contractor is required to install microsurfacing into the driveway to taper into the existing 
driveway elevation. 
Answer: 4) Yes, rolling and blotting are required for microsurfacing (Answered: Apr 8, 2014 9:43:45 AM EDT)

Question 15
     Can the City provide a list of the streets to be resurfaced on the map that would be more visable to read than the map 
and street list in the last page of the contract. In order to become familar with the project and investigate the work, better 
information regarding a street list and legible map needs to be provided. Thank You. (Submitted: Apr 7, 2014 3:43:55 PM 

EDT)

Answer
- Yes, the map could be viewed at the Fort Lauderdale City Hall - 100 N. Andrews Ave. 4th floor - Engineering, per request 
(Answered: Apr 8, 2014 9:43:45 AM EDT)
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	CITY OF FORT LAUDERDALE
	CONTRACT AND SPECIFICATIONS PACKAGE
	PROJECT NO. 11945A RE-BID

	ANNUAL MICROSURFACING
	PAVEMENT CONTRACT
	ALEXANDER D. SCHEFFER, P.E.
	SENIOR PROJECT MANAGER
	1.5    Workers� Compensation and Employer�s Liability Insurance
	Bid No. 243-11386

	ANNUAL MICROSURFACING PAVEMENT CONTRACT
	LOCAL BUSINESS PREFERENCE CERTIFICATION STATEMENT
	10.3.5    Workers� Compensation and Employer�s Liability Insurance

	3.3. City employees may not contract with the City through any corporation or business entity in which they or their immediate family members hold a controlling financial interest (e.g. ownership of five (5) percent or more). 
	Emulsified Asphalt: Quick-set latex modified cationic type CQS emulsion with natural or synthetic latex conforming to the requirements specified in AASHTO M208 or ASTM D2397  for CQS-1h,
	plus the following:
	It shall pass all applicable storage and settlement tests. The cement mixing test shall be waived for this emulsion.  The polymer material shall be milled or blended into the asphalt or emulsifier solution prior to the emulsification process.
	Additives:  Additives may be added to the emulsion mix or any of the component materials to provide the control of the quick-traffic properties. They must be included as part of the mix design and be compatible with the other components of the mix.
	Mixing Equipment: The machine shall be specifically designed and manufactured to lay Microsurfacing. The material shall be mixed by an automatic-sequenced, self-propelled Microsurfacing mixing machine, which shall be a continuous-flow mixing unit able...
	Proportioning Devices: Individual volume or weight controls for proportioning each material to be added to the mix (i.e. aggregate, mineral filler, emulsified asphalt, additive, and water) shall be provided and properly marked. These proportioning dev...
	Rut-Filling Box: When required, before the final surface course is placed, preliminary Microsurfacing material may be required to fill ruts, utility cuts, depressions in the existing surface, etc. Ruts of one-half (½) inch (12.7 mm) or greater in dept...
	Auxiliary Equipment: Suitable surface preparation equipment, traffic control equipment, hand tools, and any other support and safety equipment shall be provided by the contractor as necessary, (or as the City requires) to perform the work.
	General: Each mixing unit to be used in the performance of the work shall be calibrated in the presence of the City prior to construction. Previous calibration documentation covering the exact materials to be used may be acceptable, provided that no m...
	Calibration: Calibrate each mixing unit to be used in the performance of the work in the presence of the Engineer prior to the start of construction. Previous calibration documentation covering the exact materials to be used may be acceptable, provide...
	Construction:
	Weather Limitations: Microsurfacing shall not be applied if either the pavement or air temperature is below 50 F (10 C) and falling, but may be applied when both pavement and air temperatures are above 45 F (7 C) and rising. No Microsurfacing shall be...
	Surface Preparation: Immediately prior to applying the Microsurfacing, the surface shall be cleared of all loose material, silt spots, vegetation, thermoplastic striping, R.P.M�s, and other objectionable material. Any standard cleaning method will be ...
	Tack Coat: Normally, tack coat is not required unless the surface to be covered is extremely dry and raveled or is concrete or brick. If required, the tack coat should consist of one part emulsified asphalt/three parts water and should be applied with...
	Cracks: Pre-treat only cracks wider than 0.25� in the pavement with an FDOT approved crack sealer prior to the application of Microsurfacing. Crack filling material shall cure for 30 days prior to application of Microsurfacing unless otherwise directe...
	Application: A test strip shall be placed in conditions similar to those expected to be encountered during the project unless specifically waived by the City.
	When required by local conditions, the surface shall be pre-wetted by fogging ahead of the spreader box. The rate of application of the fog spray shall be adjusted during the day to suit temperatures, surface texture, humidity, and dryness of the pave...
	The Microsurfacing shall be of the desired consistency upon leaving the mixer. A sufficient amount of material shall be carried in all parts of the spreader at all times so that a complete coverage is obtained. Overloading of the spreader shall be avo...
	No streaks, such as those caused by oversized aggregate, shall be left in the finished surface. If excess streaking develops, the job will be stopped until the contractor proves to the Project Manager
	or his/her designee that the situation has been corrected. Excessive streaking is defined as more than four drag marks greater than one-half (½) inch wide (12.7 mm) and four inches (4) long (101 mm), or one inch (1) wide (25.4 mm) and three (3) inches...
	The Microsurfacing mixture shall be of the proper consistency at all times, so as to provide the application rate required by the surface condition. The average single application rate, as measured by the Project Manager, shall be in accordance with t...
	Suggested application rates are based upon the weight of dry aggregate in the mixture. Application rates are affected by the unit weight of the aggregate.
	Opening to Traffic: Microsurfacing shall be capable of producing an emulsified asphalt paving mixture that will cure at a rate which will permit traffic on the pavement within one hour after application without damaging the pavement surface. Any damag...
	Joints: No excess buildup, uncovered areas, or unsightly appearance shall be permitted on longitudinal or transverse joints. The contractor shall provide suitable-width spreading equipment to produce a minimum number of longitudinal joints throughout ...
	Mix Stability: The Microsurfacing shall possess sufficient stability so that premature breaking of the material in the spreader box does not occur. The mixture shall be homogeneous during and following mixing and spreading. It shall be free of excess ...
	emulsion and aggregate fines from the coarser aggregate. Under no circumstances shall water be sprayed directly into the lay-down box while laying Microsurfacing material.
	Handwork: Areas which cannot be reached with the machine shall be surfaced using hand squeegees to provide uniform coverage. If necessary, the area to be hand worked shall be lightly dampened prior to mix placement. Care shall be exercised to leave no...
	Edgelines: Care shall be taken to ensure straight lines along curbs and shoulders. No runoff on these areas will be permitted. Lines at intersections will be kept straight to provide a good appearance. If necessary, a suitable material will be used to...
	Clean-up: All areas, such as man-ways, gutters, and intersections, shall have the Microsurfacing mix removed as specified by the City. The contractor shall, on a daily basis, remove any debris associated with the performance of the work, completely an...
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	PAVEMENT CONTRACT
	ALEXANDER D. SCHEFFER, P.E.
	SENIOR PROJECT MANAGER
	1.5    Workers� Compensation and Employer�s Liability Insurance
	Bid No. 243-11386

	ANNUAL MICROSURFACING PAVEMENT CONTRACT
	LOCAL BUSINESS PREFERENCE CERTIFICATION STATEMENT
	10.3.5    Workers� Compensation and Employer�s Liability Insurance

	3.3. City employees may not contract with the City through any corporation or business entity in which they or their immediate family members hold a controlling financial interest (e.g. ownership of five (5) percent or more). 
	Emulsified Asphalt: Quick-set latex modified cationic type CQS emulsion with natural or synthetic latex conforming to the requirements specified in AASHTO M208 or ASTM D2397  for CQS-1h,
	plus the following:
	It shall pass all applicable storage and settlement tests. The cement mixing test shall be waived for this emulsion.  The polymer material shall be milled or blended into the asphalt or emulsifier solution prior to the emulsification process.
	Additives:  Additives may be added to the emulsion mix or any of the component materials to provide the control of the quick-traffic properties. They must be included as part of the mix design and be compatible with the other components of the mix.
	Mixing Equipment: The machine shall be specifically designed and manufactured to lay Microsurfacing. The material shall be mixed by an automatic-sequenced, self-propelled Microsurfacing mixing machine, which shall be a continuous-flow mixing unit able...
	Proportioning Devices: Individual volume or weight controls for proportioning each material to be added to the mix (i.e. aggregate, mineral filler, emulsified asphalt, additive, and water) shall be provided and properly marked. These proportioning dev...
	Rut-Filling Box: When required, before the final surface course is placed, preliminary Microsurfacing material may be required to fill ruts, utility cuts, depressions in the existing surface, etc. Ruts of one-half (½) inch (12.7 mm) or greater in dept...
	Auxiliary Equipment: Suitable surface preparation equipment, traffic control equipment, hand tools, and any other support and safety equipment shall be provided by the contractor as necessary, (or as the City requires) to perform the work.
	General: Each mixing unit to be used in the performance of the work shall be calibrated in the presence of the City prior to construction. Previous calibration documentation covering the exact materials to be used may be acceptable, provided that no m...
	Calibration: Calibrate each mixing unit to be used in the performance of the work in the presence of the Engineer prior to the start of construction. Previous calibration documentation covering the exact materials to be used may be acceptable, provide...
	Construction:
	Weather Limitations: Microsurfacing shall not be applied if either the pavement or air temperature is below 50 F (10 C) and falling, but may be applied when both pavement and air temperatures are above 45 F (7 C) and rising. No Microsurfacing shall be...
	Surface Preparation: Immediately prior to applying the Microsurfacing, the surface shall be cleared of all loose material, silt spots, vegetation, thermoplastic striping, R.P.M�s, and other objectionable material. Any standard cleaning method will be ...
	Tack Coat: Normally, tack coat is not required unless the surface to be covered is extremely dry and raveled or is concrete or brick. If required, the tack coat should consist of one part emulsified asphalt/three parts water and should be applied with...
	Cracks: Pre-treat only cracks wider than 0.25� in the pavement with an FDOT approved crack sealer prior to the application of Microsurfacing. Crack filling material shall cure for 30 days prior to application of Microsurfacing unless otherwise directe...
	Application: A test strip shall be placed in conditions similar to those expected to be encountered during the project unless specifically waived by the City.
	When required by local conditions, the surface shall be pre-wetted by fogging ahead of the spreader box. The rate of application of the fog spray shall be adjusted during the day to suit temperatures, surface texture, humidity, and dryness of the pave...
	The Microsurfacing shall be of the desired consistency upon leaving the mixer. A sufficient amount of material shall be carried in all parts of the spreader at all times so that a complete coverage is obtained. Overloading of the spreader shall be avo...
	No streaks, such as those caused by oversized aggregate, shall be left in the finished surface. If excess streaking develops, the job will be stopped until the contractor proves to the Project Manager
	or his/her designee that the situation has been corrected. Excessive streaking is defined as more than four drag marks greater than one-half (½) inch wide (12.7 mm) and four inches (4) long (101 mm), or one inch (1) wide (25.4 mm) and three (3) inches...
	The Microsurfacing mixture shall be of the proper consistency at all times, so as to provide the application rate required by the surface condition. The average single application rate, as measured by the Project Manager, shall be in accordance with t...
	Suggested application rates are based upon the weight of dry aggregate in the mixture. Application rates are affected by the unit weight of the aggregate.
	Opening to Traffic: Microsurfacing shall be capable of producing an emulsified asphalt paving mixture that will cure at a rate which will permit traffic on the pavement within one hour after application without damaging the pavement surface. Any damag...
	Joints: No excess buildup, uncovered areas, or unsightly appearance shall be permitted on longitudinal or transverse joints. The contractor shall provide suitable-width spreading equipment to produce a minimum number of longitudinal joints throughout ...
	Mix Stability: The Microsurfacing shall possess sufficient stability so that premature breaking of the material in the spreader box does not occur. The mixture shall be homogeneous during and following mixing and spreading. It shall be free of excess ...
	emulsion and aggregate fines from the coarser aggregate. Under no circumstances shall water be sprayed directly into the lay-down box while laying Microsurfacing material.
	Handwork: Areas which cannot be reached with the machine shall be surfaced using hand squeegees to provide uniform coverage. If necessary, the area to be hand worked shall be lightly dampened prior to mix placement. Care shall be exercised to leave no...
	Edgelines: Care shall be taken to ensure straight lines along curbs and shoulders. No runoff on these areas will be permitted. Lines at intersections will be kept straight to provide a good appearance. If necessary, a suitable material will be used to...
	Clean-up: All areas, such as man-ways, gutters, and intersections, shall have the Microsurfacing mix removed as specified by the City. The contractor shall, on a daily basis, remove any debris associated with the performance of the work, completely an...
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