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City of Fort Lauderdale Bid 243-11357

Bid 243-11357
Annual Marine Facilities Repair Maintenance Contract (P11825)

Bid Number  243-11357
Bid Title Annual Marine Facilities Repair Maintenance Contract (P11825)

Bid Start Date Feb 24, 2014 6:56:43 AM EST
Bid End Date Mar 28, 2014 2:00:00 PM EDT

Question &
Answer End Mar 17, 2014 5:00:00 PM EDT
Date

Bid Contact Jim Hemphill
Sr. Procurement Specialist
Procurement Department
954-828-5143
jhemphill@fortlauderdale.gov

Description
INVITATION TO BID

Sealed bids will be received until 2:00 P.M. on FRIDAY, MARCH 28, 2014 in the Public Works Department, City Hall, 100 North Andrews Avenue, 4th Floor, City
of Fort Lauderdale, Florida and opened immediately thereafter in the Conference Room, for Bid # 243-11357, PROJECT NO. 11825, ANNUAL MARINE
FACILITIES REPAIR MAINTENANCE CONTRACT.

This project does not include files. See exhibits for typical details in the Detailed Specifications section.
The work includes repair, replacement and improvement of various marine facilities and structures, not limited to marine amenities, seawalls and ramps.

Bidding blanks may be obtained free of charge at BIDSYNC.COM or hard copies may be picked up at the Public Works Department. Plans and specifications
are on file in the Public Works Department, City of Fort Lauderdale at 100 North Andrews Avenue, 4" floor, (Monday thru Friday 8:00 am to 4:30 pm) at a NON-
REFUNDABLE cost of $25.00 (including sales tax per set). Only cash or cashier’s check made payable to the City of Fort Lauderdale are accepted. Plans
and specifications are also available on a CD diskette at a NON-REFUNDABLE cost of $5.00 (including sales tax per CD).

It will be the sole responsibility of the bidder to clearly mark the bid as such, and ensure that his bid reaches the City prior to the bid opening date and time listed.

A certified check, cashier's check, bank officer's check or bid bond for FIVE percent (5%) of the amount bid, made payable to the City of Fort Lauderdale,
Florida, shall accompany each proposal.

The City of Fort Lauderdale reserves the right to waive any informality in any or all and to reject any or all bids.

For information concerning technical specifications please utilize the question/answer feature provided by BidSync at www.bidsync.com. Questions of a
material nature must be received prior to the cut-off date specified in the solicitation. Material changes, if any, to the scope of services or bidding procedures
will only be transmitted by written addendum. (See addendum section of BidSync Site). Contractors please note: No part of your bid can be submitted via
FAX. No variation in price or conditions shall be permitted based upon a claim of ignorance. Submission of a bid will be considered evidence that the Contractor
has familiarized themselves with the nature and extent of the work, and the equipment, materials, and labor required. The entire bid response must be
submitted in accordance with all specifications contained in this solicitation.

Information on bid results and projects currently out to bid can be obtained on the City's website — www.fortlauderdale.gov/purchasing/solicitations.htm. For
general inquiries - please call (954) 828-5143.
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City of Fort Lauderdale Bid 243-11357

CITY OF FORT LAUDERDALE
CONTRACT AND SPECIFICATIONS PACKAGE

BID # 243-11357

PROJECT NO. 11825

ANNUAL MARINE FACILITIES
REPATR MAINTENANCE
CONTRACT

Public Works Department
100 North Andrews Avenue
Fort Lauderdale, Florida 33301

RAYMOND NAZAIRE
PROJECT MANAGER II

JAMES T. HEMPHILL
SENIOR PROCUREMENT SPECIALIST
Telephone: (954) 828-5143 E-mail: jhemphill@fortlauderdale.gov
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City of Fort Lauderdale Bid 243-11357

INVITATION TO BID

Sealed bids will be received until 2:00 P.M. on FRIDAY, MARCH 28, 2014 in the Public Works
Department, City Hall, 100 North Andrews Avenue, 4th Floor, City of Fort Lauderdale, Florida and
opened immediately thereafter in the Conference Room, for Bid # 243-11357, PROJECT NO. 11825,
ANNUAL MARINE FACILITIES REPAIR MAINTENANCE CONTRACT.

This project does not include files. See exhibits for typical details in the Detailed Specifications
section.

The work includes repair, replacement and improvement of various marine facilities and structures,
not limited to marine amenities, seawalls and ramps.

Bidding blanks may be obtained free of charge at BIDSYNC.COM or hard copies may be picked up at
the Public Works Department. Plans and specifications are on file in the Public Works Department,
City of Fort Lauderdale at 100 North Andrews Avenue, 4" floor, (Monday thru Friday 8:00 am to 4:30
pm) at a NON-REFUNDABLE cost of $25.00 (including sales tax per set). Only cash or cashier’s
check made payable to the City of Fort Lauderdale are accepted. Plans and specifications are also
available on a CD diskette at a NON-REFUNDABLE cost of $5.00 (including sales tax per CD).

It will be the sole responsibility of the bidder to clearly mark the bid as such, and ensure that his bid
reaches the City prior to the bid opening date and time listed.

A certified check, cashier's check, bank officer's check or bid bond for FIVE percent (5%) of the
amount bid, made payable to the City of Fort Lauderdale, Florida, shall accompany each proposal.

The City of Fort Lauderdale reserves the right to waive any informality in any or all and to reject any or
all bids.

For information concerning technical specifications please utilize the question/answer feature
provided by BidSync at www.bidsync.com. Questions of a material nature must be received prior to
the cut-off date specified in the solicitation. Material changes, if any, to the scope of services or
bidding procedures will only be transmitted by written addendum. (See addendum section of BidSync
Site). Contractors please note: No part of your bid can be submitted via FAX. No variation in price or
conditions shall be permitted based upon a claim of ignorance. Submission of a bid will be considered
evidence that the Contractor has familiarized themselves with the nature and extent of the work, and
the equipment, materials, and labor required. The entire bid response must be submitted in
accordance with all specifications contained in this solicitation.

Information on bid results and projects currently out to bid can be obtained on the City’'s website —
www.fortlauderdale.gov/purchasing/solicitations.htm. For general inquiries - please call (954) 828-
5143.

Jonda K. Joseph
City Clerk

ITB-1
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City of Fort Lauderdale Bid 243-11357

INSTRUCTIONS TO BIDDERS

The following instructions are given for the purpose of guiding bidders in properly preparing their bids
or proposals. These directions have equal force and weight with the specifications and strict
compliance is required with all of these provisions.

QUALIFICATIONS OF BIDDERS — No proposal will be accepted from, nor will any contract be
awarded to, any person who is in arrears to the CITY OF FORT LAUDERDALE, upon any debt or
contract, or who has defaulted, as surety or otherwise, upon any obligation to the City, or who is
deemed irresponsible or unreliable by the City Commission of Fort Lauderdale.

PERSONAL INVESTIGATION - Bidders shall satisfy themselves by personal investigation, and by
such other means as they may think necessary or desirable, as to the conditions affecting the
proposed work and the cost. No information derived from maps, plans, specifications, or from the
Engineer, City Manager, or their assistants shall relieve the Contractor from any risk or from fulfilling
all terms of the contract.

INCONSISTENCIES — Any seeming inconsistency between different provisions of the plans,
specifications, proposal or contract, or any point requiring explanation must be inquired into by the
bidder, in writing, at least ten (10) days prior to the time set for opening proposals. After proposals
are opened, the bidders shall abide by the decision of the Engineer as to such interpretation.

ADDENDA AND INTERPRETATIONS - No interpretations of the meaning of the plans, specifications
or other contract documents will be made orally to any bidder. Prospective bidders must request such
interpretation in writing as instructed in the bid package. To be considered, such request must be
received by the Questions and Answers deadline as indicated in BIDSYNC.COM. Material changes,
if any, to the scope of services or bidding procedures will only be transmitted by written addendum. It
is_the bidder’s responsibility to verify if addendums have been issued in BIDSYNC.COM.
Failure of any bidder to receive any such addenda or interpretation shall not relieve any bidder from
any obligation under his bid as submitted. All addenda so issued shall become a part of the contract
document. Bidder shall verify in BIDSYNC.COM that he has all addenda before submitting a bid.

LEGAL CONDITIONS - Bidders are notified to familiarize themselves with the provisions of the laws
of the State of Florida relating to hours of labor on municipal work, and with the provisions of the laws
of the State of Florida and the Charter and the ordinances of the City of Fort Lauderdale.

PUBLIC ENTITY CRIMES - A person or affiliate who has been placed on the convicted vendor list
following a conviction for a public entity crime may not submit a bid on a contract to provide any goods
or services to a public entity, may not submit a bid on a contract with a public entity for the
construction or repair of a public building or public work, may not submit bids on leases of real
property to a public entity, may not be awarded or perform work as a Contractor, supplier,
subcontractor, or consultant under a contract with any public entity, and may not transact business
with any public entity in excess of the threshold amount provided in Section 287.017, Florida Statutes,
for CATEGORY TWO for a period of 36 months from the date of being placed on the convicted
vendor list.

FORMS OF PROPOSALS - Each proposal and its accompanying statements must be made on the
blanks provided. THE FORMS MUST BE SUBMITTED IN GOOD ORDER AND WITH ALL BLANKS
COMPLETED. The forms must be enclosed in a sealed envelope when submitted to the Public
Works Department, City Hall, 4th Floor, 100 North Andrews Avenue, Fort Lauderdale, Florida 33301
and must show the name of the bidder and a statement as to its contents.

Rev. 5/10/2013 IB-1
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City of Fort Lauderdale Bid 243-11357

FORMS OF PROPOSALS (CONTINUED) - The proposal must be signed by one duly authorized to
do so, and in case signed by a deputy or subordinate, the principal's properly written authority to such
deputy or subordinate must accompany the proposal. No proposal will be accepted, for any reason
whatsoever, which is not submitted to the Office of the Public Works Director as stated above, within
the specified time.

INSURANCE - Contractor shall provide and shall require all of its sub-contractors to provide, pay for,
and maintain in force at all times during the term of the Agreement, such insurance, including Property
Insurance (Builder's Risk), Commercial General Liability Insurance, Business Automobile Liability
Insurance, Workers’ Compensation Insurance, Employer’s Liability Insurance, and Umbrella / Excess
Liability, as stated below. Such policy or policies shall be issued by companies authorized to do
business in the State of Florida and having agents upon whom service of process may be made in the
State of Florida.

BID BOND - A certified check, cashier's check or bank officer's check, for the sum set forth in the
advertisement, made payable to the City of Fort Lauderdale, Florida, or bid bond in such amount,
shall accompany each proposal as evidence of the good faith and responsibility of the bidder. The
check or bond shall be retained by the City as liquidated damages should the bidder refuse to or fail to
enter into a contract for the execution of the work embraced in this proposal, in the event the proposal
of the bidder is accepted. Retention of such amount shall not be construed as a penalty or forfeiture.

The above bond or check shall be a guarantee that the bidder will, if necessary, promptly execute a
satisfactory contract and furnish good and sufficient bonds. As soon as a satisfactory contract has
been executed and the bonds furnished and accepted, the check or bond accompanying the proposal
of the successful bidder will be returned to him. The certified or other checks or bid bonds of the
unsuccessful bidders will be returned to them upon the acceptance of the bid of the successful bidder.
If the successful bidder shall not enter into, execute, and deliver such a contract and furnish the
required bonds within ten (10) days after receiving notice to do so, the certified or other check or bid
bond shall immediately become the property of the City of Fort Lauderdale as liquidated damages.
Retention of such amount shall not be construed as a penalty or forfeiture.

FILLING IN BIDS - All prices must be written in the proposal and also stated in figures, and all
proposals must fully cover all items for which proposals are asked and no other. Bidders are required
to state the names and places of residence of all persons interested, and if no other person is
interested, the bidder shall distinctly state such fact and shall state that the proposal is, in all respects,
fair and without collusion or fraud. Where more than one person is interested, it is required that all
persons interested or their legal representative make all verification and subscribe to the proposal.

PRICES QUOTED: Deduct any discount offered and quote firm net prices. Give both unit price and
extended total. In the case of a discrepancy in computing the amount of the bid, the unit price quoted
will govern. All prices quoted shall be F.O.B. destination, freight prepaid (Bidder pays and bears
freight charges, Bidder owns goods in transit and files any claims), unless otherwise stated in Special
Conditions. Each item must be bid separately. No attempt shall be made to tie any item or items
contained in the ITB with any other business with the City.

BIDS FIRM FOR ACCEPTANCE: Bidder warrants, by virtue of bidding, that his bid and the prices
quoted in his bid will be firm for acceptance by the City for a period of one hundred and twenty (120)
days from the date of bid opening unless otherwise stated in the ITB.

CAUSES FOR REJECTION - No proposal will be canvassed, considered or accepted which, in the
opinion of the City Commission, is informal or unbalanced, or contains inadequate or unreasonable
prices for any items; each item must carry its own proportion of the cost as nearly as is practicable.
Any alteration, erasure, interlineation, or failure to specify bids for all items called for in the schedule
shall render the proposal informal.

Rev. 7/10/2013 IB-2
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City of Fort Lauderdale Bid 243-11357

INSTRUCTIONS TO BIDDERS (continued)

REJECTION OF BIDS - The City reserves the right to reject any bid if the evidence submitted by the
bidder, or if the investigation of such bidder, fails to satisfy the City that such bidder is properly
gualified to carry out the obligations and to complete the work contemplated. Any or all proposals will
be rejected, if there is reason to believe that collusion exists among bidders. A proposal will be
considered irregular and may be rejected, if it shows serious omissions, alterations in form, additions
not called for, conditions or unauthorized alternates, or irregularities of any kind. The City reserves
the right to reject any or all proposals and to waive such technical errors as may be deemed best for
the interests of the City.

BID PROTEST PROCEDURE: Any proposer or bidder who is not recommended for award of a
contract and who alleges a failure by the City to follow the City’s procurement ordinance or any
applicable law may protest to the Procurement Division — Deputy Director of Finance, by delivering a
letter of protest within five (5) days after a Notice of Intent to award is posted on the City’s website at
the following link: http://www.fortlauderdale.gov/engineering/bids.htm. The complete protest
ordinance may be found on the City's website at the following link:
http://www.fortlauderdale.gov/purchasing/protestordinance.pdf

WITHDRAWALS - Any bidder may, without prejudice to himself, withdraw his proposal at any time
prior to the expiration of the time during which proposals may be submitted. Such request for
withdrawal must be in writing and signed in the same manner and by the same person who signed the
proposal. After expiration of the period for receiving proposals, no proposal can be withdrawn,
modified, or explained.

CONTRACT - The bidder to whom award is made shall execute a written contract to do the work and
maintain the same in good repair until final acceptance by the proper authorities, and shall furnish
good and sufficient bonds as specified within ten (10) days after receiving such contract for execution.
If the bidder to whom the first award is made fails to enter into a contract as provided, the award may
be annulled and the contract let to the next lowest bidder who is reliable, responsible, and responsive
in the opinion of the City Commission, and that bidder shall fulfill every stipulation and obligation as if
such bidder were the original party to whom award was made.

The contract shall provide that the Contractor agrees to correct any defective or faulty work or
material, which may appear within one (1) year after completion of the work and receipt of final
payment.

ENFORCEMENT OF SPECIFICATIONS - Copies of the specifications will be placed in the hands of
all the assistants to the Engineer and Inspectors employed on the work, who shall enforce each and
every requirement of the contract. Such assistants shall have no authority to vary from such
requirements.

COPIES OF PLANS AND SPECIFICATIONS - Copies of the specifications, details, contract and
bonds are on file in the Public Works Department, City Hall, 4™ Floor, 100 N. Andrews Avenue, Fort
Lauderdale, Florida 33301.

SURETY BOND - The successful bidder shall furnish a performance and payment bond in compliance
with Section 255.05, Florida Statutes, written by a Corporate Surety company, holding a Certificate of
Authority from the Secretary of the Treasury of the United States as acceptable sureties on federal
bonds, in an amount equal to the total amount payable by the terms of the contract, executed and
issued by a Resident Agent licensed by and having an office in the State of Florida, representing such
Corporate Surety, conditioned for the due and faithful performance of the work, and providing in
addition to all other conditions, that if the Contractor, or his or its subcontractors, fail to duly pay for
any labor, materials, or other supplies used or consumed by such Contractor, or his or its
subcontractor or subcontractors, in performance of the work contracted to be done, the Surety will pay
the same in the amount not exceeding the sum provided in such bonds, together with interest at the

Rev. 7/10/2013 IB-3
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City of Fort Lauderdale Bid 243-11357
INSTRUCTIONS TO BIDDERS (continued)

rate of 15% per annum, and that they shall indemnify and save harmless the City of Fort Lauderdale
to the extent of any and all payments in connection with carrying out of the contract, which the City
may be required to make under the law.

The Contractor is required at all times to have a valid surety bond in force covering the work being
performed. A failure to have such bond in force at any time shall constitute a default on the part of the
Contractor. A bond written by a surety, which becomes disqualified to do business in the State of
Florida, shall automatically constitute a failure on the part of the Contractor to meet the above
requirements.

Such bond shall continue in effect for one (1) year after completion and acceptance of the work with
liability equal to at least 25% of contract price, or an additional bond shall be conditioned that the
Contractor will correct any defective or faulty work or material which appear within one (1) year after
completion of the contract, upon notification by the City, except in contracts which are concerned
solely with demolition work, in which cases 25% liability will not be applicable.

AUDIT OF CONTRACTOR’S RECORDS - Upon execution of the Contract, the City reserves the right
to conduct any necessary audit of the Contractor's records. Such an audit, or audits, may be
conducted by the City or its representatives at any time prior to final payment, or thereafter, for a
period up to three (3) years. The City may also require submittal of the records from either the
Contractor, the Subcontractor, or both. For the purpose of this Section, records shall include all books
of account, supporting documents and papers deemed necessary by the City to assure compliance
with the contract provisions.

Failure of the Contractor or Subcontractor to comply with these requirements may result in
disqualification or suspension from bidding for future contracts or disapproval as a Subcontractor at
the option of the City.

The Contractor shall assure that each of its Subcontractors will provide access to its records
pertaining to the project upon request by the City.

PERIODIC ESTIMATE FOR PARTIAL PAYMENT - After the Contractor has submitted a periodic
estimate for partial payment, approved and certified by the Public Works Department, the City shall
make payment in the manner provided in the Contract Documents and in accordance with Florida’s
Prompt Payment Act, Section 218, Florida Statutes.

RESERVATION FOR AWARD AND REJECTION OF BIDS - The City reserves the right to accept or
reject any or all bids, part of bids, and to waive minor irregularities or variations to specifications
contained in bids, and minor irregularities in the bidding process. The City also reserves the right to
award the contract on a split order basis, lump sum basis, individual item basis, or such combination
as shall best serve the interest of the City. The City reserves the right to make an award to the
responsive and responsible bidder whose product or service meets the terms, conditions, and
specifications of the ITB and whose bid is considered to best serve the City’s interest. In determining
the responsiveness of the offer and the responsibility of the Bidder, the following shall be considered
when applicable: the ability, capacity and skill of the Bidder to perform as required; whether the
Bidder can perform promptly, or within the time specified, without delay or interference; the character,
integrity, reputation, judgment, experience and efficiency of the Bidder; the quality of past
performance by the Bidder; the previous and existing compliance by the Bidder with related laws and
ordinances; the sufficiency of the Bidder’s financial resources; the availability, quality and adaptability
of the Bidder’s supplies or services to the required use; the ability of the Bidder to provide future
maintenance, service or parts; the number and scope of conditions attached to the bid.

Rev. 1/10/2013
IB-4
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City of Fort Lauderdale Bid 243-11357

INSURANCE REQUIREMENTS

Contractor shall provide and shall require all of its sub-contractors to
provide, pay for, and maintain in force at all times during the term of the
Agreement, such insurance, including Property Insurance (Builder's Risk),
Commercial General Liability Insurance, Business Automobile Liability
Insurance, Workers’ Compensation Insurance, Employer's Liability
Insurance, and Umbrella / Excess Liability, as stated below. Such policy or
policies shall be issued by companies authorized to do business in the State
of Florida and having agents upon whom service of process may be made in
the State of Florida.

The City is required to be named as additional insured on the
Commercial General Liability insurance policy. BINDERS ARE
UNACCEPTABLE. The insurance coverage required shall include those
classifications, as listed in standard liability insurance manuals, which
most nearly reflect the operations of the Contractor. Any exclusions or
provisions in the insurance maintained by the Contractor that precludes
coverage for the work contemplated in this Agreement shall be deemed
unacceptable, and shall be considered a breach of contract.

The Contractor shall provide the City an original Certificate of Insurance
for policies required by Article 10. All certificates shall state that the City
shall be given ten (10) days notice prior to expiration or cancellation of
the policy. The insurance provided shall be endorsed or amended to
comply with this notice requirement. In the event that the insurer is
unable to accommodate, it shall be the responsibility of the Contractor to
provide the proper notice. Such notification will be in writing by
registered mail, return receipt requested and addressed to the Finance
Department. Such policies shall: (1) name the insurance company or
companies affording coverage acceptable to the City, (2) state the
effective and expiration dates of the policies, (3) include special
endorsements where necessary. Such policies provided under Article 10
shall not be affected by any other policy of insurance, which the City may
carry in its own name.

Contractor shall as a condition precedent of this Agreement, furnish to
the City of Fort Lauderdale, c/o Project Manager, 100 N. Andrews
Avenue, Fort Lauderdale, FL 33301, Certificate(s) of Insurance upon
execution of this Agreement, which indicate that insurance coverage has
been obtained which meets the requirements as outlined below:

Property Insurance (Builder's Risk): The Contractor shall purchase and
maintain property insurance upon the Work at or off the site of 100% of the

INS-1
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City of Fort Lauderdale Bid 243-11357

contract completed value. These policies shall insure the interest of the
owner, contractor and subcontractors in the Work, and shall insure against
“all risks” of physical loss and damage including theft, vandalism and
malicious mischief, collapse and water damage. All such insurance required
by this paragraph shall remain in effect until the Work is completed and
accepted by the City.

1.3 Commercial General Liability

A. Limits of Liability:
Bodily Injury and Property Damage - Combined Single Limit

Each Occurrence $1,000,000

Project Aggregate $1,000,000

General Aggregate $2,000,000

Personal Injury $1,000,000

Products/Completed Operations $1,000,000
B. Endorsements Required:

City of Fort Lauderdale included as an Additional Insured
Broad Form Contractual Liability

Waiver of Subrogation

Premises/Operations

Products/Completed Operations

Independent Contractors

Owners and Contractors Protective Liability

Contractors Pollution Liability

1.4 Business Automobile Liability

A. Limits of Liability:
Bodily Injury and Property Damage - Combined Single Limit
All Autos used in completing the contract
Including Hired, Borrowed or Non-Owned Autos
Any One Accident $1,000,000

B. Endorsements Required:
Waiver of Subrogation

1.5 Workers’ Compensation and Employer’s Liability Insurance

Limits: Workers’ Compensation — Per Florida Statute 440
Employers’ Liability - $500,000

Any firm performing work on behalf of the City of Fort Lauderdale must
provide Workers’ Compensation insurance. Exceptions and exemptions can
only be made if they are in accordance with Florida Law.

Revised 7/10/13
INS-2
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City of Fort Lauderdale Bid 243-11357

Contractor must be in compliance with all applicable State and Federal
workers’ compensation laws, including the U.S. Longshore Harbor Workers’
Act or Jones Act.

1.6 Umbrella/Excess Liability: The Contractor shall provide umbrella / excess
coverage with limits of no less than $2,000,000 excess of Commercial
General Liability, Automobile Liability and Employer’s Liability.

1.7 Marine Liability: $1,000,000
1.8 Crane Liability: $1,000,000
1.9 All insurance policies required above shall be issued by companies

authorized to do business under the laws of the State of Florida, with the
following qualifications:

The Contractor’s insurance must be provided by an A.M. Best’s “A-“ rated or better
insurance company authorized to issue insurance policies in the State of Florida,
subject to approval by the City’s Risk Manager. Any exclusions or provisions in the
insurance maintained by the Contractor that precludes coverage for work
contemplated in this project shall be deemed unacceptable, and shall be considered
breach of contract.

NOTE: CITY PROJECT NUMBER MUST APPEAR ON EACH
CERTIFICATE.

Compliance with the foregoing requirements shall not relieve the Contractor
of their liability and obligation under this section or under any other section of
this Agreement.

The Contractor shall be responsible for assuring that the insurance
certificates required in conjunction with this Section remain in force for the
duration of the Project. If insurance certificates are scheduled to expire
during the contractual period, the Contractor shall be responsible for
submitting new or renewed insurance certificates to the City at a minimum of
thirty (30) calendar days in advance of such expiration. In the event that
expired certificates are not replaced with new or renewed certificates that
cover the contractual period, the City shall:

A. Suspend the Agreement until such time as the new or renewed
certificates are received by the City.

B. The City may, at its sole discretion, terminate the Agreement for cause
and seek damages from the Contractor in conjunction with the violation
of the terms and conditions of the Agreement.

Revised 1/10/14
INS-3
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City of Fort Lauderdale Bid 243-11357

PROPOSAL
Bid # 243-11357
PROJECT 11825
ANNUAL MARINE FACILITIES REPAIR, MAINTENANCE CONTRACT

TO THE COMMISSION OF THE CITY OF
FORT LAUDERDALE, FLORIDA

Gentlemen:

The undersigned bidder proposes to furnish all labor, tools, material, equipment and supplies, and to
sustain all the expense incurred in doing the work set forth below that may be awarded the
undersigned by the City of Fort Lauderdale, Florida, through its proper officers, and to do the same
strictly in accordance with the plans and contract documents on file in the Office of the City Engineer
of Fort Lauderdale, which are referred to below and made a part hereof, at the following unit prices,
to-wit:

REMOVAL AND/OR DEMOLITION

ITEM 1: Remove existing timber and/or concrete piling and
dispose off the job site to a Broward County approved
location. This item includes the removal of fallen
debris and materials from the river's bottom.

Approximately 15

@$ /EACH $

ITEM 2: Demolish deteriorated, existing reinforced concrete
seawall, including seawall cap, concrete piling,
concrete panels, and the excavation and removal of all
debris and materials off the job site to a Broward
County approved location. This item includes the
removal of fallen debris and materials from the river's
bottom.

Approximately 500 Cubic Yards

@% /C.Y. $

P-1
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City of Fort Lauderdale Bid 243-11357

PROPOSAL (Continued) PROJECT 11825

Removal and/or Demolition (Continued)

ITEM 3: Remove rubble rock seawall including but not limited to
removal of concrete cap, any existing toe-wall footing,
or any type of existing footer, and any structure
attached to it including its support, disposal and
removal of all the debris and materials off the job site to
a Broward County approved location. This item
includes the removal of fallen debris and materials from
the river's bottom.

Approximately 500 Cubic Yards

@$ IC.F. $

ITEM 4: Remove a section of existing concrete cap up to 36”
wide and up to 16” thick, or any other dimensions not
included in this item, disposal of all the materials off the
job site to a Broward County approved disposal
location, removal of fallen debris and materials from
the river's bottom, including any and all incidentals to
complete same.

Approximately 300 Square Feet.

@$ IS.F. $

ITEM 5: Demolish an existing reinforced concrete structure of
any length, up to fourteen (14) inches wide and up to
sixteen (16) inches thick, including but not limited to,
any utility pipe attached to it, or any other attachments,
disposal of all the materials off the job site to a Broward
County approved disposal location, removal of fallen
debris and materials from the river’s bottom, including
any and all incidentals to complete the work.

Approximately 500 Linear Feet

@$ /L.F. $

P-1(a)
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City of Fort Lauderdale

PROPOSAL (Continued)

Removal and/or Demolition (Continued)

ITEM 6:

2/24/2014 5:59 AM

Remove an existing reinforced concrete structure of
any length and width and no more than twenty-four
(24) inches thick, including but not limited to, any utility
pipe attached to it, or any other attachments, disposal
of all the materials off the job site to a Broward County
approved disposal location, removal of fallen debris
and materials from the river's bottom, and all
incidentals to complete it.

Approximately 700 Square Feet

@$ IS.F.

TIMBER PILING

Furnish timber marine pile, fourteen-inch (14" tip
diameter, and thirty feet (30" long, inspected and
certified at plant.
Approximately 50

@$ /EACH

Drive timber marine pile, fourteen-inch (14”) tip
diameter, thirty-feet (30’) long, including but not limited
to, any required specialty equipment and means to
drive the pile length into the ground as directed by the
Engineer, regardless of the existing soil layers, and all
incidental to complete same.

Approximately 50

@$ /EACH

Furnish timber marine pile, fourteen-inch (14") tip
diameter, and forty five feet (45" long, inspected and
certified at plant.
Approximately 25

@$ /EACH

P-1(b)

PROJECT 11825
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City of Fort Lauderdale Bid 243-11357

PROPOSAL (Continued) PROJECT 11825

Timber Piling (Continued)

ITEM 10:

ITEM 11:

ITEM 12:

ITEM 13:

2/24/2014 5:59 AM

Drive timber marine pile, fourteen-inch (14”) tip
diameter, forty-five feet (45’) long, including but not
limited to, any required specialty equipment and means
to drive the pile length into the ground as directed by
the Engineer, regardless of the existing soil layers, and
all incidental to complete same.

Approximately 25

@$ /EACH $

Furnish timber marine pile fourteen-inch (14") tip
diameter, sixty feet (60") long, inspected and certified at
plant.

Approximately 25

@$ /EACH $

Drive timber marine pile fourteen-inch (14") tip
diameter, sixty-feet (60") long, including but not limited
to, any required specialty equipment and means to
drive the pile length into the ground as directed by the
Engineer, regardless of the existing soil layers, and all
incidental to complete same.

Approximately 25

@$ /EACH $

PRESTRESSED CONCRETE PILING

Furnish 4-strand twelve inch (12”) by twelve-inch (127),
twenty-feet (20°) long prestressed concrete pile
inspected and certified at plant, according to the details
and notes shown in Exhibit 1.

Approximately 5

@$ /EACH $

P-1(c)
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City of Fort Lauderdale Bid 243-11357

PROPOSAL (Continued) PROJECT 11825

Prestressed Concrete Piling (Continued)

ITEM 14: Drive twelve inch (12") by twelve-inch (12"), twenty-
feet (20") long prestressed concrete vertical pile,
including but not limited to, reflector strip, any required
specialty equipment and means to drive the pile length
into the ground as directed by the Engineer, regardless
of the existing soil layers, and all incidental to complete
same.

Approximately 5

@$ /EACH $

ITEM 15: Furnish 4-strand twelve-inch (12”) by twelve-inch (12”),
twenty-five-feet (25’) long prestressed concrete pile
inspected and certified at plant, according to the details
and notes shown in Exhibit 1.

Approximately 5

@$ /EACH $

ITEM 16: Drive twelve-inch (12") by twelve-inch (12"), twenty-five
feet (25') long prestressed concrete vertical pile,
including but not limited to, reflector strip, any required
specialty equipment and means to drive the pile length
into the ground as directed by the Engineer, regardless
of the existing soil layers, and all incidental to complete
same.

Approximately 5

@$ /EACH $

ITEM 17: Drive twelve inch (12") by twelve-inch (12"), twenty-five
feet (25" long prestressed concrete batter pile,
including but not limited to, reflector strip, any required
specialty equipment and means to drive the pile length
into the ground as directed by the Engineer, regardless
of the existing soil layers, and all incidental to complete
same.

Approximately 5

@$ /EACH $

P-1(d)
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City of Fort Lauderdale Bid 243-11357

PROPOSAL (Continued) PROJECT 11825

Prestressed Concrete Piling (Continued)

ITEM 18: Furnish 4-strand twelve-inch (12”) by twelve-inch (127),
thirty-feet (30’) long prestressed concrete pile
inspected and certified at plant, according to the details
and notes shown in Exhibit 1.

Approximately 5

@$ /EACH $

ITEM 19: Drive twelve-inch (12") by twelve-inch (12"), thirty-feet
(30" long prestressed concrete vertical pile, including
but not limited to, reflector strip, any required specialty
equipment and means to drive the pile length into the
ground as directed by the Engineer, regardless of the
existing soil layers, and all incidental to complete
same.

Approximately 5

@$ /EACH $

ITEM 20: Furnish 8-strand 14" x 14" twenty-feet (20" long
prestressed concrete piles inspected and certified at
plant, according to the details and notes shown in
Exhibit 1.

Approximately 5
@$ /EACH $

ITEM 21: Drive 8-strand 14" x 14" twenty-feet (20" long
prestressed concrete vertical piling, including but not
limited to, any required specialty equipment and means
to drive the pile length into the ground as directed by
the Engineer, regardless of the existing soil layers, and
all incidental to complete same.

Approximately 5

@$ /EACH $

P-1(e)
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City of Fort Lauderdale Bid 243-11357

PROPOSAL (Continued) PROJECT 11825

Prestressed Concrete Piling (Continued)

ITEM 22: Furnish 8-strand 14" x 14" twenty-five feet (25" long
prestressed concrete piles inspected and certified at
plant, according to the details and notes shown in
Exhibit 1.

Approximately 5

@$ /EACH $

ITEM 23: Drive 14" x 14" twenty-five feet (25') long prestressed
concrete vertical piling, including but not limited to, any
required specialty equipment and means to drive the
pile length into the ground as directed by the Engineer,
regardless of the existing soil layers, and all incidental
to complete same.

Approximately 5

@$ /EACH $

ITEM 24: Drive 14" x 14" twenty-five feet (25') long prestressed
concrete batter piling, including but not limited to, any
required specialty equipment and means to drive the
pile length into the ground as directed by the Engineer,
regardless of the existing soil layers, and all incidental
to complete same.

Approximately 5

@$ /EACH $

CAP ON PILING

ITEM 25: Install new black synthetic rubber cone pile cap on timber piling,
According to the details shown in Exhibit 7.

Approximately 20

@$ /EACH $

P-1(f)
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City of Fort Lauderdale

PROPOSAL (Continued)

Cap on Piling (Continued)

ITEM 26:

ITEM 27:

ITEM 28:

ITEM 29:

2/24/2014 5:59 AM

Install new white synthetic rubber cap, pyramid in
shape, on 12" x 12" concrete pile, as shown in Exhibit 3,
including any and all incidentals required to complete
same.

Approximately 20
@$ /EACH

PILE WRAP

Install thirty- (30) mil polyethylene pile wrap, four-feet
(4") high, as shown in Exhibit 7.

Approximately 30
@% /EACH

REINFORCED CONCRETE SEAWALL PANEL

Construct new reinforced concrete panels (L x 8-6"
wide x 7-%2”" thick minimum), including sealing joints at
the vertical piles by installing grout material behind
vertical piles at least 1-foot deep beyond length of
panel from dry ground elevation behind the seawall,
including but not limited to installation, and incidentals
to complete same, and according to the details and
notes shown in Exhibit 4.

Engineer to provide (L) dimension during construction.
Approximately 200 Square Feet

@$ IS.F.

TOE WALL

Construct a toe-wall footing consisting of five-feet (5’)
long aluminum sheet piling, topped with 12” of Class
“B” concrete seal, including but not limited to, any
required specialty equipment and means to drive the
specified sheet length into the ground regardless of the
existing soil layers, all incidentals to complete same,
and according to the details shown in Exhibit 9.

Approximately 700 Linear Feet

@3 IL.F.

P-1(9)
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PROPOSAL (Continued) PROJECT 11825

Toe Wall (Continued)

ITEM 30: Furnish all materials, labor, and equipment to construct
a toe-wall footing consisting of eight-feet (8') long
aluminum sheet piling, topped with 12" of Class “B”
concrete seal, including but not limited to, any required
specialty equipment and means to drive the specified
sheet length into the ground regardless of the existing
soil layers, all incidentals to complete same, and
according to the details shown in Exhibit 9.

Approximately 200 Linear Feet

@$ /L.F. $

ITEM 31: Furnish all materials, labor, and equipment to construct
a toe-wall footing consisting of five-feet (5’) long steel
sheet piling 3/8” thick, topped with 12” of Class “B”
concrete seal, including but not limited to, any required
specialty equipment and means to drive the specified
sheet length into the ground regardless of the existing
soil layers, all incidentals to complete same, and
according to the details shown in Exhibit 9.

Approximately 200 Linear Feet

@$ /IL.F. $

ITEM 32: Furnish all materials, labor, and equipment to construct
toe-wall footing consisting of eight-feet (8’) long steel
sheets 3/8” thick, topped with 12” of Class “B” concrete
seal, including but not limited to, any required specialty
equipment and means to drive the specified sheet
length into the ground regardless of the existing soil
layers, all incidentals to complete same, and according
to the details shown in Exhibit 9.

Approximately 20 Linear Feet

@$ /L.F. $

P-1(h)
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City of Fort Lauderdale

PROPOSAL (Continued)

ITEM 33:

ITEM 34:

ITEM 35:

ITEM 36:

ITEM 37:

2/24/2014 5:59 AM

SEAWALL CONCRETE CAP

Furnish all labor, materials, and equipment to construct
24" wide x 6" thick concrete cap, according to the
details shown in Exhibit 8.

Approximately 20 Linear Feet

@3 IL.F.

Furnish all labor, materials, and equipment to construct
18" wide x 6" thick concrete cap, according to the
details shown in Exhibit 8.

Approximately 20 Linear Feet

@$ /L.F.

Furnish all labor, materials, and equipment to construct
a new 18" x 12" reinforced cap according to the
dimensions and sections shown in Exhibit 8.
Approximately 10 Linear Feet

@$ /L.F.

Furnish all labor, materials, and equipment to construct
a new 30" x 16" reinforced concrete cap, according to
the dimensions and sections shown in Exhibit 5.
Approximately 10 Linear Feet

@$ /L.F

Furnish all labor, materials, and equipment to construct
24" wide x 10" thick concrete cap, according to the
details shown in Exhibit 8.

Approximately 500 Linear Feet

@3 /L.F.

P-1(i)
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City of Fort Lauderdale

PROPOSAL (Continued)

ITEM 38:

ITEM 39:

ITEM 40:

ITEM 41:

2/24/2014 5:59 AM

FENDER SYSTEM

Furnish all material, labor and equipment to install
three-inch (3") by eight-inch (8"), eight-feet (8" long
bolted fender system, including one-half inch (1/2")
stainless steel HILTI 316 HVA adhesive anchor
system, or approved equal, minimum five-inch (5")
embedment, and according to the details shown in
Exhibit 9.

Approximately 20

@$ /EACH

Furnish all materials, labor and equipment to install
three-inch (3") by eight-inch (8") by ten-feet (10" long
bolted fender system, including one-half inch (1/2")
stainless steel HILTI 316 HVA adhesive anchor
system, or approved equal, minimum five-inch (5")
embedment, and according to the details shown in
Exhibit 9.

Approximately 10

@$ /EACH

Furnish all labor, materials and equipment to install a
double layer of fender bumper material, manufactured
from plasticized PVC with UV inhibitors, on fender
boards, including all hardware, and according to the
details shown in Exhibit 10.

Approximately 80 Linear Feet

@$ /L.F.

Furnish all labor, materials and equipment to install
four-inch (4") by four-inch (4") by eight-feet (8" long
recycled plastic lumber, aluminum channel backed,
bolted fender system, including one-half inch (¥2")
stainless steel HILTI 316 HVA adhesive anchor
system, or approved equal, and according to details
shown in Exhibit 9.

Approximately 1

@$ /EACH

P-1(j)
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PROJECT 11825

p. 24



City of Fort Lauderdale Bid 243-11357

PROPOSAL (Continued) PROJECT 11825
CLEATS
ITEM 42: Furnish all labor, materials and equipment to install

ITEM 43:

ITEM 44:

ITEM 45:

2/24/2014 5:59 AM

eighteen-inch (18") cleats ductile iron-hot dipped
galvanized or approved equal dock cleats, including all
hardware, adhesive anchor system, all incidentals to
complete same and according to the details, notes
shown on Exhibit 7, and detailed specifications.

Approximately 15

@$ /EACH $

Furnish all labor, materials and equipment to install
fifteen-inch (15") cleats ductile iron-hot dipped
galvanized or approved equal dock cleats, including all
hardware, adhesive anchor system, all incidentals to
complete same and according to the details, notes
shown on Exhibit 7, and detailed specifications.

Approximately 6

@$ /EACH $

Reinstall existing cleats, all sizes, using new stainless
steel bolts, and stainless steel wedge anchors and/or
nuts (as required) in existing or new holes, as directed
by the Engineer.

Approximately 6

@$ /EACH $

ALUMINUM LADDER

Construct and install aluminum ladders according to
the dimensions shown in Exhibit 3, including removal of
existing ones or part of it, stainless steel hardware, and
any incidentals required to complete same.

Approximately 6 Ladders

@$ /EACH $

P-1(k)
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PROPOSAL (Continued) PROJECT 11825

Aluminium Ladder (Continued)

ITEM 46: Re-set existing aluminum ladders as shown in Exhibit 3,
including drilling on concrete to set new anchor bolts,
stainless steel hardware, and any incidentals required to
complete same.

Approximately 1 Location

@$ /EACH $

RUBBLE ROCK SEAWALL

ITEM 47: Repair existing rubble rock seawalls by filling voids on
the wall with rubble rock material of the appropriate
size.

Approximately 20 Tons

@% /Tons. $

ITEM 48: Seal face of existing rubble rock seawalls with non-
shrink cement mortar, coat not less than 4" thick.

Approximately 300 Square Feet

@$ IS.F. $

CONCRETE REPAIR

ITEM 49: Construct miscellaneous reinforced concrete work as
directed by the Engineer.

Approximately 5 Cubic Yards

@3 /C.Y. $

P-1(1)
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City of Fort Lauderdale Bid 243-11357

PROPOSAL (Continued) PROJECT 11825

Concrete Repair (Continued)

ITEM 50: Repair spalled, broken concrete areas, or both with
epoxy mortar, including but not limited to, removal of
loose material to sound concrete, preparing surface to
receive repair material, form work and installing steel
reinforcement and/or wire mesh if necessary and as
directed by Engineer, cleaning of river bottom
incidentals to complete same, and according to the
details shown in Exhibit 2.

Approximately 100 Cubic Feet

@3 /C.F. $
Item cost shall be reduced to half if there is no loose concrete.

JOINTS

ITEM 51: Remove existing expansion joint seal on concrete cap
and install new one, according to the details shown in
Exhibit 5.
Approximately 100 Linear Feet

@$ /L.F. $

ITEM 52: Clean and seal vertical joints in between existing T-
piling and concrete panels and in between existing
concrete sheet piling, using sealant/epoxy intended for
underwater use.

Approximately 100 Linear Feet

@$ IL.F. $

RESTORATION

ITEM 53: Haul and install one-feet (1°) to three-feet (3') average
size of riprap rock material in front of existing or newly
constructed seawall, and at any required places
indicated by the Engineer. Delivery tickets shall verify
guantities.

Approximately 40 Tons

@$ /TON $

P-1(m)
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PROPOSAL (Continued) PROJECT 11825

Restoration (Continued)

ITEM 54: Haul, place, and compact in lifts, clean sandy fill
material along the back of newly constructed seawall
and at any other required places as directed by the
Engineer. Delivery tickets shall vertify quantities.

Approximately 100 Cubic Yards

@%$ /C.Y. $

ITEM 55: Haul and place St. Augustine "Floritam" and Bahia Sod
along the back of newly constructed seawall and any
other places as directed by the Engineer.

A) Bahia Sod
Approximately 200 S.Y. @ $ IS.Y. $

B) St. Augustine Sod
Approximately 400 S.Y. @ $ IS.Y. $

TURBIDITY BARRIER

ITEM 56: Install a turbidity barrier at any working area, during
demolition and construction. No additional
compensation or extra payment will be allowed for
relocating the turbidity barrier as many times as
necessary or indicated by the Engineer to any working
area or working project site under this contract.

Approximately 150 Linear Feet

@$ IL.F. $

P-1(n)
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City of Fort Lauderdale

PROPOSAL (Continued)

ITEM 57:

ITEM 58:

ITEM 59:

2/24/2014 5:59 AM

WATER WAYS WORK

Furnish all labor, material, fully equipped diver (no
boat) to perform diving inspection at several locations
as directed by the engineer. Mobilization to and
demobilization from the job site are included.
Inspection time shall start after diving equipment is
operational landside and diver enters the water as
agreed by the City inspector. Inspection time shall end
as soon as the diver exits the water as agreed by the
City inspector. Under this scope of work, contractor
shall inspect condition of existing toe walls, seawall,
vertical joints separation, scouring under concrete
panel, scouring at concrete panels joints, boat ramps
including and not limited to other inspections directed
by the engineer.

Approximately 20 hours

@$ /HOUR

Furnish all labor, material, fully equipped diver
including boat or barge to perform inspection at several
locations as directed by the engineer. Mobilization to
and demobilization from the job site are included.
Inspection time shall start after diving equipment is
operational and diver enters the water as agreed by the
City inspector. Inspection time shall end as soon as the
diver exits the water as agreed by the City inspector.
Under this scope of work, contractor shall inspect
existing toe walls, seawall condition, scouring under
concrete panel, scouring at concrete panels joints, boat
ramps, and detailed inspection of whole intracoastal
mooring buoy assemblies, including and not limited to
other inspections directed by the engineer.

Approximately 20 hours

@3$ /HOUR

BUOYS

Perform semi-annual inspection tasks on all 10
mooring buoys assembly including the delivery of a
video and written report of inspection. See Detailed
Specifications “Maintenance of Mooring Buoy System.”

P-1(0)
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City of Fort Lauderdale

Bid 243-11357

PROJECT 11825

Buoys (Continued)
ITEM 59 (Continued)

ITEM 60:

2/24/2014 5:59 AM

Approximately 5

@$ IDIVE $

The Contractor shall prepare and submit a semi-annual maintenance report
after completing the semi-annual inspection and maintenance tasks. The
report shall list each buoy, inspection dates, condition of buoy, and a
description of type of repairs and replacements made. The report will be
delivered to the Engineer in both written form and electronically on a CD or
an electronic media utilizing Microsoft, Excel, Access or equivalent software.

The Contractor shall also provide an annual report giving dates, condition of
ocean substrate, replacement dates and repairs of all items including
gualities of materials used during the year.

The report shall be delivered to the Engineer in hard copy and electronically
on an electronic media or CD in Microsoft, Excel, Word or equivalent
spreadsheet format.

Replace the eight (8) components of mooring buoy
system. This item includes all labor, materials and
equipment to replace components if and when
necessary.

A) Anchor eyebolt (pin)

4 each $ /Eyebolt $
B) Stainless steel Shackles

4each $ /SS Shackle $
C) Mooring buoy down line

4each $ /Down Line $
D) Subs-surface buoy

4 each $ /Buoy $
E) Mooring buoy thruline

4each $ [Thruline $
F) Buoy pick-up line

4 each $ /Pick-up Line $
G) Mooring buoy

4each $ /Buoy $
H) Stainless steel swivel

4each$____ /SS Swivel $

TOTAL- A Thru H: $

P-1(p)
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PROPOSAL (Continued)

ITEM 61:

ITEM 62:

ITEM 63:

ITEM 64:

ITEM 65:

2/24/2014 5:59 AM

MISCELLANEOUS WORK

Install two (2) rows of 4-3/8" x 4-3/8" ceramic tile as
shown in Exhibit 6, including any and all incidentals to
complete same.

Approximately 50 Square Feet

@$ IS.F.

Install a 12" x 12" precast concrete logo according to
the details shown in Exhibit 6, including any and all
incidentals to complete same.

Approximately 6

@$ /EACH

Install brick pavers at miscellaneous locations as
outlined in the Detailed Specifications, including any
and all incidentals to complete same.

Approximately 1000 Square Feet

@$ IS.F.

Reset existing brick pavers at miscellaneous locations
as outlined in the Detailed Specifications, including any
and all incidentals to complete same.

Approximately 1000 Square Feet

@$ IS.F.

Furnish all labor, materials, and equipment to remove
existing and install new conduit for plumbing, electrical,
and fire services utilities:

PROJECT 11825

A) 1" Plumbing

50LF $ ILF $
B) 172" Plumbing

50LF $ ILF $
C) 2” Plumbing

50LF $ ILF $
D) 1” Electrical

50LF $ ILF $

P-1(q)
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PROPOSAL (Continued) PROJECT 11825

Miscellaneous Work (Continued)
ITEM 65 (Continued)

E) 12" Electrical

50LF $ ILF $
F) 2" Electrical

50LF $ ILF $
G) 2 %" Fire Service

50LF $ ILF $

TOTAL-AThruG: $

ITEM 66: Construct 12" x 12" x 5' reinforced concrete post as
directed by the Engineer, including removal of existing
post, disposal off the job site, form work, and all
incidentals to complete same, as according to the
details shown on Exhibit 9.

Approximately 10

@$ /EACH $

ITEM 67: Install new 3" x 10" x 10" wooden stringers as directed
by the Engineer, including but not limited to removal of
existing ones, disposal off the job site, 3" diameter
stainless steel bolts, washers and nuts, and all
incidentals to complete same.

Approximately 10

Item cost shall be reduced to half cost if only bolts are
being replaced

@3 /EACH $

ITEM 68: Install new 3" x 6" x 4' wooden deck planks as directed
by the Engineer, including but not limited to removal of
existing ones, disposal off the job site, 5/16" x 6"
stainless steel lag bolts plus washer, to tie down
decking to main beams, and all incidentals to complete
same.

Approximately 10
Item cost shall be reduced to half if only bolts are replaced
@$ /EACH $

P-1(r)
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PROPOSAL (Continued)

ITEM 69:

ITEM 70:

ITEM 71:

ITEM 72:

install 3" x 6" x 8 wood decking as directed by the
Engineer, including but not limited to removal of
existing ones, disposable off the jobsite, 5/16" x 6"
stainless steel lag bolts plus washer, to tie planks to
main beams, and all incidentals to complete same.

Approximately 10
Item cost shall be reduced to half if only bolts are replaced

@3 /EACH

Replace damaged white-plastic trash cans as directed
by the Engineer, including removal of damaged ones,
disposal off job site, hardware to anchor to concrete,
and all incidentals to complete same.

Approximately 5

@$ /EACH

Replace damaged black-metal trash cans as directed
by the Engineer, including removal of damaged ones,
disposal off job site, stainless steel hardware to anchor
to concrete, and all incidentals to complete same.

Approximately 5

@$ /EACH

Furnish all materials, labor and equipment necessary to
construct Polyethylene pipe, smooth interior storm drain,
including but not limited unloading, stringing, excavating,
dewatering, removal and disposal of unsuitable materials,
bedding, laying, connecting to existing catch basins, core
drilling, and filter fabric, backfilling, compacting, restoraton,
including adjustments of valves, rims, covers and grading, and
all other necessary appurtenances, as shown on project detalil
sheet.

OPEN CUT (TRENCHED) PIPE:

2/24/2014 5:59 AM

a) 12-15inches @$ __ /L.F. (approx 1)
b) 18 inches @%$ /L.F. (approx 1)
c) Elliptical Pipes
12 inches high x 18 inches wide
@$ /L.F. (approx 1’)

P-1(s)
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PROPOSAL (Continued)

ITEM 73:

ITEM 74:

ITEM 75:

Furnish all materials, labor and equipment to construct and
install aluminum manatee grate, per FDOT Index #230,
with all fittings; including excavation, grading, removal, and
disposal of soil and debris and all other necessary
appurtenances, including sod.

Approximately 1 in Each Case

a) 12-inch @%$___ /EACH
b) 15-inch @ $ /EACH
c) 18-inch @ $ /EACH
d 24-nch @% ____ /EACH

TOTAL

Furnish all materials, labor and equipment to core drill
existing seawalls to install outfall drainage pipes of varies
sites including excavation, grading, removal, and disposal
of soil and debris and all other necessary appurtenances,
including sod.

Approximately 1 in Each Case

a) 12-inch outfall pipe coredrill @$___ /EACH

b) 15-inch outfall pipe coredril @$____ /EACH

c) 18-inch outfall pipe coredrill @$____ /EACH

d) 24-inch outfall pipe coredrill @$___ /EACH
TOTAL

Mobilization, demobilization (move-in and move-out),
staging of equipment, insurance base cost and other fixed
costs. This item shall not exceed 5% of the total contract
amount.

LUMP SUM

GRAND TOTAL:
(Items 1 —75)

$

Bid 243-11357

PROJECT 11825

(FIGURES)

The City of Fort Lauderdale reserves the right to waive any informality in_ any bid and to reject any or

(TOTAL WRITTEN DOLLAR AMOUNT)

all bids. The City of Fort Lauderdale reserves the right to reduce or delete any of the above items.

At time of award of contract, the City reserves the right to set a maximum dollar limit that may
Contract quantities of any or all items may be increased,
reduced, or eliminated to adjust the contract amount to coincide with the amount of work
necessary or to bring the contract value to within the established limit.

be expended on this project.

2/24/2014 5:59 AM
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PROPOSAL (Continued) PROJECT 11825

estimated and the City reserves the right to increase, reduce, or eliminate the contract
guantities in any amount.

11

1.2

1.3

1.4

1.5

Rev. 7/

2/24/2014 5:59 AM

CONTRACT TIME

The Contractor recognizes that TIME IS OF THE ESSENCE. The Work shall
commence within 5 calendar days of the date of the Notice to Proceed.

The Work shall be Substantially Completed within __ calendar days after the date
when the Contract Time commences to run as provided in the Notice to Proceed. N/A

The Work shall be finally completed on the Final Completion Date and ready for final
payment in accordance with this Agreement within __ calendar days after the date
when the Contract Time commences to run as provided in the Notice to Proceed. N/A

The initial contract term shall commence upon date of award by the City and shall
expire 1 year from that date. The City reserves the right to extend the contract for 3,
additional 1 year terms, providing all terms conditions and specifications remain the
same, both parties agree to the extension, and such extension is approved by the City.

In the event services are scheduled to end because of the expiration of this contract,
the Contractor shall continue the service upon the request of the City as authorized by
the awarding authority. The extension period shall not extend for more than ninety
(90) days beyond the expiration date of the existing contract. The Contractor shall be
compensated for the service at the rate in effect when this extension clause is invoked
by the City.

10/2013

P-1(u)
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PROPOSAL (Continued) PROJECT 11825

The work described below includes all the necessary excavations, fill and removal of materials
attendant upon the construction of the work complete in place, and the disposal of all excess material
and the final cleaning up of the work.

State the true, exact, correct and complete name of the partnership, corporation, or trade name under
which you do business, and the address of the place of business (Post Office Box is inappropriate).
IF A CORPORATION, state the name of the President, Secretary and Resident Agent. IF A
PARTNERSHIP, state the names of all partners. IF A TRADE NAME, state the names of the
individuals who do business under the trade name. |If the firm is a foreign corporation (i.e., non-
Florida), it must be authorized to do business in the State of Florida by the Florida Secretary of State.

PLEASE PRINT OR TYPE.

Firm Name:

Address:

Telephone: Fax:

E-Mail Address:

(Name) (Title)
(Name) (Title)
(Name) (Title)

(Attach additional sheets, if necessary).

The undersigned bidder acknowledges that he may be required to furnish additional information as
deemed necessary by the Public Works Department, to update their records should he be awarded
the work described below.

The undersigned bidder affirms that he has or will obtain all equipment necessary to complete the
work described, that he has or will obtain all required permits and licenses from the appropriate
agencies, and that his firm is authorized to do business in the State of Florida.

The undersigned bidder has not divulged to, discussed, or compared this bid with other bidders, and
has not colluded with any other bidder or parties to a bid whatsoever. Further, the undersigned
guarantees the truth and accuracy of all statements and answers contained in this proposal.

Rev. 8/14/2008

2/24/2014 5:59 AM p. 36



City of Fort Lauderdale Bid 243-11357

PROPOSAL (Continued) PROJECT 11825

The initial contract term shall commence upon date of award by the City and shall expire one (1) year
from that date. The City reserves the right to extend the contract for three (3), additional one-year
terms, providing all terms conditions and specifications remain the same, both parties agree to the
extension, and such extension is approved by the City.

In the event services are scheduled to end because of the expiration of this contract, the Contractor
shall continue the service upon the request of the City as authorized by the awarding authority. The
extension period shall not extend for more than ninety (90) days beyond the expiration date of the
existing contract. The Contractor shall be compensated for the service at the rate in effect when this
extension clause is invoked by the City.

The undersigned acknowledges receipt of the Addenda listed below (if applicable) and further
acknowledges that the provisions of each Addendum have been included in the preparation for this

Bid.
Addendum No. Date Received Addendum No. Date Received
DATE: FOR:

BY:
(Witness — Print or type name) (Signature)
Seal:
(Witness — Print or type name) TITLE: President [ ]  Vice-President []
Rev. 8/14/2008
P-3
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PROPOSAL (Continued) PROJECT 11825

QUESTIONNAIRE SHEET

PLEASE PRINT OR TYPE:

Firm Name:

President

Business Address:

Telephone: Fax:

E-Mail Address:

What was the last project of this nature which you completed?

The following are named as three corporations and representatives of those corporations for which
you have performed work and which the City may contact as your references (include addresses
and telephone numbers):

How many years has your organization been in business?

Have you ever failed to complete work awarded to you; if so, where and why?

The name of the qualifying agent for the firm and his position is;

Certificate of Competency Number of Qualifying Agent;

Effective Date: Expiration Date:

Licensed in: Engineering Contractor’s License #
(County/State)

Expiration Date:

NOTE: To be considered for award of this contract, the bidder must submit a financial statement upon
request. A Broward County Engineering Contractor’s License and/or the appropriate license issued by
the State of Florida is required for working within public rights-of-way. Contractor must have proper
licensing prior to submitting bid and must submit evidence of same with bid.

Rev. 2/15/11

P-4
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PROPOSAL (Continued) PROJECT 11825

QUESTIONNAIRE SHEET

1. Have you personally inspected the proposed work and have you a complete plan for its
performance?

2. Will you sublet any part of this work? If so, list the portions or specialties of the work that you
will.

a)

b)

c)

d)

e)

f)

9)

3. What equipment do you own that is available for the work?

4, What equipment will you purchase for the proposed work?

5. What equipment will you rent for the proposed work?

Rev. 8/14/2008
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TRENCH SAFETY

Bidder acknowledges that included in the appropriate bid items of his bid and in the Total Bid Price
are costs for complying with the Florida Trench Safety Act, Florida Statutes 553.60 — 553.64. The
bidder further identifies the costs of such compliance to be summarized below:

Trench Safety Measure Units of Unit Unit Extended
(Description) Measure (Quantity) Cost Cost
(LF/SF)
A. $ $
B. $ $
C $ $
D. $ $
Total: $

The bidder certifies that all trench excavation done within his control in excess of five feet (5') in depth
shall be in accordance with the Occupational Safety and Health Administration’s excavation safety
standards, C.F.R. s. 1926.650 Subpart P., and the Florida Trench Safety Act, Florida Statutes 553.60-
553.64.

Failure to complete the above may result in the bid being declared non-responsive.

DATE:

(SIGNATURE)

STATE OF: COUNTY OF:

PERSONALLY APPEARED BEFORE ME, the undersigned authority,
who, after first being duly sworn by me,

(Name of Individual Signing)

affixed his/her signature in the space provided above on this day of , 2013.

NOTARY PUBLIC

My Commission Expires:

Rev. 10//03/2012
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LOCAL BUSINESS PREFERENCE

Section 2-199.2, Code of Ordinances of the City of Fort Lauderdale, (Ordinance No. C-12-04),
provides for a local business preference.

In order to be considered for a local business preference, a bidder must include the Local
Business Preference Certification Statement of this ITB, as applicable to the local business
preference class claimed at the time of bid submittal:

Upon formal request of the City, based on the application of a Local Business Preference the
Bidder shall within ten (10) calendar days submit the following documentation to the Local
Business Preference Class claimed:

A) Copy of City of Fort Lauderdale current year business tax receipt, or Broward County current
year business tax receipt, and

B) List of the names of all employees of the bidder and evidence of employees’ residence within
the geographic bounds of the City of Fort Lauderdale or Broward County, as the case may be,
such as current Florida driver license, residential utility bill (water, electric, telephone, cable
television), or other type of similar documentation acceptable to the City.

Failure to comply at time of bid submittal shall result in the bidder being found ineligible for the
local business preference.

THE COMPLETE LOCAL BUSINESS PREFERENCE ORDINANCE MAY BE FOUND ON THE
CITY’S WEB SITE AT THE FOLLOWING LINK:
http:/www.fortlauderdale.gov/purchasing/index.htm

Definitions: The term “Business” shall mean a person, firm, corporation or other business
entity which is duly licensed and authorized to engage in a particular work in the State of Florida.
Business shall be broken down into four (4) types of classes:

1. Class A Business — shall mean any Business that has established and agrees to maintain
a permanent place of business located in a non-residential zone and staffed with full-time
employees within the limits of the City and shall maintain a staffing level of the prime
contractor for the proposed work of at least fifty percent (50%) who are residents of the
City.

2. Class B Business - shall mean any Business that has established and agrees to maintain a
permanent place of business located in a non-residential zone and staffed with full-time
employees within the limits of the City or shall maintain a staffing level of the prime
contractor for the proposed work of at least fifty percent (50%) who are residents of the
City.

3. Class C Business - shall mean any Business that has established and agrees to maintain a
permanent place of business located in a non-residential zone and staffed with full-time
employees within the limits of Broward County.

4. Class D Business — shall mean any Business that does not qualify as either a Class A,
Class B, or Class C business.

Rev. 9/24/2013 LBP-1
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LOCAL BUSINESS PREFERENCE CERTIFICATION STATEMENT

The Business identified below certifies that it qualifies for the local BUSINESS preference classification as indicated herein,
and further certifies and agrees that it will re-affirm its local preference classification annually no later than thirty (30)
calendar days prior to the anniversary of the date of a contract awarded pursuant to this ITB. Violation of the foregoing
provision may result in contract termination.

1)

@)

Business Name

®)

Business Name

(4)

Business Name

(®)

Business Name

(6)

Business Name

Business Name

BIDDER’'S COMPANY:

AUTHORIZED COMPANY PERSON:

is a Class A Business as defined in City of Fort Lauderdale Ordinance No. C-12-
04, Sec.2-199.2. A copy of the City of Fort Lauderdale current year Business Tax
Receipt and a complete list of full-time employees and their addresses shall be
provided within 10 calendar days of a formal request by the City.

is a Class B Business as defined in the City of Fort Lauderdale Ordinance No. C-
12-04, Sec.2-199.2. A copy of the Business Tax Receipt or a complete list of full-
time employees and their addresses shall be provided within 10 calendar days of
a formal request by the City.

is a Class C Business as defined in the City of Fort Lauderdale Ordinance No. C-
12-04, Sec.2-199.2. A copy of the Broward County Business Tax Receipt shall
be provided within 10 calendar days of a formal request by the City.

requests a Conditional Class A classification as defined in the City of Fort
Lauderdale Ordinance No. C-12-04, Sec.2-199.2. Written certification of intent
shall be provided within 10 calendar days of a formal request by the City.

requests a Conditional Class B classification as defined in the City of Fort
Lauderdale Ordinance No. C-12-04, Sec.2-199.2. Written certification of intent
shall be provided within 10 calendar days of a formal request by the City.

is considered a Class D Business as defined in the City of Fort Lauderdale
Ordinance No. C-12-04, Sec.2-199.2. and does not qualify for Local Preference
consideration.

Rev. 9/24/2013
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CITY OF FORT LAUDERDALE
PUBLIC WORKS DEPARTMENT
(ENGINEERING AND ARCHITECTURAL SERVICES)
MINORITY BUSINESS ENTERPRISE (MBE) - WOMEN BUSINESS ENTERPRISE (WBE)
PRIME CONTRACTOR IDENTIFICATION FORM

In order to assist us in identifying the status of those companies doing business with the City of Fort
Lauderdale, this form must be completed and returned with your bid package.

Name of Firm:

Address of Firm:

Telephone Number:

Name of Person Completing Form:

Title:

Signature:

Date:

City Project Number:

City Project Description:

Please check the item(s) which properly identify the status of your firm:
L] Our firm is not a MBE or WBE.

] Our firm is a MBE, as at least 51 percent is owned and operated by one or more socially and
economically disadvantaged individuals.

[ ] American Indian [] Asian [ ] Black [ ] Hispanic
] Our firm is a WBE, as at least 51 percent is owned and operated by one or more women.

[ ] American Indian [] Asian [ ] Black [ ] Hispanic

Rev.08/14/2008

MBE-1
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MBE/WBE CONTRACTOR INFORMATION

The City, in a continuing effort, is encouraging the increased participation of minority and women-
owned businesses in Public Works Department (Engineering and Architectural Services) related
contracts. Along those lines, we are requiring that each firm provide documentation detailing their
own programs for utilizing minority and women-owned businesses.

Your firm should submit this information as a part of this bid package and refer to the checklist, to
ensure that all areas of concern are covered. The low responsive bidder will be contacted to schedule
a meeting to discuss these objectives. It is our intention to proceed as quickly as possible with this
project, so your cooperation in this matter is appreciated.

CONTRACTOR CHECKLIST

[] List Previous City of Fort Lauderdale Contracts

]

Number of Employees in your firm

--Percent (%) Women

--Percent (%) Minorities

--Job Classifications of Women and Minorities

Use of minority and/or women subcontractors on past projects.

Nature of the work subcontracted to minority and/or women-owned firms.

How are subcontractors notified of available opportunities with your firm?

Anticipated amount to be subcontracted on this project.

0o o o o o

Anticipated amount to be subcontracted to minority and/or women-owned businesses on this
project.

Rev.12/05/2012

MBE-2
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NON-COLLUSION STATEMENT:

By signing this offer, the vendor/contractor certifies that this offer is made independently and free from
collusion. Vendor shall disclose below any City of Fort Lauderdale, FL officer or employee, or any relative
of any such officer or employee who is an officer or director of, or has a material interest in, the vendor's
business, who is in a position to influence this procurement.

Any City of Fort Lauderdale, FL officer or employee who has any input into the writing of specifications or
requirements, solicitation of offers, decision to award, evaluation of offers, or any other activity pertinent
to this procurement is presumed, for purposes hereof, to be in a position to influence this procurement.

For purposes hereof, a person has a material interest if they directly or indirectly own more than 5
percent of the total assets or capital stock of any business entity, or if they otherwise stand to personally
gain if the contract is awarded to this vendor.

In accordance with City of Fort Lauderdale, FL Policy and Standards Manual, 6.10.8.3,

3.3. City employees may not contract with the City through any corporation or business entity
in which they or their immediate family members hold a controlling financial interest (e.g.
ownership of five (5) percent or more).

3.4. Immediate family members (spouse, parents and children) are also prohibited from contracting with the
City subject to the same general rules.

Failure of a vendor to disclose any relationship described herein shall be reason for
debarment in accordance with the provisions of the City Procurement Code.

NAME RELATIONSHIPS

In the event the vendor does not indicate any names, the City shall interpret this to mean that the
vendor has indicated that no such relationships exist.

NCS-1
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CITY OF FORT LAUDERDALE
CONSTRUCTION AGREEMENT

THIS AGREEMENT made and entered into this day of
, 20, by and between the City of Fort Lauderdale, a Florida
municipal corporation (City) and , (Contractor),
(parties);
WHEREAS, the City desires to retain a contractor for the Project as expressed in its
Invitation to Bid/Request for Proposals No. , which was opened on
; and,

WHEREAS, the Contractor has expressed its willingness and capability te’perform the
necessary work to accomplish the Project.

NOW, THEREFORE, the City and the Contractor, in considesatigh ,0f the mutual
covenants and conditions contained herein and for other good and valdable consideration,
the receipt and sufficiency is hereby acknowledged, agree as follows"

ARTICLE 1 — DEFINITIONS

Whenever used in this Agreement or in other Contract Dacuments, the following terms have
the meanings indicated which are applicable to both the"singular and plural forms:

1.1  Agreement — This written agreement betweeq the City and the Contractor covering the
work to be performed including other Contract Documents that are attached to or
incorporated in the Agreement.

1.2  Application for Payment — The jorgt=aeccepted by the City which is to be used by the
Contractor in requesting progress or final payment and which is to include such
supporting documentation aS«s™equired by the Contract Documents

1.3  Approve — The word @pprove is defined to mean review of the material, equipment or
methods for general*cempliance with design concepts and with the design concepts
and with the information given in the Contract Documents. It does not imply a
responsibility gnsthe part of the City to verify in every detail conformance with plans
and specifications!

1.4  Bid — The ‘effer or Bid of the Contractor submitted on the prescribed form setting forth
the_ totalarices for the Work to be performed.

1.5 BichDocuments —This Agreement, advertisement for Invitation to Bids, the Instructions
to*Bidders, the Bid Form (with supplemental affidavits and agreements), the Contract
Forms, General Conditions, the Supplementary Conditions, the Specifications, and the
Plans, which documents all become an integral part of the Contract Documents.

1.6 Certificate of Substantial Completion - Certificate provided by the City certifying that all
Work, excluding the punch list items, has been completed, inspected, and accepted by
the City.

C-1
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1.7 Change Order - A written order to the Contractor signed by the City authorizing an
addition, deletion or revision in the Work, or an adjustment in the Contract Price or the
Contract time issued on or after the Effective Date of the Agreement.

1.8 City — The City of Fort Lauderdale, Florida including but not limited to its employees,
agents, officials, representative, contractors, subcontractors, volunteers, successors
and assigns, with whom the Contractor has entered into the Agreement and for whom
the Work is to be provided. The Project Manager, or designee, shall be the authorized
agent for the City unless otherwise specified.

1.9 Contract Documents — The Contract Documents shall consist of this Agreemgnt, the
Drawings, Plans and Specifications, Notice to Proceed, Certificate(s), @fkJusurance,
Payment and Performance Bonds and any additional documents that{are sequired to
be submitted under the Agreement, and all amendments, ¢nedifiCations and
supplements, change orders and work directive changes issi@d\eh or after the
Effective Date of the Agreement.

1.10 Contract Price — The monies payable to the Contractor by ther€ity under the Contract
Documents and in accordance with the line item unit prices listed in the Bid.

1.11 Contract Time — The number of calendar days, stated in the Agreement for the
completion of the Work. The dates on whichAhexwork shall be started and shall be
completed as stated in the Notice to Proceeg:

1.12 Contractor — The person, firm, compaqy, )or corporation with whom the City has
entered into the Agreement, including=out not limited to its employees, agents,
representatives, contractors, suliCentractors, their subcontractors and their other
successors and assigns.

1.13 Day — A calendar day of twegty-four (24) hours ending at midnight.

1.14 Defective — An adjective which when modifying the word “Work” refers to work that is
unsatisfactory, faulty, or-deficient, or does not conform to the Contract Documents or
does not meet, thedrequirements of any inspection, test or approval referred to in the
Contract Documents, or has been damaged prior to the Project Manager's
recommen@aton of final payment.

1.15 EffectiveyDate of the Agreement — The date specified in the Notice to Proceed given
by the-City to the Contractor indicating when the Contract Time will commence to run
and en which the Agreement becomes effective, but if no such date is indicated, it
means the date on which the Agreement is approved by the City Commission or if City
Commission approval is not required, it is the date on which the Agreement is fully
executed by the City.

1.16 Final Completion Date — The date the Work is completed, including completion of the
final punch list, and delivered along with those items specified in the Contract
Documents and is accepted by the City.
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Hazardous Materials (HAZMAT) - Any solid, liquid, or gaseous material that is toxic,
flammable, radioactive, corrosive, chemically reactive, or unstable upon prolonged
storage in quantities that could pose a threat to life, property, or the environment
defined in Section 101(14) of Comprehensive Environmental Response,
Compensation and Liability Act of 1980 and in 40 CFR 300.6. Also defined by 49 CFR
171.8 as a substance or material designated by the Secretary of Transportation to be
capable of posing an unreasonable risk to health, safety, and property when
transported in commerce and which has been so designated.

Hazardous Substance - As defined by Section 101(14) of the Comprehensive
Environmental Response, Compensation and Liability Act; any substance désignated
pursuant to Section 311(b) (2) (A) of the Clean Water Act; any elementscompound,
mixture, solution or substance designated pursuant to Section 102 id€ngified under or
listed pursuant to Section 3001 of the Solid Waste Disposal Act {buyt potvncluding any
waste listed under Section 307[a] of the Clean Water Act}; any hdzardeus air pollutant
listed under Section 112 of the Clean Air Act; and any imminently¢hazardous chemical
substance or mixture pursuant to Section 7 of the Toxic Substanctes Control Act. The
term does not include petroleum, including crude oil or anyfraction thereof, which is
not otherwise specifically listed or designated as a hazardeus substance in the first
sentence of this paragraph, and the term does nptJncltide natural gas, natural gas
liquids, liquefied natural gas, or synthetic gas usable for fuel (or mixtures of natural gas
and such synthetic gas}.

Hazardous Waste - Those solid wastes dgsignated by OSHA in accordance with 40
CFR 261 due to the properties of ignltability, corrosivity, reactivity, or toxicity. Any
material that is subject to the Hazatdous Waste Manifest requirements of the EPA
specified in 40 CFR Part 262.

Holidays - Those designated.nen=work days as established by the City Commission of
the City of Fort Lauderdales

Inspection — The term{‘ingpection” and the act of inspecting as used in this Agreement
is defined to mean the €xamination of construction to ensure that it conforms to the
design concept expressed in the plans and specifications. This term shall not be
construed toymeansupervision, superintending and/or overseeing.

Notice ofsAward - The written notice by City to the Contractor stating that upon
complignegrby the Contractor with the conditions precedent enumerated therein, within
the(time\specified that the City will sign and deliver this Agreement.

Notice to Proceed — A written notice given by the City to the Contractor fixing the date
on which the Contract Time will commence to run and on which the Contract Time will
end.

Plans - The drawings which show the character and scope of the work to be performed
and which have been prepared or approved by the City and are referred to in the
Contract Documents.

C-3
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Premises (otherwise known as Site or Work Site) — means the land, buildings,
facilities, etc. upon which the Work is to be performed.

Project — The total construction of the Work to be provided as defined in the Contract
Documents.

Project Manager - The employee of the City, or other designated individual who is
herein referred to as the Project Manager, will assume all duties and responsibilities
and will have the rights and authorities assigned to the Project Manager in the contact
Documents in connection with completion of the Work in accordance with, this
Agreement.

Punch List - The City's list of Work yet to be done or be corrected by the ‘€ontractor,
before the Final Completion date can be determined by the City.

Record Documents - A complete set of all specificatiops, drawings, addenda,
modifications, shop drawings, submittals and samples annotateéd’to show all changes
made during the construction process.

Record Drawings or "As-Builts" - A set of drawings-which®*show significant changes in
the work made during construction and which arefusually based on drawings marked
up in the field and other data furnished by th€ centractor. These documents will be
signed and sealed by the Engineer of Recoréh or a Professional Land Surveyor
licensed in the State of Florida.

Substantially Completed Date — A date“when the Contractor has requested in writing,
stating that the Work is substantially sompleted and is ready for an inspection and
issuance of a final punch list for(the\Project.

Work — The entire completechdelivered product or the various separately identifiable
parts thereof required to\be/furnished under the Contract Documents. Work is the
result of performing services, furnishing labor and furnishing and incorporating material
and equipment int@ the product, all as required by the Contract Documents.

ARTICLE 2 — SCOPE OF WORK
The Contractor shall complete all work as specified or indicated in the Contract
DoCuments. The Project for which the Work under the Contract Documents may be

the wialle or only part is generally described as follows:

PROJECT NAME
ITB # 243-11357 PROJECT 11825

All Work for the Project shall be constructed in accordance with the Drawings and
Specifications. The Work generally involves:
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PROJECT DESCRIPTION
Under this Annual contract, the contractor shall restore/repair City marine facilities and their
amenities along the New River and all City canals as indicated by the Engineer. The scope
of work shall be as follows:

1) Repair or restoration of City seawalls along New River and City canals;

2) Replacement of pilings; repair or restoration of fixed and floating docks including their

amenities. é

3) Injecting flowable fill at all locations indicated by the Engineer. %
submit a

2.3  Within ten (10) days of the execution of this Agreement, the Contract%h(
Construction Schedule, Schedule of Values and a listing of those % ractors that
will be utilized by the Contractor. The general sequence ork shall be
submitted by the Contractor and approved by the City beforg=g ork commences.
The City reserves the right to issue construction directives sary to facilitate the
Work or to minimize any conflict with operations. ?\

ARTICLE 3 - PROJECT MA

3.1 The Project Manager is hereby designated m&rl ity as Raymond Nazaire whose
address is 100 N. Andrews Avenue, 4™ FloorrFott Lauderdale, FL 33301. The Project
Manager will assume all duties and Wbilities and will have the rights and

e

authorities assigned to the Project M in the Contract Documents in connection
with completion of the Work in acco ith this Agreement.

ARTICLE 4 @ RACT DOCUMENTS

The Contract Documents whi rise the entire Agreement between the City and
Contractor are attached to C) reement, are made a part hereof and consist of the
following:

4.1 This Agreemert\g/

4.2  Exhibits to QAgreement (Plans (sheets [ Jto] ] inclusive)).

4.3  Public truction Bond, Performance Bond, Payment Bond and Certificates of

|ns® e.

4.4  Notice of Award and Notice to Proceed.

4.5 General Conditions as amended by the Special Conditions.
4.6  Technical Specifications.

4.7 Plans

4.8 Addenda number through , inclusive.
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4.9 Bid Form and supplement Affidavits and Agreements.

4.10 All applicable provisions of State and Federal Law and any modification, including
Change Orders or written amendments duly delivered after execution of Agreement.

4.11 Invitation to Bid No. , Instructions to Bidders and Bid Bond.

4.12 Contractor's response to the City’s Invitation to Bid No. dated

4.13 Schedule of Completion and Schedule of Values.

4.14 Permits on file with the City and or those permits to be obtained shall he considered
directive in nature and will be considered a part of this Agregfent/ A copy of all
permits shall be given to the City for inclusion in the Contragt=D@cuments. Terms of
permits shall be met prior to acceptance of the Work and releasé of the final payment.

There are not Contract Documents other than those listed inthis Article 4. The Contract
Documents may only be altered, amended, or repealed ip-ac¢cortiance with the provisions of
the terms of this Agreement.

In the event of any conflict between the documents®or amny ambiguity or missing specification
or instruction, the following priority is established:

a. Specific direction from the City Manager (or designee)

b. This Agreement dated and any attachments.

c. Invitation to Bid No. and the specifications prepared by the
City.

d. Contractor's gé€sponSe to the City’s Invitation to Bid No. dated

e. Schedule‘df Values.
f. Schegute of Completion.

If during the<performance of the Work, Contractor finds a conflict, error or discrepancy in the
Contract Documents, Contractor shall so report to the Project Manager, in writing, at once
and before proceeding with the Work affected shall obtain a written interpretation or
clarification from the City.

It is the intent of the specifications and plans to describe a complete Project to be constructed
in accordance with the Contract Documents. Any Work that may reasonably be inferred from
the specifications or plans as being required to produce the intended result shall be supplied
whether or not it is specifically called for. When words which have a well-known technical or
trade meaning are used to describe Work, materials, or equipment, such works shall be
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interpreted in accordance with such meaning. Reference to standard specifications, manuals
or codes of any technical society, organization or associations, or to the code of any
governmental authority whether such reference be specific or implied, shall mean the latest
standard specification, manual or code in effect as of the Effective Date of this Agreement,
except as may be otherwise specifically stated. However, no provision of any referenced
standard specification, manual or code (whether or not specifically incorporated by reference
in the Contract Documents) shall change the duties and responsibilities of the City, the
Contractor, or any of their agents or employees from those set forth in the Contract
Documents.

ARTICLE 5 - CONTRACT TIME

5.1 The Contractor recognizes that TIME IS OF THE ESSENCE. The Work shall
commence within _5__ calendar days of the date of the Purchage,Oxder/Notice to
Proceed.

5.2 The Work shall be Substantially Completed within __ calendar days after the date
when the Contract Time commences to run as provided in thg=Notice to Proceed. N/A

6. The Work shall be finally completed on the Final Ceampletion Date and ready for final
payment in accordance with this Agreementithig~__ calendar days after the date
when the Contract Time commences to run a&s provided in the Notice to Proceed. N/A

5.4  The initial contract term shall commenee upon date of award by the City and shall
expire _1 vyears from that date. Thel\City. reserves the right to extend the contract for
_3 , additional _1 year terms#providing all terms conditions and specifications
remain the same, both parties dgree to the extension, and such extension is approved
by the City.

5.5 Inthe event services ake schgduled to end because of the expiration of this contract,
the Contractor shall continuethejservice upon the request of the City as authorized by the
awarding authority. The€xtension period shall not extend for more than ninety (90) days
beyond the expiration daté of the existing contract. The Contractor shall be compensated for
the service at the rateyin,effect when this extension clause is invoked by the City

ARTICLE 6 — CONTRACT PRICE

6.1 City shall pay Contractor for performance of the Work in accordance with Article 7,
subjeet to additions and deletions by Change Order, as provided for in this Agreement.

6.2 The parties expressly agree that the Contract Price in the not to exceed amount of
$ constitutes the total maximum compensation payable to Contractor
for performing the Work, plus any Work done pursuant to a Change Order. The
Contract Price is in accordance with the line item unit prices listed in the Bid. Line
items are based on a unit price cost multiplied by a defined quantity. Any additional
duties, responsibilities and obligations assigned to or undertaken by Contractor shall
be at Contractor’s expense without change to the Contract Price.
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The Contract Price constitutes the compensation payable to Contractor for performing
the Work plus any Work done pursuant to a Change Order. All duties responsibilities
and obligations assigned to or undertaken by Contractor shall be at Contractor’s
expense without change in the Contract price.

ARTICLE 7 - PAYMENT PROCEDURES

Contractor shall submit Applications for Payment in accordance with the Contract
Documents. Applications for Payment will be processed by City as provided_imthe
General Conditions.

Progress Payments. City shall make progress payments on account oftthe, ‘€ontract
Price on the basis of Contractor's monthly Applications for Payment{ which shall be
submitted by the Contractor between the first (1*) and the tenth (10”’) day after the
end of each calendar month for which payment is requested. Adlpregress payments
will be made on the basis of the progress of the Work completed.

Prior to Final Completion, progress payments will be madesin an amount equal to
ninety percent (90%) of the value of Work completed less in each case the aggregate
of payments previously made.

Final Payment. Upon final completion of theAWotK in accordance with the General
Conditions, as may be supplemented, the* City shall pay Contractor an amount
sufficient to increase total payments to oneéshundred percent (100%) of the Contract
Price. However, not less than ten percemnt (10%) of the Contract Price shall be
retained until Record Drawings (as;Builts), specifications, addenda, modifications and
shop drawings. Including all mdnuyfaeturers’ instructional and parts manuals are
delivered to and accepted by the Gity.

The City shall make paymeni\o the Contractor in accordance with the Florida Prompt
Payment Act, Section 218.70) Florida Statutes.

The City shall make payment to the Contractor through utilization of the City’s P-Card
Program.

ARTICLE 8 — CONTRACTOR’S REPRESENTATIONS

In order to induce the City to enter into this Agreement, Contractor makes the following
representations upon which the City has relied:

8.1

8.2

2/24/2014 5:59 AM

Contractor is qualified in the field of public construction and in particular to perform the
Work and services set forth in this Agreement.

Contractor has visited the Work Site, has conducted extensive tests, examinations and
investigations and represents and warrants a thorough familiarization with the nature
and extent of the Contract Documents, the Work, locality, soil conditions, moisture
conditions and all year-round local weather and climate conditions (past and present),
and, in reliance on such tests, examination and investigations conducted by Contractor
and the Contractor's experts, has determined that no conditions exist that would in any
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manner affect the Proposed Price and that the project can be completed for the
Proposed Price submitted. Furthermore, Contractor warrants and confirms that he is
totally familiar with, understands and obligates Contractor to comply with all federal,
state and local laws, ordinances, rules, regulations and all market conditions that affect
or may affect the cost and price of materials and labor needed to fulfill all provisions of
this Agreement or that in any manner may affect cost, progress or performance of the
Work.

The Contractor has satisfied itself as to the nature and location of the Work undenthe
Contract Documents, the general and local conditions of the Project, particulaflythose
bearing upon availability of transportation, disposal, handling and storage of\materials,
availability of labor, water, electric power, and roads, the conformation afe tonditions
at the ground based on City provided reports, the type of equipmenisand facilities
needed preliminary to and during the prosecution of the Work and all“ether matters
which can in any way affect the Work or the cost thereof/Ondef the Contract
Documents.

The Contractor has also studied carefully all reports of investigations and tests of
subsurface and latent physical conditions at the site or otherwise affecting cost,
progress or performance of the Works, and finds ane-lfasfurther determined that no
conditions exist that would in any manner affect the,Prgposed Price and that the
project can be completed for the Proposed Prig€ stibmitted.

Contractor has made or caused to be made egxaminations, investigations, tests and
studies of such reports and related datann addition to those referred to in Paragraphs
8.2, 8.3 and 8.4 above as he deems%eeessary for the performance of the Work at the
Contract Prices, within the ContraCiJime and in accordance with the other terms and
conditions of the Contract Documedqts; and no additional examinations, investigations,
tests, reports or similar data aré,, e#will be, required by Contractor for such purposes.

Contractor has correlated Jthe results of all such observations, examinations,
investigations, tests, feports and data with the terms and conditions of the Contract
Documents.

Contractor hasygiven City written notice of all conflicts, errors or discrepancies that he
has discovered in the Contract Documents and the written resolution by City is
acceptable.fo‘the Contractor.

Labor

8.8.1 The Contractor shall provide competent, suitable qualified personnel to survey
and lay out the Work and perform construction as required by the Contract
Documents. The Contractor shall at all times maintain good discipline and
order at the site.

8.8.2 The Contractor shall, at all times, have a competent superintendent, capable of
reading and thoroughly understanding the drawings and specifications, as the
Contractor's agent on the Work, who shall, as the Contractor's agent,
supervise, direct and otherwise conduct the Work.
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8.8.3 The Contractor shall designate the superintendent on the job to the City, in
writing, immediately after receipt of the Notice to Proceed. The Contractor
understands and agrees that the superintendent’s physical presence on the job
site is indispensable to the successful completion of the Work. If the
superintendent is frequently absent from the job site, the Project Manager may
deliver written notice to the Contractor to stop work or terminate the Contract in
accordance with Article 17.

8.8.4 The Contractor shall assign personnel to the job site that have suc€eSsitlly
completed training programs related to trench safety, confined spéces and
maintenance of traffic. A certified “competent person” shall be assighed to the
job site. Personnel certified by the International Municipal SigialrAssociations
with Florida Department of Transportation qualifications are feguitéd relative to
maintenance of traffic. Failure to pursue the Work withs/the“properly certified
supervisory staff may result in notice to stop work or termipate the Contract in
accordance with Article 17.

8.9 Materials:

8.9.1 The Contractor shall furnish all materialsy equipment, labor, transportation,
construction equipment and machineny§ toglS, appliances, fuel, power, light,
heat, telephone, water and sanitary faeilities and all other facilities and
incidentals necessary for the execution, festing, initial operation and completion
of Work.

8.9.2 All material and equipment shall, be of good quality and new, except as
otherwise provided in the GOntraet Documents. Suppliers shall be selected and
paid by the Contractor; the-City reserves the right to approve all suppliers and
materials.

8.10 Work Hours: Except ja ‘connection with the safety or protection of persons, or the
Work, or property at the site or adjacent thereto, and except as otherwise indicated in
the Supplementagy Conditions, all work at the site shall be performed during regular
working hours petweeh 7 a.m. and 6:00 p.m., Monday through Friday. The Contractor
will not permitsovertime work or the performance of work on Saturday, Sunday or any
legal holiday {designated by the City of Fort Lauderdale) without the Project Manager’s
written c@psent at least seventy two (72) hours in advance of starting such work. If the
Project"Manager permits overtime work, the Contractor shall pay for the additional
chdrgesyto the City with respect to such overtime work. Such additional charges shall
be assdbsidiary obligation of the Contractor and no extra payment shall be made to the
Contractor for overtime work. The cost to the Contractor to reimburse the City for
overtime inspection is established at direct-labor and overtime costs for each person
or inspector required. Incidental overtime costs for engineering, testing and other
related services will also be charged to the Contractor at the actual rate accrued.

8.11 Patent Fee and Royalties: The Contractor shall pay all license fees and royalties and
assume all costs incident to the use in the performance of the Work or the
incorporation in the Work, or any invention, design, process, product or device which is
the subject of patent rights or copyrights held by others. The Contractor hereby
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expressly binds himself or itself to indemnify and save harmless the City from all such
claims and fees and from any and all suits and action of every name and description
that may be brought against City on account of any such claims, fees, royalties, or
costs for any such invention or patent, and from any and all suits or actions that may
be brought against said City for the infringement of any and all patents or patent rights
claimed by any person, firm corporation or other entity.

Permits: The Contractor shall obtain and pay for all permits and licenses. There shall
be no allowance for Contractor markup, overhead or profit for permits and licenses:
The Contractor shall pay all government charges which are applicable at the' time of
opening of proposals. It shall be the responsibility of the Contractor to secusevand pay
for all necessary licenses and permits of a temporary nature necessai/sfor the
prosecution of Work.

Law and Requlations: The Contractor shall give all notices and/Comply with all laws,
ordinances, rules and regulations applicable to the Work. If ghe’Contractor observes
that the specifications or plans are at variance therewith, the\Contractor shall give the
Project Manager prompt written notice thereof, and any negessary changes shall be
adjusted by any appropriate modifications. If the Cegntractor performs any work
knowing or having reason to know that it is contrary.tQ‘sutch laws, ordinance, rules and
regulations, and without such notice to the ProjectiManager, the Contractor shall bear
all costs arising therefrom; however, it shall a0t be the Contractor's primary
responsibility to make certain that the specijfications and plans are in accordance with
such laws, ordinances, rules and regulations.

Taxes: The Contractor shall pay all sales, consumer, use and other similar taxes
required to be paid by him in accerdanee with the laws of the City of Fort Lauderdale,
County of Broward, State of Flofida,

Contractor Use of Premisess \[he Contractor shall confine construction equipment, the
storage of materials and eguipment and the operations of workmen to areas permitted
by law, ordinances, permits and/or the requirements of the Contract Documents, and
shall not unreasagiably €ncumber the premises with construction equipment or other
materials or equipmemt.

The Contract@r shall not enter upon private property for any purpose without first
securing®thg ‘permission of the property owner in writing and furnishing the Project
Managépith a copy of said permission. This requirement will be strictly enforced,
parficularly with regard to such vacant properties as may be utilized for storage or
staginag by the Contractor.

The Contractor shall conduct his work in such a manner as to avoid damage to
adjacent private or public property. Any damage to existing structures of work of any
kind, including permanent reference markers or property corner markers, or the
interruption of a utility service, shall be repaired or restored promptly at no expense to
the City.

The Contractor will preserve and protect all existing vegetation such as trees, shrubs
and grass on or adjacent to the site which do not reasonably interfere with the
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construction, as determined by the Project Manager. The Contractor will be
responsible for repairing or replacing any trees, shrubs, lawns and landscaping that
may be damaged due to careless operation of equipment, stockpiling of materials,
tracking of grass by equipment or other construction activity. The Contractor will be
liable for, or will be required to replace or restore at no expense to the City all
vegetation not protected or preserved as required herein that may be destroyed or
damaged.

During the progress of the work, the Contractor shall keep the premises free fxom
accumulations of waste materials, rubbish and debris resulting from the Worl. ‘At the
completion of the Work, the Contractor shall remove all waste materials, ruplisikr and
debris from and about the premises as well as all tools, appliances&egtstruction
equipment and machinery, and surplus materials and shall leave thé sitesvclean and
ready for occupancy by the City. The Contractor shall restore to theijr grigihal condition
those portions of the site not designated for alteration by the Centract’Documents at
no cost to the City.

Project Coordination: The Contractor shall provide for thesesemplete coordination of
the construction effort. This shall include, but not necessarily be limited to,
coordination of the following:

8.16.1 Flow of material and equipment from supgpliess.

8.16.2 The interrelated work with affected utility companies.

8.16.3 The interrelated work with the Gity,_where tie-ins to existing facilities are
required.

8.16.4 The effort of independent testifigiagencies.

8.16.5 Notice to affected property 6Wners as may be directed by the Project Manager.

Project Record Documents, and«~As-Builts (Record Drawings): The Contractor shall
keep one record copy mfall specifications, plans addenda, modifications, shop
drawings and samples.aithe site, in good order and annotated to show all changes
made during the constraction process. These shall be available to the Project
Manager for examination and shall be delivered to the Project Manager upon
completion of the Waork. Upon completion of the project and prior to final payment, an
as-built (record drawings) of the Project shall be submitted to the Project Manager.
The as-built,dfawings shall be signed and sealed by a Florida Registered Professional
Surveyofsand>Mapper, Engineer, Architect or Landscape Architect depending on the
type of\dsawing.

Safety’and Protection:

8.18.1 The Contractor shall be responsible for initiating, maintaining and supervising
all safety precautions and programs in connection with the Work. The
Contractor shall take all necessary precautions for the safety of, and shall
provide the necessary protection to prevent damage, injury or loss to:

8.18.1.1 All employees working on the project and other persons who may be
affected thereby.
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8.18.1.2 All the Work and all materials or equipment to be incorporated
therein, whether in storage on or off the site.

8.18.1.3 Other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures and utilities not
designated for removal, relocation or replacement in the course of
construction.

8.18.2 The Contractor shall comply with all applicable laws, ordinances, rules,
regulations and orders of any public body having jurisdiction for the safety of
persons or property or to protect them from damage, injury or loss; ahdzshall
erect and maintain all necessary safeguards for such safety and préteetion.
The Contractor shall notify owners of adjacent property and, @tilities when
execution of the Work may affect them at least seventy twQ £72) hours in
advance (unless otherwise required). All damage, injury or lgss tesany property
caused, directly or indirectly, in whole or in part bysthe\&€ontractor, any
subcontractor or anyone directly or indirectly employed<€by any of them or
anyone for whose acts any of them may be liable, shdll)be remedied by the
Contractor. The Contractor’'s duties and respapnsibilities for safety and
protection of the Work shall continue until_sbtich time as all the Work is
completed and accepted by the City.

Emergencies: In emergencies affecting the Safety or protection of persons or the
Work or property at the site or adjacentrthereto, the Contractor, without special
instruction or authorization from the City,Is_agbligated to act to prevent threatened
damage, injury or loss. The Contractor'shall give the Project Manager prompt written
notice of any significant changes4n/tbe Work or deviations from the Contract
Documents caused thereby.

Risk of Loss: The risk of lgsSy, #jury or destruction shall be on the Contractor until
acceptance of the Work saythe City. Title to the Work shall pass to the City upon
acceptance of the Workby the City.

Environmental: THe, Contractor has fully inspected the Premises and agrees, except
as to the presence _of any asbestos, to accept the Premises in an “as is” physical
condition, wiie Ot representation or warranty by the City of any kind, including, without
limitation, agy¢and all existing environmental claims or obligations that may arise from
the presénce‘of any “contamination” on, in or about the Premises. Further, Contractor
and alkentfitles claiming by, through or under the Contractor, releases and discharges
the Cityy from any claim, demand, or cause of action arising out of or relating to the
ContracCtor’s use, handling, storage, release, discharge, treatment, removal, transport,
decontamination, cleanup, disposal and/or presence of any hazardous substances
including asbestos on, under, from or about the Premises. The Contractor shall have
no liability for any pre-existing claims or “contamination” on the Premises.

The Contractor shall not use, handle, store, discharge, treat, remove, transport, or
dispose of Hazardous Substances including asbestos at, in, upon, under, to or from
the Premises until receipt of instructions from the City. At such time, a City approved
Change Order, which shall not include any profit, shall authorize the Contractor to
perform such services.
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The Contractor shall immediately deliver to the Project Manager complete copies of all
notices, demands, or other communications received by the Contractor from any
governmental or quasi-governmental authority or any insurance company or board of
fire underwriters or like or similar entities regarding in any way alleged violations or
potential violations of any Environmental Law or otherwise asserting the existence or
potential existence of any condition or activity on the Premises which is or could be
dangerous to life, limb, property, or the environment.

For other and additional consideration, the Contractor hereby agrees, at its sole,cost
and expense, to indemnify and protect, defend, and hold harmless the @ity{and its
respective employees, agents, officials, officers, representatives, contracters and
subcontractors, successors, and assigns (hereafter the “City”) from dnd against any
and all claims, demands, losses, damages, costs, expenses, including Bt not limited
to mitigation, restoration, and natural restoration expenses, liaBilities{ assessments,
fines, penalties charges, administrative and judicial preee&dings and orders,
judgments, causes of action, in law or in equity, remedial action’requirements and/or
enforcement actions of any kind (including, without limitatien, attorneys’ fees and
costs) directly or indirectly arising out of or attributable toy in whole or in part, the
Contractor’s use, handling, storage, release, threatengd felease, discharge, treatment,
removal, transport, decontamination, cleanup, \disposal and/or presence of a
Hazardous Substance (excluding asbestos) op§.under, from, to or about the Premises
or any other activity carried on or undertaker™on ‘er off the Premises by the Contractor
or its employees, agents or subcontractQrs, Jn connection with the use, handling,
storage, release, threatened release, disehaige, treatment, mitigation, natural resource
restoration, removal, transport, decofAtamination, cleanup, disposal and/or presence or
any Hazardous Substance including asbestos located, transported, or present on,
undue, from, to, or about the PremisSes. This indemnity is intended to be operable
under 42 U.S.C. sections 9607 \as-amended, and any successor section.

The scope of the indemnity obligations includes, but is not limited to: (a) all
consequential damages; (b) the cost of any required or necessary repair, cleanup, or
detoxification of th€ applicable real estate and the preparation and implementation of
any closure, remedialor other required plan, including without limitation; (i) the costs of
removal or remedial action incurred by the United States government or the State of
Florida or tesponse costs incurred by any other person, or damages from injury to
destructign.@fy or loss of, natural resources, including the cost of assessing such injury,
destrugtiegdy or loss, incurred pursuant to the Comprehensive Environmental
Re§pense, Compensation and Liability Act, as amended; (ii) the clean-up costs, fines,
damages, or penalties incurred pursuant to any applicable provisions of Florida law;
and (iii) the cost and expenses of abatement, correction or cleanup, fines, damages,
responses costs, or penalties which arise from the provisions of any other statute, law,
regulation, code ordinance, or legal requirement state or federal; and (c) liability for
personal injury or property damage arising under any statutory or common law tort
theory, including damages assessed for the maintenance of a public private nuisance,
response costs, or for the carrying on of an abnormally dangerous activity.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants
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and agrees that in the event of any delay of construction or for any other reason or
allegation or claim, and notwithstanding the reason of the delay, reason, claim or
allegation or who caused them or the construction delay or whether they were caused
by the City, that there will be no entitlement to Contractor to or for any direct or indirect
financial damages or losses for extended corporate overhead impact, extended project
overhead impacts, project support services, mobilization or demobilization or by
whatever other label or legal concept or theory and types of names or labels or basis
such claims may have, or any business damages or losses of whatever type or natdte,
and Contractor hereby waives any right to make any such claim or claims. This
provision will have application and effect when construction delays are anticipated and
agreed upon by both the City and the Contractor.

No Liens: If any Subcontractor, supplier, laborer, or materialmen of GOptraetor or any
other person directly or indirectly acting for or through Contractor files ‘e attempts to
file a mechanic’s or construction lien against the real property6nh which the work is
performed or any part or against any personal property orsmprovements or claim
against any monies due or to become due from the City to) Contractor or from
Contractor to a Subcontractor, for or on account of any workpabor, services, material,
equipment, or other items furnished in connection with the Wiork or any Change Order,
Contractor agrees to satisfy, remove, or dischargestich lien or claim at its own
expense by bond, payment, or otherwise within fwenty (20) days of the filing or from
receipt of written notice from the City.

Additionally, until such time as such lien @/\¢claim is satisfied, removed or discharged
by Contractor, all monies due to Contraetor) or that become due to Contractor before
the lien or claim is satisfied, removed\or-etherwise discharged, shall be held by City as
security for the satisfaction, removal, and discharge of such lien and any expense that
may be incurred while obtaining such® If Contractor shall fail to do so, City shall have
the right, in addition to all othenrights and remedies provided by this Agreement or by
law, to satisfy, remove, jondischarge such lien or claim by whatever means City
chooses at the entire.ahd $ole cost and expense of Contractor which costs and
expenses shall, without limitation, include attorney’s fees, litigation costs, fees and
expenses and all gourt cOsts and assessments.

Weather Emergengies: Upon issuance of a Hurricane Watch by the National Weather
Service, thg €ontractor shall submit to the City a plan to secure the work area in the
event a‘urieane Warning is issued. The plan shall detail how the Contractor will
secure\thePremises, equipment and materials in a manner as to prevent damage to
the(\W@rk and prevent materials and equipment from becoming a hazard to persons
and property on and around the Premises. The plan shall include a time schedule
required to accomplish the hurricane preparations and a list of emergency contacts
that will be available and in the City before, during and immediately after the storm.

Upon issuance of a Hurricane Warning by the National Weather Service, if the
Contractor has not already done so, the Contractor shall implement its hurricane
preparedness plan. Cost of development and implementation of the hurricane
preparedness plan shall be considered as incidental to construction. Cost of any clean
up and rework required after the storm will be considered normal construction risk
within Florida and shall not entitle the Contractor to any additional compensation.
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Contractor shall be entitled to request an extension in time for completion of the Work,
in accordance with the provisions of Article 15 of this Agreement, equal to the time he
is shut down for implementation of the preparedness plan, the duration of the storm
and a reasonable period to restore the Premises.

Force Majeure: No Party shall hold the other responsible for damages or for delays in
performance caused by force majeure, acts of God, or other acts or circumstances
beyond the control of the other party or that could not have been reasonably foreséen
and prevented. For this purposes, such acts or circumstances shall include, but not be
limited to weather conditions affecting performance, floods, epidemics, war,\Io0ts,
strikes, lockouts, or other industrial disturbances, or protest demonstrations Should
such acts or circumstances occur, the parties shall use their best effor{ste_ovwercome
the difficulties arising therefrom and to resume the Work as soon{ as ‘Yeasonably
possible with the normal pursuit of the Work.

Inclement weather, continuous rain for less than three (3) days or the acts or
omissions of subcontractors, third-party contractors, materialmen, suppliers, or their
subcontractors, shall not be considered acts of force majety@=No Party shall be liable
for its failure to carry out its obligations under the Agreement during a period when
such Party is rendered unable by force majeure e, €arry out its obligation, but the
obligation of the Party or Parties relying on such\forée majeure shall be suspended
only during the continuance of the inability and for no longer period than the
unexpected or uncontrollable event.

The Contractor further agrees and stipulates, that its right to excuse its failure to
perform by reason of force majeure §haill.be conditioned upon giving written notice of
its assertion that a Force Majeure/delayshas commenced within 96 hours after such an
occurrence. The CONTRACTQ@Rsshall use its reasonable efforts to minimize such
delays. The CONTRACTOR_shall promptly provide an estimate of the anticipated
additional time required tgre@Mmplete the Project.

PARTICIPATION BY 3 DISADVANTAGED BUSINESS ENTERPRISES IN
DEPARTMENT QF TRANSPORTATION FINANCIAL ASSISTED CONTRACTS: The
recipient shall pot diseriminate on the basis of race, color, national origin, or sex in the
award and pesformrance of any DOT-assisted contract or in the administration of its
DBE program{or the requirements of 49 CFR part 26. The recipient shall take all
necessafyand reasonable steps under 49 CFR part 26 to ensure nondiscrimination in
the awdrg.and administration of DOT-assisted contracts. The recipient's DBE program,
as teguired by 49 CFR part 26 and as approved by DOT, is incorporated by reference
in thisfagreement. Implementation of this program is a legal obligation and failure to
carry out its terms shall be treated as a violation of this agreement. Upon notification to
the recipient of its failure to carry out its approved program, the Department may
impose sanctions as provided for under part 26 and may, in appropriate cases, refer
the matter for enforcement under 18 U.S.C. 1001 and/or the Program Fraud Civil
Remedies Act of 1986 (31 U.S.C. 3801 et seq.).

Additionally, the contractor assures that they, the sub recipient or the subcontractor
shall not discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable requirements of
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49 CFR part 26 in the award and administration of DOT-assisted contracts. Failure by
the contractor to carry out these requirements is a material breach of this contract,
which may result in the termination of this contract or such other remedy as the
recipient deems appropriate. (This additional language must be included in each
subcontract the prime contractor signs with a subcontractor.)

ARTICLE 9 — CITY’S RESPONSIBILITIES
The City shall furnish the data required of the City under the Contract Documents
promptly and shall make payments to the Contractor promptly after they arg’ due-as
provided in Article 7.
The City’s duties in respect of providing lands and easements{ ands providing
engineering surveys to establish reference points are set fortl gn\the Contract
Documents.

Technical Clarifications and Interpretations:

9.3.1 The City shall issue, with reasonable promptness, such written clarifications or
interpretations of the Contract Documents.as, it®may determine necessary,
which shall be consistent with or reasonably inferable from the overall intent of
the Contract Documents. Should the Céntractor fail to request interpretation of
guestionable items in the Contract Decuments, the City shall not entertain any
excuse for failure to execute the Werkina satisfactory manner.

9.3.2 The City shall interpret and décide, matters concerning performance under the
requirements of the Contragt Documents, and shall make decisions on all
claims, disputes or other_gaatters in question. Written notice of each claim,
dispute or other matter willbe delivered by claimant to the other Party but in no
event later than five \(b) days after the occurrence of event, and written
supporting datewill beé submitted to the other Party within five (5) days after
such occurrence. All written decisions of the City on any claim or dispute will be
final and bjading.

The Contractog ‘shall perform all Work to the reasonable satisfaction of the City in
accordancewith the Contract Documents. In cases of disagreement or ambiguity, the
City shafhdecide all questions, difficulties, and disputes of whatever nature, which may
arise unger or by reason of this Agreement or the quality, amount and value of the
Warks«and the City’s decisions on all claims, questions and determination are final.

ARTICLE 10 - BONDS AND INSURANCE

Public Construction and Other Bonds: The Contractor shall furnish Public
Construction or Performance and Payment Bonds (“Bond”), each in an amount at least
equal to the Contract Price as security for the faithful performance and payment of all
the Contractor’'s obligations under the Contract Documents. These Bonds shall
remain in effect until at least one (1) year after the date of final payment, except as
otherwise provided by law. All Bonds shall be furnished and provided by the surety
and shall be in substantially the same form as prescribed by the Contract Documents
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and be executed by such sureties as (i) are licensed to conduct business in the State
of Florida, and (ii) are named in the current list of Companies Holding Certificates of
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring
Companies as published in Circular 570 (amended) by the Audit Staff Bureau of
Accounts, U.S. Treasury Department and (iii) otherwise meet the requirements set
forth herein that apply to sureties. All Bonds signed by an agent must be
accompanied by a certified copy of the authority to act.

10.1.1 Performance Bond: A Corporate Surety Bond legally issued, meeting\the
approval of, and running to the City in an amount not less than the Contract
Price of such improvements, conditioned that the Contractor shall maintair and
make all repairs to the improvements constructed by the Contractorat\their own
expense and free of charge to the City, for the period of one (4) year after the
date of acceptance of the Work within such period kY sréaSon of any
imperfection of the material used or by reason of any defectivexworkmanship, or
any improper, imperfect or defective preparation of the~b&se upon which any
such improvement shall be laid.

Disqualification of Surety: If the Surety on any Bond furnished by the Contractor is
declared bankrupt or becomes insolvent or its right,t@ d0™Business is terminated in the
State of Florida or it ceases to meet the requitements of clauses (i) and (ii) of
Paragraph 10.1, the Contractor shall within fiy€ (5),days thereafter substitute another
Bond and Surety, both of which shall be acceptable to the City.

Insurance

10.3.1 Contractor shall providenand shall require all of its sub-contractors to
provide, pay for, and _paaintain in force at all times during the term of the
Agreement, such inSurance, including Property Insurance (Builder's Risk),
Commercial General Liability Insurance, Business Automobile Liability
Insurance, JM\erkers’ Compensation Insurance, Employer's Liability
Insurance, and Umbrella / Excess Liability, as stated below. Such policy or
policies/hall be issued by companies authorized to do business in the State
of Florid& and having agents upon whom service of process may be made in
therStaterof Florida.

Al The City is required to be named as additional insured on the
Commercial General Liability insurance policy. BINDERS ARE
UNACCEPTABLE. The insurance coverage required shall include those
classifications, as listed in standard liability insurance manuals, which
most nearly reflect the operations of the Contractor. Any exclusions or
provisions in the insurance maintained by the Contractor that precludes
coverage for the work contemplated in this Agreement shall be deemed
unacceptable, and shall be considered a breach of contract.

B. The Contractor shall provide the City an original Certificate of Insurance
for policies required by Article 10. All certificates shall state that the City
shall be given ten (10) days notice prior to expiration or cancellation of
the policy. The insurance provided shall be endorsed or amended to
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comply with this notice requirement. In the event that the insurer is
unable to accommodate, it shall be the responsibility of the Contractor to
provide the proper notice. Such notification will be in writing by
registered mail, return receipt requested and addressed to the Finance
Department. Such policies shall: (1) name the insurance company or
companies affording coverage acceptable to the City, (2) state the
effective and expiration dates of the policies, (3) include special
endorsements where necessary. Such policies provided under Article#l0
shall not be affected by any other policy of insurance, which the City may:
carry in its own name.

Contractor shall as a condition precedent of this Agreememt, \{twrhish to
the City of Fort Lauderdale, c/o Project Manager, 100Ny Andrews
Avenue, Fort Lauderdale, FL 33301, Certificate(s) @f Ansdrance upon
execution of this Agreement, which indicate that ingtitancé coverage has
been obtained which meets the requirements as,eutlined below:

Property Insurance (Builder's Risk): The Contraetor shall purchase and

maintain property insurance upon the Work ator off the site of 100% of the
contract completed value. These policies‘sfiall insure the interest of the
owner, contractor and subcontractors in\the)Work, and shall insure against
“all risks” of physical loss and damage  including theft, vandalism and
malicious mischief, collapse and water'damage. All such insurance required
by this paragraph shall remaim_effect until the Work is completed and
accepted by the City.

Commercial General Liability

Limits of Liability:
Bodily InjuryranchProperty Damage - Combined Single Limit

Each Occurkenge $1,000,000
Project Aggregate $1,000,000
General Aggregate $2,000,000
Persahal Injury $1,000,000
Products/Completed Operations $1,000,000

Endorsements Required:

City of Fort Lauderdale included as an Additional Insured
Broad Form Contractual Liability

Waiver of Subrogation

Premises/Operations

Products/Completed Operations

Independent Contractors

Owners and Contractors Protective Liability

Contractors Pollution Liability

10.3.4 Business Automobile Liability

A.

Limits of Liability:
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Bodily Injury and Property Damage - Combined Single Limit
All Autos used in completing the contract

Including Hired, Borrowed or Non-Owned Autos

Any One Accident $1,000,000

B. Endorsements Required:
Waiver of Subrogation

10.3.5 Workers’ Compensation and Employer’s Liability Insurance

Limits: Workers’ Compensation — Per Florida Statute 440
Employers’ Liability - $500,000

Any firm performing work on behalf of the City of Fort |‘aufierdale must
provide Workers’” Compensation insurance. Exceptions afidrex€mptions can
only be made if they are in accordance with Florida Law/

Contractor must be in compliance with all applicable State and Federal
workers’ compensation laws, including the U.S. komgshore Harbor Workers’
Act or Jones Act.

10.3.6 Umbrella/Excess Liability: The Contractor sShall provide umbrella / excess
coverage with limits of no less than“$2;000,000 excess of Commercial
General Liability, Automobile Liability and Employer’s Liability.

10.3.7 Marine Liability: $1,000,000
10.3.8 Crane Liability: $1,000,000

10.3.9 All insurance policie§ kequired above shall be issued by companies
authorized to do husigess under the laws of the State of Florida, with the
following qualifications:

The Contractar’s ifistrance must be provided by an A.M. Best’'s “A-“ rated or better
insurance ,company authorized to issue insurance policies in the State of Florida,
subject t6 approval by the City’s Risk Manager. Any exclusions or provisions in the
insurance “aintained by the Contractor that precludes coverage for work
contemplated in this project shall be deemed unacceptable, and shall be considered
breach of contract.

NQTE: CITY PROJECT NUMBER MUST APPEAR ON EACH
CERTIFICATE.

Compliance with the foregoing requirements shall not relieve the Contractor
of their liability and obligation under this section or under any other section of
this Agreement.

The Contractor shall be responsible for assuring that the insurance
certificates required in conjunction with this Section remain in force for the
duration of the Project. If insurance certificates are scheduled to expire
during the contractual period, the Contractor shall be responsible for
submitting new or renewed insurance certificates to the City at a minimum of
thirty (30) calendar days in advance of such expiration. In the event that
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expired certificates are not replaced with new or renewed certificates that
cover the contractual period, the City shall:

A. Suspend the Agreement until such time as the new or renewed
certificates are received by the City.

B. The City may, at its sole discretion, terminate the Agreement for cause
and seek damages from the Contractor in conjunction with the violatien
of the terms and conditions of the Agreement.

ARTICLE 11- WARRANTY AND GUARANTEE, TESTS AND INSPECTIONS,
CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

11.1 Warranty: The Contractor warrants and guarantees to the City thatalNVork will be in
accordance with the Contract Documents and will not be defectiveN@Prompt notice of
all defects shall be given to the Contractor. All defective work, whether or not in place,
may be rejected, corrected or accepted as provided in this Article

11.1.1 Warranty of Title: The Contractor warrants to the Gity*that it possesses good,
clear and marketable title to all equipment and materials provided and that there
are no pending liens, claims or encumbranegs against the equipment and
materials.

11.1.2 Warranty of Specifications: The ontractor warrants that all equipment,
materials and workmanship furnished, whether furnished by the Contractor, its
subcontractors or suppliers, will ‘eomply with the specifications, drawings and
other descriptions supplied or@depied and that all services will be performed in
a workmanlike manner.

11.1.3Warranty of Merchantability: The Contractor warrants that any and all
equipment to be supphed pursuant to this Agreement is merchantable, free from
defects, whether patent or latent in material or workmanship, and fit for the
ordinary purposes for which it is intended.

11.2 Tests and Inspections; The Contactor shall give the Project Manager timely (minimum
of thirty six (36), hours) notice of readiness of the Work for all required inspections,
tests, or apptoyals’

11.2.1 If amnlaw, ordinance, rule, regulation, code or order of any public body having
jurisdiction requires any Work (or part thereof) to specifically be inspected,
tested or approved, the Contractor shall assume full responsibility, pay all costs
in connection therewith and furnish the Project Manager the required
certificates of inspection, testing or approval. The Contractor shall also be
responsible for and shall pay all costs in connection with any inspection or
testing required in connection with the City’s acceptance of a manufacturer,
fabricator, supplier or distributor of materials or equipment submitted for
approval prior to the Contractor's purchase thereof for incorporation of the
Work.

11.2.2 All inspections, tests or approvals other than those required by law, ordinance,
rule, regulation, code or order of any public body having jurisdiction shall be
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performed by the City or by a professional testing firm designated by the City.
The City will pay for sampling and testing if the test results are passing. The
Contractor will reimburse the City for sampling, testing, and retesting costs
associated with failing tests.

11.2.3 Neither observations by the Project Manager nor inspections, tests or approvals
by others shall relieve the Contractor from his obligations to perform the Work in
accordance with Contract Documents.

Uncovering Work: If any work that is to be inspected, tested or approved is covered
without approval or consent of the Project Manager, it must, if requested by theProject
Manager, be uncovered for observation and/or testing. Such uncovetng and
replacement shall be at the Contractor’s sole expense unless the Contracterhas given
the Project Manager timely notice of the Contractor’s intention to coyer'such Work and
the Project Manager has not acted with reasonable promptness ifnesponse to such
notice.

11.3.1If the Project Manager considers it necessary or advisakle/that Work covered in
accordance with Paragraph 11.2.1, 11.2.2 and 11.2\3 be observed by the City
or inspected or tested by others, the Contractox at’ the City’s request, shall
uncover, expose or otherwise make availableNor observation, inspection or
testing as the Project Manager may reguire; that portion of the Work in
guestion, furnishing all necessary labor;\material and equipment. If it is found
that such Work is defective, the Contractor shall bear all the expenses of such
uncovering, exposure, observation\Jhspection and testing and of satisfactory
reconstruction, including compgnsation for additional professional services, and
an appropriate deductive Changé=@rder shall be issued. If, however, such work
is not found to be defectivé, the ‘Contractor shall be allowed an increase in the
Contract Price or an, ‘extension of the Contract Time, or both, directly
attributable to such wacOVering, exposure, observation, inspection testing and
reconstruction if hg"makes a claim therefore as provided in Articles 14 and 15.

City May Stop the Werk:) If the Work is defective, or the Contractor fails to supply
sufficient skilled sdpgrviSory personnel or workmen or suitable materials or equipment
or the work area 1§ @deemed unsafe, the City may order the Contractor to stop the
Work, or any=pertion thereof, until the cause for such order has been eliminated,
however, thiSdight of the City to stop the Work shall not give rise to any duty on the
part of theCity to exercise this right for the benefit of the Contractor or any other party.
The Citypwill not award any increase in Contract Price or Contract Time if the Work is
stopped\due to the circumstances described herein.

Correction or Removal of Defective Work Before Final Payment: If required by the
Project Manager, the Contractor shall promptly, without cost to the City and as
Specified by the Project Manager, either correct any defective Work, whether or not
fabricated, installed or completed, or if the Work has been rejected by the City remove
it from the site and replace it with non-defective Work.

One Year Correction Period After Final Payment: If within one (1) year after the date
of final acceptance, or such longer period of time as may be prescribed by law or by
the terms of any applicable special guarantee required by the Contract Documents,
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any work is found to be defective, the Contractor shall promptly, without cost to the
City and in accordance with the City’s written instructions, either correct such defective
Work, or, if it has been rejected by the City, remove it from the site and replace it with
non-defective Work.

If The Contractor does not promptly comply with the terms of such instructions or in an
emergency where delay would cause serious risk of loss or damage, the City may
have the defective Work corrected or the rejected Work removed and replaced, and@ll
direct and indirect costs for such removal and replacement, including compensation fox
additional professional services, shall be paid by the Contractor.

Acceptance of Defective Work, Deductions: If, instead of requiring coxrettion or
removal and replacement of defective Work, the City, at the city’s sole/option, prefers
to accept it, the City may do so. In such a case, if acceptance gecufsprior to the
Project Manager’s recommendation of final payments, a Change Qrder shall be issued
incorporating the necessary revisions in the Contracts Bgeéwrients, including
appropriate reduction in the Contract Price; or if the acceptame® occurs after such
recommendation, an appropriate amount shall be paid by the Gentractor to the City.

City May Correct Defective Work: If the Contractor fails‘within a reasonable time after
written notice of the Project Manager to proceed=tOncorrect defective Work or to
remove and replace rejected Work as required by the/Project Manager in accordance
with Paragraph 11.5, or if the Contractor fails«e, pesform the Work in accordance with
the Contract Documents, the City may, after.seven (7) days written notice to the
Contractor, correct and remedy any such deficiency. In exercising its rights under this
paragraph, the City shall proceed expeditiously. To the extent necessary to complete
corrective and remedial action, the ity may exclude the Contractor from all or part of
the site, take possession of all or'part of the Work, suspend the Contractor’s services
related thereto and take possgssion of the Contractor’s tools, construction equipment
and materials stored at thessiie, Of elsewhere. The Contractor shall allow the City’s
representative agents and eniployees such access to the site as may be necessary to
enable the City to exepeise.its rights under this paragraph. All direct and indirect costs
of the City in exercisiag jsuch rights shall be charged against the Contractor in an
amount verified Oy, the Project Manager, and a Change Order shall be issued
incorporating the neegessary revisions in the Contract Documents and a reduction in
the Contract’ Brieg” Such direct and indirect costs shall include, in particular but
without limitatign, compensation for additional professional services required and costs
of repairsand” replacement of work of others destroyed or damaged by correction,
removal/or replacement of the Contractor’'s defective Work. The Contractor shall not
be ‘alloyved an extension of the Contract Time because of any delay in performance of
the Work attributable to the exercise by the City of the City’s right hereunder.

ARTICLE 12 — INDEMNIFICATION

Disclaimer of Liability: The City shall not at any time, be liable for injury or damage
occurring to any person or property from any cause, whatsoever, arising out of
Contractor’s construction and fulfillment of this agreement.

Indemnification: For other, additional good valuable consideration, the receipt and
sufficiency of which is hereby acknowledged:
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12.2.1 Contractor shall, at its sole cost and expense, indemnify and hold harmless the

City, its representatives, employees and elected and appointed officials from or
on account of all claims, damages, losses, liabilities and expenses, direct,
indirect or consequential including but not limited to fees and charges of
engineers, architects, attorneys, consultants and other professionals and court
costs arising out of or in consequence of the performance of this Agreement at
all trial and appellate levels. Indemnification shall specifically include but notdbe
limited to claims, damages, losses, liabilities and expenses arising out ®f Ok
from (@) the negligent or defective design of the project and Work of“this
Agreement; (b) any act, omission or default of the Conttactor,” its
Subcontractors, agents, servants or employees; (c) any and all bediiy\Hjuries,
sickness, disease or death; (d) injury to or destruction of tangible “property,
including any resulting loss of use; (e) other such damages, Jiabilitie$s, or losses
received or sustained by any person or persons during @00 &ccount of any
operations connected with the construction of this Projegt inClading the warranty
period; (f) the use of any improper materials; (g) lany)y construction defect
including both patent and latent defects; (h) failure to<igr€ly complete the work;
(i) the violation of any federal, state, countysor \city laws, ordinances or
regulations by Contractor, its subcontractors,Sagents, servants, independent
contractors or employees; (j) the breach or alleged breach by Contractor of any
term of the Agreement, including the brgach“er alleged breach of any warranty
or guarantee.

12.2.2 Contractor agrees to indemnify, defend, save and hold harmless the City, its

officers, agents and employegS) from all damages, liabilities, losses, claims,
fines and fees, and from afiyand all suits and actions of every name and
description that may be brgught against City, its officers, agents and
employees, on accountof’any claims, fees, royalties, or costs for any invention
or patent and/or for tRe=iafringement of any and all copyrights or patent rights
claimed by any pefson, firm, or corporation.

12.2.3 Contractor shal\pay all claims, losses, liens, settlements or judgments of any

nature in €annection with the foregoing indemnifications including, but not
limited t@, reagbnable attorney’s fees and costs for trails and appeals.

12.2.41f agy“Subcontractor, supplier, laborer, or materialmen of Contractor or any

other\ person directly or indirectly acting for or through Contractor files or
attempts to file a mechanic’s or construction lien against the real property on
which the work is performed or any part or against any personal property or
improvements thereon or make a claim against any monies due or to become
due from the City to Contractor or from Contractor to a Subcontractor, for or on
account of any work, labor, services, material, equipment, or other items
furnished in connection with the Work or any change order, Contractor agrees
to satisfy, remove, or discharge such lien or claim at its own expense by bond,
payment, or otherwise within five (5) days of the filing or from receipt of written
notice from the City.

Additionally, until such time as such lien or claim is satisfied, removed or
discharged by Contractor, all monies due to Contractor, or that become due to
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Contractor before the lien or claim is satisfied, removed or otherwise
discharged, shall be held by City as security for the satisfaction, removal and
discharge of such lien and any expense that may be incurred while obtaining
the discharge. If Contractor shall fail to do so, City shall have the right, in
addition to all other rights and remedies provided by this Agreement or by law,
to satisfy, remove, or discharge such lien or claim by whatever means City
chooses at the entire and sole cost and expense of Contractor which costs and
expenses shall, without limitation, include attorney’s fees, litigation costs, fées
and expenses and all court costs and assessments, and which shalN be
deducted from any amount owing to Contractor. In the event the am@unt due
Contractor is less than the amount required to satisfy Contractor’syobligation
under this, or any other article, paragraph or section of this Agreement, the
Contractor shall be liable for the deficiency due the City.

12.2.5 The Contractor and the City agree that Section 725.06(2)¥ Florida Statutes
controls the extent and limits of the indemnificationNane hold harmless
provisions of this Agreement, if any, and that the parties‘waive any defects in
the wording of this Article that runs afoul of said statlitery~Section.

ARTICLE 13 — CHANGES IN THEWORK

Without invalidating this Agreement, the City ghay,~at any time or from time to time
order additions, deletions or revisions in the. Werk through the issuance of Change
Orders. Upon receipt of a Change Order, the €ontractor shall proceed with the Work
involved. All Work shall be executed urndey, the applicable conditions of the Contract
Documents. If any Change Order gauses”an increase or decrease in the Contract
Price or an extension or shortening,or‘the Contract Time, an equitable adjustment will
be made as provided in Article #2_or“Article 15 on the basis of a claim made by either
Party.

The Project Manager may ‘atithorize minor changes in the work not involving an
adjustment in the Contract-Price or the Contract Time, which are consistent with the
overall intent of the, Contract Documents. Such changes must be in writing and signed
by the City and the £ontractor.

If notice of @ny ‘efange affecting the general scope of the Work or change in the
Contract Pricé\is required by the provisions of any Bond to be given to the Surety, it
will be_the€~Sontractor’s responsibility to so notify the Surety, and the amount of each
applicablesBond shall be adjusted accordingly. The Contractor shall furnish proof of
such-adjustment to the City.

ARTICLE 14 — CHANGE OF CONTRACT PRICE

e of Contract Price, approved by CITY, shall be computed as follows:

Cost of the Work: The term “Cost of the Work” means the sum of all direct costs
necessarily incurred and paid by Contractor in the proper performance of the Work.
Except as otherwise may be agreed to in writing by the City, these costs shall be in
amounts no higher than those prevailing in the City and shall include only the following
items and shall not include any of the costs itemized in Paragraph 14.2:
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14.1.1 Payroll costs for employees in the direct employ of the Contractor in the
performance of the Work under schedules of job classifications agreed upon by
the City and the Contractor. Payroll costs for employees not employed full time
on the Work shall be apportioned on the basis of their time spent on the Work.
Payroll costs shall include, but not be limited to, salaries and wages plus and
cost of fringe benefits which shall include social security contributions,
unemployment, excise and payroll taxes, worker's compensation, health and
retirement benefits, bonuses, sick leave, vacation and applicable holiday pay.

14.1.2 Cost of all materials and equipment furnished and incorporated in_the’ \Work,
including costs of transportation and storage, and required supplierssand field
services. All cash discounts, rebates and refunds and all retugis ffom sale of
surplus materials and equipment shall accrue to the City, and\the» Contractor
shall make provisions so that they may be obtained.

14.1.3 Supplemental costs including the following:

14.1.31 Cost, including transportation and maiptenance of all materials,
supplies, equipment, machinery, apgliances, office and temporary
facilities at the site and hand.tQalS™hot owned by the workers,
which are consumed in the pefformance of the Work.

14.1.3.2 Rentals of all construction equipment and machinery and the parts
whether rented from the Contractor or others in accordance with
rental agreementssapproved by the City, and the costs of
transporting, loading;*’unloading, installation, dismantling and
removal. Theftental of any such equipment, machinery or parts
shall cease/hemthe use is no longer necessary for the Work.

14.1.3.3 Sales, @nsumer, use or similar taxes related to the Work and for
which the €ontractor is liable, imposed by laws and regulations.

14.1.3.4 Rayalty payments and fees for permits and licenses.
14.1.3.5 The cost of utilities, fuel and sanitary facilities at the Work site.
14.1, 3.6 Minor expenses such as telegrams, long distance telephone calls,

telephone service at the site, expressage and similar petty cash
items in connection with the Work.

14.1.3.7 Cost of premiums for additional bonds and insurance required
because of changes in the Work.

The Contract Price may only be increased by a Change Order when Work is modified
in accordance with Article 13 and approved by the CITY in writing. Any claim for an
increase in the Contract Price resulting from a Change Order shall be based on written
notice delivered to the Project Manager within ten (10) days of the occurrence of the
Change Order giving rise to the claim. Notice of the amount of the claim with
supporting data shall be included in the Change Order and delivered within twenty (20)
days of such occurrence unless Project Manager allows an additional period of time to
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ascertain accurate cost data. Any change in the Contract Price resulting from any such
claim shall be incorporated in the Change Order.

14.3 Not Included in the Cost of the Work: The term “cost of the Work” shall not include
any of the following:

14.3.1 Payroll costs and other compensation of the Contractor’s officers executives,
principals (of partnership and sole proprietorships), general managegfs,
engineers, architects, estimators, attorneys, auditor, accountants, purchasing
and contracting agents, expediters, timekeepers, clerks and other personnel
employed by the Contractor whether at the site or in the ContractorS\pfincCipal
or branch office for general administration of the work and nat_Spe€ifically
included in the agreed upon schedule of job classificationg’ refefred to in
Paragraph 14.1.1, all of which are to be considered adminigifative costs
covered by the Contractor’s fee.

14.3.2 Expenses of the Contractor's principal and branchl offices other than the
Contractor’s office at the site.

14.3.3 Any part of the Contractor’'s capital expenses, ihcluding interest on the
Contractor’s capital employed for the Work and ‘¢harges against the Contractor
for delinquent payments.

14.3.4 Cost of premiums for all bonds amd fos all insurance whether or not the
Contractor is required by the ContractD@gcuments to purchase and maintain the
same.

14.3.5 Costs due to the negligeng€ ofthe Contractor, any subcontractor, or anyone
directly or indirectly emptoyedsby any of them or for whose acts any of them
may be liable, including, ut not limited to, the correction of defective Work,
disposal of materigls\or~equipment wrongly supplied and making good any
damage to property.

14.3.6 Other overhgad“ergeneral expense costs of any kind and the costs of any item
not specifiéally and expressly included in Paragraph 14.1

14.4 Basis of Compénsation: The Contractor's compensation, allowed to the Contractor for
overhead axd profit, shall be determined as follows:

14.4,1'A/mutually acceptable negotiated fee:

14.4.1.1For costs incurred under Paragraphs 14.1.1 and 14.1.2, the
Contractor’s fee shall not exceed five percent (5%).

14.4.1.2No fee shall be payable on the basis of costs itemized under
Paragraphs 14.1.3.1, 14.1.3.2, 14.1.3.3, 14.1.3.4, 14.1.3.5, 14.1.3.6,
14.1.3.7,14.3.1, 14.3.2, 14.3.3, 14.3.4, 14.3.5 and 14.3.6.

14.4.1.3The amount of credit to be allowed by the Contractor to the City for any
such change which results in a net decrease plus a deduction in the
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Contractor’s fee by an amount equal to five percent (5%) for the net
decrease.

14..1.4 When both additions and credits are involved in any one change the
combined overhead and profit shall be figured on the basis of net
increase if any, however, not to exceed five percent (5%) of the agreed
compensation. Profit will not be paid on any Work not performed.

Cost Breakdown Required: Whenever the cost of any Work is to be determjinéed
pursuant to this Article, the Contractor will submit in form acceptable to the, Gity~an
itemized cost breakdown together with supporting documentation. Whenever a
change in the Work is to be based upon mutual acceptance of a lump suniy, Whether
the amount is an addition, credit, or no-charge-in-cost, the Contractor ghall*submit an
estimate substantiated by a complete itemized breakdown:

14.5.1 The breakdown shall list quantities and unit prices{for_materials, labor,
equipment and other items of cost.

14.5.2 Whenever a change involves the Contractor\and one (1) or more
subcontractors and the change is an increase in‘the agreed compensation, the
overhead and profit percentage for the Contracter-and each subcontractor shall
be itemized separately.

Time for the City to Approve Extra Work: Amy Extra Work in an amount up to and not
exceeding a cumulative amount of $25,0Q0\for)a specific project can be approved by
the City Manager and shall require a writter\Change Order proposal to be submitted to
the Public Works Director for submittél and=approval by the City Manager. Extra Work
exceeding the cumulative amount/Qf $25,000 for a specific project must be approved
by the City Commission and agrittén Change Order proposal must be submitted to
the Public Works Director forssubmittal and approval by the City Manager and City
Commission. No financialOt time claim for delay to the project resulting from the
Change Order approval process outlined above under Section 14.6 will be allowed.

ARTICLE 15 - CHANGE OF THE CONTRACT TIME

The Contra€t fime may only be changed by a Change Order. Any claim for an
extensiopn inthe Contract Time shall be based on written notice delivered to the Project
Manager ‘within five (5) days of the occurrence of the event giving rise to the claim.
Any~ehange in the Contract Time resulting from any such claim shall be incorporated
in 2*Change Order.

The Contract Time will be extended in an amount equal to time lost due to delays
beyond the control of the Contractor if a claim is made there for as provided in
Paragraph 15.1. Such delays shall include but not be limited to, acts or neglect by the
City, or to fires, floods, labor disputes, epidemics, abnormal weather conditions, or
acts of God.

All time limits stated in the Contract Documents are of the essence. The provisions of
this Article 15 shall not exclude recovery for damages for delay by the Contractor.
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Delays caused by or resulting from entities, contractors or subcontractors who are not
affiliated with the CONTRACTOR (non-affiliated Contractors) shall not give rise to a
claim by the CONTRACTOR for damages for increases in material and/or labor costs.
Such entities, contractors and subcontractors include, but are not limited to, the City's
contractors and subcontractors, Florida Power and Light Company, AT&T and Florida
East Coast Railway, LLC.

ARTICLE 16 - LIQUIDATED DAMAGES

Upon failure of the Contractor to complete the Work, described in each Waopk Qrder,
within the time specified for completion, the Contractor shall pay to the City¢he sum of
Five Hundred Dollars ($500.00) for each and every calendar day that the.completion
of the Work is delayed beyond the time specified in this Agreement fof gempletion, as
fixed and agreed liquidated damages and not as a penalty, so lafigrassthe delay is
caused by the Contractor. Should an act of God or the acts or @missions of the City,
its agents or representatives, in derogation to the terms of this Agreement cause the
delay, the Contractor shall not be responsible for the delay‘\ndrjliquidated damages.
Liguidated damages are fixed and agreed upon between the<Parties, recognizing the
impossibility of precisely ascertaining the amount of damages that will be sustained by
the City as a consequence of such delay and both‘pdarties desiring to obviate any
guestion of dispute concerning the amount of damages and the cost and effect of the
failure of the Contractor to complete the Work on time. Liquidated damages shall
apply separately to each portion of the Wopk*for'which a time of completion is given.
The City shall have the right to deduct from'Qr retain any compensation which may be
due or which may become due and payablejto the Contractor the amount of liquidated
damages, and if the amount retaip€dsby the City is insufficient to pay in full such
liquidated damages, the Contractor skall pay all liquidated damages in full. The
Contractor shall be responsibledor *reimbursing the City, in addition to liquidated
damages or other damages, fox defay, for all costs of engineering, architectural fees,
and inspection and other gosts, incurred in administering the construction of the Project
beyond the completign. datg specified or beyond an approved extension of time
granted to the Contractor whichever is later. Delays caused by or resulting from
entities, contractQrS ,or Stbcontractors who are not affiliated with the Contractor shall
not give rise to,a claipt by Contractor for damages for increase in material and/or labor
costs. Such entities, contractors and subcontractors include, but are not limited to, the
CITY's conitactors and subcontractors, Florida Power and Light Company, AT&T, and
Florida Easi\Goast Railway, LLC.

NogzExteéhded Damages: For other and additional good and valuable consideration the
recelpt’and sufficiency of which is hereby acknowledged, the Contractor covenants
and agrees that in the event of any delay of construction or for any reason, allegation
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or
who caused them or the construction delay or whether they were caused by the City,
that there will be no entitlement to Contractor to or for any direct or indirect financial
damages or losses for extended corporate overhead impact, extended project
overhead impacts, project support services, mobilization or demobilization or by
whatever other label or legal concept or theory and types of names or labels or basis
such claims may have, or any business damages or losses of whatever type or nature,
and Contractor hereby waives any right to make any such claim or claims. This

C-29

p. 74



17.1

17.2

17.3

2/24/2014 5:59 AM

City of Fort Lauderdale Bid 243-11357

provision will have application and effect when construction delays are anticipated and
agreed upon by both the City and the Contractor.

ARTICLE 17 — SUSPENSION OF WORK AND TERMINATION

City May Suspend Work: The City may, at any time and without cause, suspend the
Work or any portion of the Work for a period of not more than ninety (90) days by
notice in writing to the Contractor which shall fix the date on which Work shall#be
resumed. The Contractor shall resume the Work on the date fixed. The Contragtor
will be allowed an increase in the Contract Price or an extension of the Contract\ime,
or both, directly attributable to any suspension, if the Contractor makes @ ‘¢laim as
provided in Articles 14 and 15.

City May Terminate Work: The City retains the right to terminate thiS Agregement, with
thirty (30) days prior written notice. Additionally, the City maysalSosterminate this
Agreement upon 15 days’ notice upon the occurrence of anynoOffe or more of the
following events:

17.2.11f the Contractor commences a voluntary case ar a petition is filed against the
Contractor, under any chapter of the Bankruptcy, Code, or if the Contractor
takes any equivalent or similar action by filigg & petition or otherwise under any
other federal or state law in effect at suChMime relating to the bankruptcy or
insolvency.

17.2.2 If the Contractor makes a general assigament for the benefit of creditors.

17.2.3If a trustee, receiver, custodiansec,agent of the Contractor is appointed under
applicable law or under €entract, whose appointment or authority to take
charge of property of thesContractor is for the purpose of enforcing a lien
against such property_or«for the purpose of general administration of such
property for the bepefit\of the Contractor’s creditors.

17.2.41f the Contract@r perSistently fails to perform the Work in accordance with the
Contract Dgcuntents, including but not limited to, failure to supply sufficient
skilled Workérs or suitable materials or equipment or failure to adhere to the
progress'schedule as same may be revised from time to time.

17.2.5 If the\Coentractor repeatedly fails to make prompt payments to subcontractors or
forvdabor, material or equipment.

1726Pthe Contractor repeatedly disregards proper safety procedures.
17.2.7 If the Contractor disregards any local, state or federal laws or regulations.
17.2.8 If the Contactor otherwise violates any provisions of this Agreement.

Further, the Contractor may be excluded from the Work site and the City take
possession of the Work and of all the Contractor’'s tools, appliances, construction
equipment and machinery at the site and use them without liability to the City for
trespass or conversion, incorporate in the Work all materials and equipment stored at
the site or for which the City has paid the Contractor but which are stored elsewhere,
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and finish the Work as the City may deem expedient. In this instance, the Contractor
shall not be entitled to receive any further compensation until the Work is finished.

No Extended Damages: For other and additional good and valuable consideration the
receipt and sufficiency of which is hereby acknowledged, the Contractor covenants
and agrees that in the event of any delay of construction or for any reason, allegation
or claim, and notwithstanding the reason of the delay, reason, claim or allegation or
who caused them or the construction delay or whether they were caused by the City,
that there will be no entitlement to Contractor to or for any direct or indirect financial
damages or losses for extended corporate overhead impact, extended, project
overhead impacts, project support services, mobilization or demobilizatiep” or by
whatever other label or legal concept or theory and types of names or lakelS\of basis
such claims may have, or any business damages or losses of whatever'type or nature,
and Contractor hereby waives any right to make any such claiph 0k _€laims. This
provision will have application and effect when construction delayssare anticipated and
agreed upon by both the City and the Contractor.

If the Contractor commits a default due to its insolvency ek bankruptcy, the following
shall apply:

17.4.1 Should this Agreement be entered into andfaliyzxexecuted by the parties, funds
released and the Contractor (Debtor) files \for/bankruptcy, the following shall
occur:

17.4.1.1 In the event the Contactot iles a voluntary petition under 11 U.S.C.
301 or 302, or an ordgr™or yelief is entered under 11 U.S.C. 303, the
Contractor shall ackhowledge the extent, validity, and priority of the
lien recorded in fatar ofithe City. The Contractor further agrees that in
the event of this default, the City shall, at its option, be entitled to seek
relief from the“awtématic stay pursuant to 11 U.S.C. 362. The City
shall be entitled o relief from the automatic stay pursuant to 11 U.S.C.
362(d)1), or (d) (2), and the Contactor agrees to waive the notice
provisions) in effect pursuant to 11 U.S.C. 362 and any applicable
LoCal Rules of the United States Bankruptcy Court. The Contactor
ackneWwledges that such waiver is done knowingly and voluntarily.

17.4.02" Alternatively, in the event the City does not seek stay relief, or if stay
relief is denied, the City shall be entitled to monthly adequate
protection payments within the meaning of 11 U.S.C. 361. The
monthly adequate protection payments shall each be in an amount
determined in accordance with the Note and Mortgage executed by
the Contractor in favor of the City.

17.4.1.3 In the event the Contractor files for bankruptcy under Chapter 13 of
Title 11, United States Code in additional to the foregoing provisions,
the Contractor agrees to cure any amounts in arrears over a period
not to exceed twenty-four (24) months from the date of the
confirmation order, and such payments shall be made in addition to
the regular monthly payments required by the Note and mortgage.
Additionally, the Contractor shall agree that the City is over secured
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and, therefore, entitled to interest and attorney’s fees pursuant to 11
U.S.C. 506(b). Such fees shall be allowed and payable as an
administrative expense. Further, in the event the Contractor has less
than five (5) years of payments remaining on the Note, the Contractor
agrees that the treatment afforded to the claim of the City under any
confirmed plan of reorganization shall provide that the remaining
payments shall be satisfied in accordance with the Note, and that the
remaining payments or claim shall not be extended or amortized euer
a longer period than the time remaining under the Note.

17.4.2 Should this Agreement be entered into and fully executed by the paxti€s,‘and
the funds have not been forwarded to Contractor, the following shadl.oceuy:

17.4.2.1 In the event the Contractor files a voluntary petition ‘gursuant to 11
U.S.C. 301 or 302, or an order for relief is enteredl¢under 11 U.S.C.
303., the Contractor acknowledges that the ‘€commiencement of a
bankruptcy proceeding constitutes an event @f default under the terms
of this Agreement. Further, the Contracter “aeknowledges that this
Agreement constitutes an executor contract within the meaning of 11
U.S.C. 365. The Contractor acknowledgdes that this Agreement is not
capable of being assumed pursuagt 0,31 U.S.C. 365(c)(2), unless the
City expressly consents in writing\tewthte assumption. In the event the
City consents to the assumptiony\the Contractor agrees to file a motion
to assume this Agreement within ten (10) days after receipt of written
consent from the City, \Negardless of whether the bankruptcy
proceeding is pendingunder Chapter 7, 11, or 13 of Title 11 of the
United States Codé€. “{IThé Contractor further acknowledges that this
Agreement is net capable of being assigned pursuant to 11 U.S.C.
365(b)(1).

17.5 Where the Contractor's sérvice have been so terminated by the City, the termination
shall not affect any rights ‘ef.the City against the Contractor then existing or which may
thereafter accrue. Anyretention or payment of moneys due the Contractor by the City
will not release th€ Gontractor from liability.

17.6 The Contractos has no right, authority or ability to terminate the Work except for the
wrongful withOlding of any payments due the Contractor from the City.

ARTICLE 18 — NOTICES

18.1 All ngtices required by any of the Contract Documents shall be in writing and shall be
deemed delivered upon mailing by certified mail, return receipt requested to the
following:

To the City:

City Manager

City of Fort Lauderdale

100 North Andrews Avenue
Fort Lauderdale, Florida 33301
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with copy to the
Project Manager and City Attorney
City of Fort Lauderdale

100 North Andrews Avenue

Fort Lauderdale, Florida 33301

To the Contractor:

ARTICLE 19 - LIMITATION OF LIABILITY

The City desires to enter into this Agreement only if in so doing the,Cify can place a
limit on the City’s liability for any cause of action arising out of thisJAgréement, so that
the City’s liability for any breach never exceeds the sum of £1,0Q0. For other good
and valuable consideration, the receipt and sufficiencw. of which is hereby
acknowledged, the Contractor expresses its willingness to\énter into this Agreement
with the knowledge that the Contractor’s recovery from_the City to any action or claim
arising from the Agreement is limited to a maximupramount of $1,000, which amount
shall be reduced by the amount actually paid by the_City to the Contractor pursuant to
this Agreement, for any action or claim arSing™out of this Agreement. Nothing
contained in this paragraph or elsewhere jn this* Agreement is in any way intended
either to be a waiver of the limitation placedsupon the City’s liability as set forth in
Section 768.28, Florida Statutes, orgo“extend the City’s liability beyond the limits
established in said Section 768.28\a@ner no claim or award against the City shall
include attorney’s fees, investigdtive costs, expert fees, suit costs or pre-judgment
interest.

No Extended Damages: Forgther and additional good and valuable consideration the
receipt and sufficiency=of\which is hereby acknowledged, the Contractor covenants
and agrees that in thesevent of any delay of construction or for any reason, allegation
or claim, and notithstanding the reason of the delay, reason, claim or allegation or
who caused them oithe construction delay or whether they were caused by the City,
that there wifl bena© entitlement to Contractor to or for any direct or indirect financial
damages 0r Nosses for extended corporate overhead impact, extended project
overhead\impacts, project support services, mobilization or demobilization or by
whateverether label or legal concept or theory and types of names or labels or basis
suchsclaims may have, or any business damages or losses of whatever type or nature,
and ‘Contractor hereby waives any right to make any such claim or claims. This
provision will have application and effect when construction delays are anticipated and
agreed upon by both the City and the Contractor.

ARTICLE 20 — GOVERNING LAW
This Agreement shall be governed by the laws of the State of Florida. Both Parties
agree that the courts of the State of Florida shall have jurisdiction of any claim arising

in connection with this Agreement. Venue for any claim, objection or dispute arising
out of this Agreement shall be in Broward County, Florida.
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ARTICLE 21 — MISCELLANEOUS

21.1 The duties and obligations imposed by this Agreement and the rights and remedies
available to the parties and, in particular but without limitation, the warranties,
guaranties and obligations imposed upon the Contractor and all of the rights and
remedies available to the City, are in addition to, and are not to be construed in any
way as a limitation of, any rights and remedies available to any or all of them whichs/are
otherwise imposed or available by laws or regulations, by special warrantys, or
guarantee or by other provisions of the Contract Documents, and the provisiops of this
Paragraph will be as effective as if repeated specifically in the Contract Roetments,
and the provisions of this Paragraph will survive final payment and tesaination or
completion of this Agreement.

21.2 The Contractor shall not assign or transfer this Agreement o s fights, title or
interests. The obligations undertaken by the Contractor pursuagte this Agreement
shall not be delegated or assigned to any other person or firm.#Yiolation of the terms
of this Paragraph shall constitute a material breach of Agreement by the Contractor
and the City any, at its discretion, cancel this Agreement and all rights, title and
interest of the Contractor which shall immediately ceaSe=and terminate.

21.3 The Contractor and its employees, volunteers ‘agd.agents shall be and remain an
independent contractors and not agents or empleyees of the City with respect to all of
the acts and services performed by and under the terms of this Agreement. This
Agreement shall not in any way be construeted to create a partnership, association or
any other kind of joint undertaking or y¥Entucte between the Parties.

21.4 The City reserves the right to audit the records of the Contractor relating in any way to
the Work to be performed ,pursyant to this Agreement at any time during the
performance and term of this;Agreement and for a period of three (3) years after
completion and acceptan€eathe City. If required by the City, the Contractor agrees
to submit to an audit /oy ‘an/independent certified public accountant selected by the
City. The Contractor shall allow the City to inspect, examine and review the records of
the Contractor atd@py and all times during normal business hours during the term of
this Agreement,

21.5 The remedieséexpressly provided in this Agreement to the City shall not be deemed to
be exclusivg but shall be cumulative and in addition to all other remedies in favor of
the City'mQw or later existing at law or in equity.

21.6 Should'any part, term or provisions of this Agreement be decided by the courts to be
invalid, illegal or in conflict with any state or federal law, the validity of the remaining
portion or provision shall not be affected.
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be executed as follows:

CONTRACTOR:
WITNESSES: (insert contractor’'s name)
(Signature)
By:
(Witness print/type name) (Signature)

N

(Signature) (Print Name and Title) @V

(Witness print/type name) %@
(Corporate Seal) Attest: :QN

By:
<
N

W name)

N
City of Fort Lauderdale, a municipal
& corporation of the State of Florida

S
IS

LEE R. FELDMAN, City Manager

ATTEST:

(Corporate SeQ

APPROVED AS TO FORM:

JONDA K. JOSEPH, City Clerk

By:

CARRIE L. SARVER
Assistant City Attorney
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ACKNOWLEDGEMENT OF CONTRACTOR

STATE OF:
COUNTY OF:
The foregoing instrument was acknowledged before me this _____ day of ,
20, by and A ,
)
as , r ly,
of , a § %Q
corporation, on behalf of the corporation, who is [_] personally known to me or ssproduced
as identification. Q§
©
(SEAL) ?\

2/24/2014 5:59 AM

—~

of Florida
ry taking Acknowledgement)

Notary Public.Sfal

(Sig nat )

QO
&n}ﬁ Notary Typed, Printed or Stamped

My Commission Expires:

Commission Number

C-36

p. 81



City of Fort Lauderdale Bid 243-11357

PROJECT 11825

GENERAL CONDITIONS

Unless otherwise modified in the projects special conditions, the following General Conditions
shall be part of the Contract:

GC-01- DEFINITIONS - The following words and expressions, or pronouns used in their stead,
shall wherever they appear in the Contract and the Contract Documents, be construed as follows:

"Addendum" or "Addenda" - shall mean the additional Contract provisions issued in writing, by the
Engineer, prior to the receipt of bids.

"Bid" — shall mean the offer or proposal of the Bidder submitted on the prescribed form setting
forth the prices for the Work to be performed.

"Bidder" — shall mean any person, firm, company, corporation or entity submitting a Bid for the
Work.

"Bonds" —shall mean Bid, performance and payment bonds and other instruments of security,
furnished by Contractor and his surety in accordance with the Contract Documents.

“City” — shall mean the City of Fort Lauderdale, Florida, a Florida municipal corporation. In the
event the City exercises its regulatory authority as a government body, the exercise of such
regulatory authority and the enforcement of any rules, regulations, codes, laws and ordinances
shall be deemed to have occurred pursuant to City’s authority as a governmental body and shall
not be attributable in any manner to the City as a party to this Contract. For the purpose of this
Contract, “City” without modification shall mean the City Commission, and/or City Manager or
his/her designees(s)as applicable.

"Public Works Director" —shall mean the Public Works Director of the City of Fort Lauderdale,
Florida or his/her designee(s).

"Consultant” — shall mean a person, firm, company, corporation or other entity employed by the
City to perform the professional services for the project.

“Contract Work” - shall mean everything expressed or implied to be required to be furnished and
furnished by the Contractor by any one or more of the parts of the Contract Documents referred to
in the Contract hereof except Extra Work as hereinafter defined, it being understood that, in case
of any inconsistency in or between any part or parts of this Contract, the Public Works Director
shall determine which shall prevail.

“Design Documents” — shall mean the construction plans and specifications included as part of a
Bid/Proposal Solicitation prepared either by the City or by the Consultant under a separate
Agreement with the City.

"Extra Work" - shall mean work other than that required by the Contract.

"Inspector" — shall mean an authorized representative of the City assigned to make necessary
inspections of materials furnished by Contractor and of the Work performed by Contractor.

"Notice" - shall mean written notice sent by certified United States Mail, return receipt requested,
or sent by commercial express carrier with acknowledgement of delivery, or via fax or email, or by
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PROJECT 11825

hand delivery with a request for a written receipt of acknowledgment of delivery and shall be
served upon the Contractor either personally or to its place of business listed in the Bid.

"Site" - shall mean the area upon or in which the Contractor's operations are carried out and such
other areas adjacent thereto as may be designated as such by the Public Works Director.

"Subcontractor" - shall mean any person, firm, company, corporation or other entity, other than
employees of the Contractor, who or which contracts with the contractor, to furnish, or actually
furnishes labor and materials, or labor and equipment, or labor, materials and equipment at the
site.

"Surety" - shall mean any corporation or entity that executes, as Surety, the Contractor's
performance and payment bond securing the performance of this Contract.

GC-02- SITE INVESTIGATION AND REPRESENTATION - The Contractor acknowledges that it
has satisfied itself as to the nature and location of the Work under the Contract Documents, the
general and local conditions of the Site, particularly those bearing upon availability of
transportation, disposal, handling and storage of materials, availability of labor, water, electric
power, and roads, the conformation and conditions at the ground based on City provided reports,
the type of equipment and facilities needed preliminary to and during the prosecution of the Work
and all other matters which can in any way affect the Work or the cost thereof under the Contract
Documents.

The Contractor acknowledges that it has conducted extensive tests, examinations and
investigations and represents and warrants a thorough familiarization with the nature and extent of
the Contract Documents, the Work, locality, soil conditions, moisture conditions and all year-round
local weather and climate conditions (past and present), and, in reliance on such tests,
examination and investigations conducted by Contractor and the Contractor's experts, has
determined that no conditions exist that would in any manner affect the Bid Price and that the
project can be completed for the Bid Price submitted.

The Contractor, on its own, has made or caused to be made examinations, investigations, tests
and studies of reports and related data in addition to those referred above, as Contractor deemed
necessary to perform the Work at the Bid price set by the Contractor, within the contract time and
in accordance with the other terms and conditions of the Contract Documents and the Bid made
by the Contractor; and no additional examinations, investigations, tests, reports or similar data are,
or will be, required by Contractor to assure that the Work can be done at the Bid price set by the
Contractor.

The Contractor further acknowledges that it has satisfied itself based on any geotechnical reports
the City may provide and inspection of the project Site as to the character, quality, and quantity of
surface and subsurface materials to be encountered from inspecting the site and from evaluating
information derived from exploratory work that may have been done by the City or included in the
Contract Documents and finds and has further determined that no conditions exist that would in
any manner affect the Bid price and that the project can be completed for the Bid price submitted..

Any failure by the Contractor to acquaint itself with all the provided information and information
obtained by visiting the project Site will not relieve Contractor from responsibility for properly
estimating the difficulty or cost thereof under the Contract Documents. In the event that the actual
subsurface conditions vary from the actual City provided reports, the Contractor shall notify the
City and the Contract amount may be adjusted depending on the conditions, at the approval of the
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City.

GC-03- SUBSTITUTIONS - If the Contractor desires to use materials and/or products of
manufacturer's names different from those specified in the Contract Documents, the Bidder
requesting the substitution shall make written application as described herein. The burden of
proving the equality of the proposed substitution rests on the Bidder making the request. To be
acceptable, the proposed substitution shall meet or exceed all expressed requirements of the
Contract Documents and shall be submitted upon the Contractor's letterhead, in addition to the
"Contractor's Request for Substitution" form provided by the Public Works Director. The following
requirements shall be met in order for the substitution to be considered:

1. Requests for substitution shall reach the Public Works Director no less that ten (10)
Working Days prior to the date set for opening of Bids; and

2. Requests for substitution shall be accompanied by such technical data, as the party
making the request desires to submit. The Public Works Director will consider reports
from reputable independent testing laboratories, verified experience records from
previous users and other written information valid in the circumstances; and

3. Requests for substitution shall completely and clearly indicate in what respects the
materials and/or products differ from those indicated in the Contract Documents; and

4, Requests for substitution shall be accompanied by the manufacturer's printed
recommendations clearly describing the installation, use and care, as applicable, of the
proposed substitutions; and

5. Requests for substitution shall be accompanied by a complete schedule of changes in
the Contract Documents, if any, which must be made to permit the use of the proposed
substitution; and

6. Provide the "Contractor's Request for Substitution" form, completely executed. Failure
to provide all pertinent data will result in immediate rejection of such a request.

If a proposed substitution is approved by the Public Works Director, an Addendum will be issued
to prospective bidders not less than three (3) working days prior to the date set for opening of
Bids. Unless substitutions are received and approved as described above, the successful Bidder
shall be responsible for furnishing materials and products in strict accordance with the Contract
Documents.

GC-04- CONTROL OF THE WORK - The Public Works Director shall have full control and
direction of the Work in all respects. The Public Works Director and/or his authorized designee(s)
shall, at all times, have the right to inspect the Work and materials. The Contractor shall furnish all
reasonable facilities for obtaining such information, as the Public Works Director may desire
respecting the quality of the Work and materials and the manner of conducting the Work. Should
the Contractor be directed or permitted to perform night Work, or to vary the period which work is
ordinarily carried on in the daytime, he shall give ample notice to the Public Works Director so that
proper and adequate inspection may be provided. Such Work shall be done only under such
regulations as are furnished in writing by the Public Works Director, and no extra compensation
shall be allowed to the Contractor therefore. In the event of night work, the Contractor shall furnish
such light, satisfactory to the Public Works Director, as will insure proper inspection. Nothing
herein contained shall relieve the Contractor from compliance with any and all City ordinances
relating to noise or Work during prohibited hours.
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The Contractor shall keep the Public Works Director informed, a reasonable time in advance, as to
his need for grades and lines in order that the same may be furnished and all necessary
measurements made for records and for payment with the minimum of inconvenience to the
Public Works Director or of delay to the Contractor. The Contractor shall submit to the Public
Works Director or Inspector on the job a written request outlining the streets, etc., for which the
Contractor desires lines and grades. It is the intention not to delay the Work for the giving of lines
and grades, but when necessary, work operations shall be suspended for such reasonable time as
the Public Works Director may require for this purpose. However, such cost increases shall be
authorized either by the City Manager and/or designee, or the City Commission based upon the
purchasing threshold amounts provided for in Chapter 2 of the City of Fort Lauderdale’s Code of
Ordinances. .

GC-05- SUBCONTRACTOR - The Contractor shall not sublet, in whole or any part of the Work
without the written consent and approval of the Public Works Director. Within ten (10) days after
official notification of starting date, the Contractor must submit in writing, to the Public Works
Director, a list of all Subcontractors. No Work shall be done by any Subcontractor until such
Subcontractor has been officially approved by the Public Works Director. A subcontractor not
appearing on the original list will not be approved without written request submitted to the Public
Works Director and approved by the Public Works Director. In all cases, the Contractor shall give
his personal attention to the Work of the Subcontractors and the Subcontractor is liable to be
discharged by the Contractor, at the direction of the Public Works Director, for neglect of duty,
incompetence or misconduct.

Acceptance of any Subcontractor, other person, or organization by the Public Works Director shall
not constitute a waiver of any right of Public Works Director to reject defective Work or Work not in
conformance with the Contract Documents.

Contractor shall be fully responsible for all acts and omissions of his Subcontractors and of
persons and organizations directly or indirectly employed by them and of persons and
organizations for whose acts any of them may be liable to the same extent that he is responsible
for the acts and omissions of persons directly employed by him. Nothing in the Contract
Documents shall create any contractual relationship between City and any Subcontractor or other
person or organization having a direct contract with Contractor, nor shall it create any obligation
on the part of City to pay or to see to the payment of any moneys due to any Subcontractor or
other person, or organization, except as may otherwise be required by law.

GC - 06 - QUANTITIES - It is mutually agreed that the proposal shows the approximate amounts only along
with the Plans and the general location. It is also mutually agreed that no change will be made involving any
departure from the general scheme of the Work and that no such change involving a material change in
cost, either to the City or Contractor, shall be made, except upon written permission of the City. However,
the Public Works Director shall have the right to make minor alternations in the line, grade, plan, form or
materials of the Work herein contemplated any time before the completion of the same. That if such
alterations shall diminish the quantity of the Work to be done, such alterations shall not constitute a claim for
damages or anticipated profits. That if such alterations increase the amount of the Work to be done, such
increase shall be paid for according to the quantity actually performed and at the unit price or prices
stipulated therefore in the Contract.

The City shall, in all cases of dispute, determine the amount or quantity of the several kinds of
Work which are to be paid for under this Contract, and shall decide all questions relative to the
execution of the same, and such estimates and decisions shall be final and binding.
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Any Work not herein specified, which might be fairly implied as included in the Contract, of which
the City shall judge, shall be done by the Contractor without extra charge. However, such cost
increases shall be authorized either by the City Manager and/or designee, or the City Commission
based upon the purchasing threshold amounts provided for in Chapter 2 of the City of Fort
Lauderdale’s Code of Ordinances. .

GC-07 - NO ORAL CHANGES - Except to the extent expressly set forth in the Contract, no change in
or modification, termination or discharge of the Contract in any form whatsoever, shall be valid or
enforceable unless it is in writing and signed by the parties charged, therewith or their duly
authorized representative.

GC-08- PERMITS AND PROTECTION OF PUBLIC — Permits on file with the City and or those
permits to be obtained shall be considered directive in nature and will be considered a part of this
Contract. A copy of all permits shall be given to the City and become part of the Contract
Documents. Terms of permits shall be met prior to acceptance of the Work and release of the final
payment.

The Contractor shall be required to observe all the ordinances in relation to obtaining permits for
occupying, excavating, or in any way obstructing the streets and alleys. He shall erect and
maintain barricades and sufficient safeguards around all excavations, embankments or
obstructions; he shall place sufficient warning lights at or near the Work; keep the same burning
from sunset to sunrise, employ watchmen, and strictly obey all laws and ordinances controlling or
limiting those engaged in similar work.

Where there are telephones, light or power poles, water mains, conduits, pipes or drains or other
construction, either public or private, in or on the streets or alleys, the Work shall be so conducted
that no interruption or delay will be caused in the operation or use of the same. Proper written
notice shall be given, and all the facilities, afforded the owners of such construction encountered
or likely to be encountered, as will enable them to preserve the same from injury.

The Contractor shall not be permitted to interfere with public travel and convenience by grading or
tearing up streets indiscriminately, but the Work of constructing the various items in this contract
shall proceed in an orderly, systematic and progressive manner.

Contractor shall not load nor permit any part of any structure to be loaded with weights that will
endanger the structure, nor shall he subject any part of the Work to stresses or pressures that will
endanger it.

Where lifting operations involving the use of specialized cranes are required as part of
construction, Contractor must make undertake the following investigation and submit the results
and documentation to the Engineer prior to commencing any lifting operations: marking a very
specific area in the field for the placement of the crane; a drawing showing the limitations of the
job operation (i.e. not over adjacent properties or pedestrian and high vehicular traffic
areas);underground utility exploration in the vicinity of the crane location, which may include
ground penetrating radar to identify voids or old pipe or other subsurface features that could lead
to sudden failure; assessment of the underlying soil and roadway materials and a worst case
analysis based on entire load being distributed on just one or two outriggers; provision of properly
sized pads under the outriggers; loading charts from manufacturer showing allowable
configurations/loads; and inspection to make sure crane operation is in accordance with the permit
conditions.

Rev. 08/12/2013
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GC - 09 - DISEASE REGULATIONS - The Contractor shall enforce all sanitary regulations and take
all precautions against infectious diseases as the Public Works Director may deem necessary.
Should any infectious or contagious diseases occur among his employees, he shall arrange for
the immediate removal of the employee from the Site and isolation of all persons connected with
the Work.

GC-10- CONTRACTOR TO CHECK PLANS, SPECIFICATIONS, AND DATA - The Contractor
shall verify all dimensions, quantities, and details shown on the plans, supplementary drawings,
schedules, or other data received from the City EngPublic Works Directorineer, and shall notify the
Public Works Director of all errors, omissions, conflicts and discrepancies found therein within
three (3) working days of discovery. Failure to discover or correct errors, conflictions, or
discrepancies shall not relieve the Contractor of full responsibility for unsatisfactory Work, faulty
construction, or improper operation resulting there from nor from rectifying such condition at his
own expense.

GC-11- SUPPLEMENTARY DRAWINGS - When, in the opinion of the Public Works Director, it
becomes necessary to explain more fully the Work to be done, or to illustrate the work further, or
to show any changes which may be required, drawings, known as supplementary drawings, with
specifications pertaining thereto, will be prepared by the Public Works Director and copies will be
given to the Contractor.

The supplementary drawings shall be binding upon the Contractor with the same force as the
original Plans. Where such supplementary drawings require either less or more than the
estimated quantities of work, credit to the City or compensations therefore to the Contractor shall
be subject to the terms of the Contract.

GC-12- MATERIALS AND WORKMANSHIP - All material and workmanship shall, in every
respect, be in conformity with approved modern practice and with prevailing standards of
performance and quality. In the event of dispute the Public Works Director’s decision shall be final.
Wherever the Plans, specifications, Contract Documents, or the directions of the Public Works
Director are unclear as to what is permissible and/or fail to note the quality of any Work, that
interpretation will be made by the Public Works Director, which is in accordance with approved
modern practice, to meet the particular requirements of the Contract.

In all cases, new materials shall be used, unless this provision is waived by notice from the City in
writing.

GC - 13- SAFEGUARDING MARKS - The Contractor shall safeguard all points, stakes, grade
marks, monuments, and bench marks made or established on the Work, bear the cost of re-
establishing same if disturbed, or bear the entire expense of rectifying Work improperly installed
due to not maintaining or protecting or for removing without authorization, such established points,
stakes and marks. The Contractor shall safeguard all existing and known property corners,
monuments and marks not related to the Work and, if required, shall bear the cost of having them
re-established by a licensed surveyor if disturbed or destroyed during the course of construction.

GC - 14 - EXISTING UTILITY SERVICE - All existing utility service shall be maintained with a
minimum of interruption at the expense of the Contractor.
GC-6
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GC-15- JOB DESCRIPTION SIGNS - Contractor shall furnish, erect, and maintain suitable
weatherproof signs on jobs over $100,000 containing the following information:

1. City Seal (in colors)

2. Project or Improvement Number
3. Job Description

4. Estimated Cost

5. Completion Date

Minimum size of sign shall be four feet high, six feet wide and shall be suitably anchored. The
entire sign shall be painted and present a pleasing appearance. Exact location of signs will be
determined in the field. Two (2) signs will be required, one at each end of the job. All costs of this
work shall be included in other parts of the work.

GC-16- FLORIDA EAST COAST RIGHT-OF-WAY - Whenever a City contractor is constructing
within the Florida East Coast Railway Company's Right-of-Way, it will be mandatory that the
contractor carry separate bodily injury and property damage insurance in the amounts as stated
below. This insurance shall be taken out and maintained during the life of the Contract.

Bodily injury insurance in an amount not less than $500,000.00 for injuries, including wrongful
death to any one person, and subject to the same limit for each person, in an amount not less than
$1,000,000.00 on account of any one occurrence, and

Property damage insurance in an amount not less than $500,000.00 for damages on account of
any one occurrence and in an amount not less than $1,000,000.00 for damages on account of all
occurrences.

GC-17- ACCIDENTS - The Contractor shall provide such equipment and facilities as are
necessary and/or required, in the case of accidents, for first aide services to be provided to a
person who may be injured during the project duration. The Contractor shall also comply with the
OSHA requirements as defined in the United States Labor Code 29 CFR 1926.50.

In addition, the Contractor must report immediately to the Public Works Director every accident to
persons or damage to property, and shall furnish in writing full information, including testimony of
witnesses regarding any and all accidents.

GC - 18- SAFETY PRECAUTIONS - Contractor must adhere to the applicable environmental
protection guidelines for the duration of a project. If hazardous waste materials are used, detected
or generated at any time, the Project Manager must be immediately notified of each and every
occurrence. The Contractor shall comply with all codes, ordinances, rules, orders and other legal
requirements of public authorities (including OSHA, EPA, DERM, the City, Broward County, State
of Florida, and Florida Building Code), which bear on the performance of the Work.

The Contractor shall take the responsibility to ensure that all Work is performed using adequate
safeguards, including but not limited to: proper safe rigging, safety nets, fencing, scaffolding,
barricades, chain link fencing, railings, barricades, steel plates, safety lights, and ladders that are
necessary for the protection of its employees, as well as the public and City employees. All
riggings and scaffolding shall be constructed with good sound materials, of adequate dimensions
for their intended use, and substantially braced, tied or secured to ensure absolute safety for those
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required to use it, as well as those in the vicinity. All riggings, scaffolding, platforms, equipment
guards, trenching, shoring, ladders and similar actions or equipment shall be OSHA approved, as
applicable, and in accordance with all Federal, State and local regulations.

GC-19- DUST PREVENTION - The Contractor shall, by means of a water spray, or temporary
asphalt pavement, take all necessary precautions to prevent or abate a dust nuisance arising from
dry weather or Work in an incomplete stage. All costs of this Work shall be included in cost of
other parts of the Work.

Should the Contractor fail to abate a dust nuisance by the above methods, and then he will be
required to immediately construct temporary patches per City standards.

GC-20- PLACING BARRICADES AND WARNING LIGHTS - The Contractor shall furnish and
place, at his own expense, all barricades, warning lights, automatic blinker lights and such devices
necessary to properly protect the work and vehicular and pedestrian traffic. Should the Contractor
fail to erect or maintain such barricades, warning lights, etc., the Public Works Director may, after
24 hours’ notice to the Contractor, proceed to have such barricades and warning lights placed and
maintained by City or other forces and all costs incurred thereof charged to the Contractor and
may be retained by the City from any monies due, or to become due, to the Contractor.

GC-21- TRAFFIC CONTROL - The Contractor shall coordinate all Work and obtain, through the
Engineering Department, any permits required to detour traffic or close any street before starting
to work in the road. The following section: Part VI Traffic Controls for Street and Highway
Construction and Maintenance Operations, MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES, U.S. Department of Transportation Federal Highway Administration, 2009, or current
edition, shall be used as a guide for requirement and placement of traffic control devices, signs
and barricades. The Public Works Director shall determine requirements for the above. The
above publication is available from the Superintendent of Documents, U.S. Government Printing
Office, Washington, D.C. 20402. In the event that a Maintenance of Traffic (MOT) Plan is required,
the Plan shall be prepared by an A.A.S.T.A. certified technician.

All traffic control devices, flashing lights, signs and barricades shall be maintained in working
condition at all times.

GC - 22 - COORDINATION - The Contractor shall notify all utilities, transportation department, etc.,
in writing, with a copy to the Public Works Director before construction is started and shall
coordinate his Work with them. The Contractor shall cooperate with the owners of any
underground or overhead utility lines in their removal, construction and rearrangement operations
in order that services rendered by these parties will not be unnecessarily interrupted.

The Contractor shall arrange his Work and dispose of his materials so as to not interfere with the
operation of other Contractors engaged upon adjacent work and to join his Work to that of others
in a proper manner and to perform his Work in the proper sequence in relation to that of other
Contractors all as may be directed by the Public Works Director.

Each Contractor shall be responsible for any damage done by him or his agents to the work
performed by another Contractor.

Rev. 08/12/2013
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The Contractor shall contact the Broward County Transportation Department and the Florida
Department of Transportation, as applicable, to verify and obtain location of any and all traffic
conduits, loops, and street light underground services.

GC-23- WATER - Bulk water used for construction, flushing pipelines, and testing shall be
obtained from fire hydrants. Contractor shall make payment for hydrant meter at Treasury Billing
OfficelstFloor, City Hall, 100 N. Andrews Avenue. With the paid receipt, contractor can pick up
hydrant meter at the utility location office. No connection shall be made to a fire hydrant without a
meter connected.

GC - 24 - PROHIBITION AGAINST CONTRACTING WITH SCRUTINIZED COMPANIES - As
provided for in Fla. Stat. §287.135 (3)(a)&(b), it is mutually agreed that if the Agreement is for
goods or services in excess of $1 million or more entered into or renewed on or after July, 1, 2011,
through June 30, 2012, the City has the authority to terminate the Agreement with Contractor if
Contractor is found to have submitted a false certification as provided for in subsection (5) of Fla.
Stat. 287.135 or has been placed on the Scrutinized Companies with Activities in Sudan List or the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List.

As provided for in Fla. Stat. §287.135(3)(a)&(b), it is mutually agreed that if the Agreement is for
goods or services in excess of $1 million or more entered into or renewed on or after July 1, 2012,
the City has the authority to terminate the Agreement with Contractor if Contractor is found to have
submitted a false certification as provided under Fla. Stat. §287.135(5), been placed on the
Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in
the Iran Petroleum Energy Sector List, or been engaged in business operations in Cuba or Syria.

GC - 25 - LOCATION OF UNDERGROUND FACILITIES - If the Proposer, for the purpose of
responding to this solicitation, requests the location of underground facilities through the Sunshine
State One-Call of Florida, Inc. notification system or through any person or entity providing a
facility locating service, and underground facilities are marked with paint, stakes or other markings
within the City pursuant to such a request, then the Proposer shall be deemed non-responsive to
this solicitation in accordance with Section 2-184(5) of the City of Fort Lauderdale Code of
Ordinances.

GC - 26 — USE OF FLORIDA LUMBER TIMBER AND OTHER FOREST PRODUCTS - In
accordance with Florida Statute 255.20 (3), The City specifies that lumber, timber, and other forest
products used for this project shall be produced and manufactured in the state of Florida if such
products are available and their price, fithess, and quality are equal. This requirement does not
apply to plywood specified for monolithic concrete forms, if the structural or service requirements
for timber for a particular job cannot be supplied by native species, or if the construction is
financed in whole or in part from federal funds with the requirement that there be no restrictions as
to species or place of manufacture.

The Bidder affirms by submitting a bid response to this solicitation that they will comply with
section 255.20 (3) Florida Statutes.

Rev. 08/12/2013
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SPECIAL CONDITIONS

General:

At time of award of contract, the City reserves the right to set a maximum dollar limit that may
be extended on their marine facility restoration program. Contract quantities may be reduced or
increased to maintain the contract amount within this established limit.

It is the intent of this contract to spend all City funds allocated to this project.

Some items may be deleted entirely and the related money amount may be added to other
items.

All work shall be scheduled through the office of the Public Works Director. An official
Department notification form (work order) will be sent (mailed and faxed) to the contractor
containing the date, time, location sketch and amount of work to be done as one job or work
order. This form will not be the authorization to start work. The contractor shall commence each
authorized marine facility restoration within five (5) calendar days of receipt of City purchase
order. Upon receipt of City purchase order and prior to commencing work, the contractor
and engineer shall reach an agreement as to the reasonable number of calendar days
that will be required for the specific work ordered (unless the City purchase order states the
number of calendar days to be allowed). The work shall be completed within the number of
calendar days agreed upon between the engineer and contractor, subject to extensions allowed
by the engineer due to unfavorable weather and other allowable causes substantiated by the
contractor.

The work under this contract shall consist of furnishing all labor, materials, equipment and
incidentals necessary for restoring City of Fort Lauderdale marine facility structures.

The work shall consist of repairing or replacing debilitated seawalls, fixed and floating docks,
toe-walls, replacing pilings and buoys both mooring and ocean exclusion.

CONTRACT TERM

The initial contract term shall be the date specified in Article 1.15 of the contract and shall expire
one (1) year from that date. The City reserves the right to extend the contract for three (3),
additional one-year terms, providing all terms, conditions and specifications remain the same,
both parties agree to the extension, and such extension is approved by the City.

In the event services are scheduled to end because of the expiration of this contract, the
Contractor shall continue the service upon the request of the City as authorized by the awarding
authority. The extension period shall not extend for more than ninety (90) days beyond the
expiration date of the existing contract. The Contractor shall be compensated for the service at
the rate in effect when this extension clause is invoked by the City.

INSPECTION OVERTIME COSTS:

The normal work hours for the City’s Engineering inspectors are: 7:30 AM. — 4:00 PM., with 1/2
hour lunch, Monday through Friday, except holidays. No contractor will be permitted to work
more than eight (8) hours per day on work requiring inspection without written approval by the
Public Works Director. Requests for permission to work overtime shall be in writing from the
contractor and shall indicate the contractor's commitment to pay the inspection charge for
overtime. When approved, overtime inspection costs will be billed to the contractor on a monthly
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basis. The inspection overtime rate for all contracts is $50 per hour. No final payment request will be
processed until all inspection overtime charges have been paid. Inspection overtime charges shall not
be deducted from partial payment requests. The contractor must submit payment in full by corporate
check or money order to satisfy charges rendered for this service.

WORK SCHEDULING:

The work will be scheduled by work ordered for each marine facility. The sequence of the work shall
be carried out in accordance with the Engineer’s instructions (or his/her representative).

A Public Work Department’s letter of notification will be sent to the contractor. This form will be the
authorization to start work. The contractor shall commence each authorized portion of work (individual
marine facility) within 5 calendar days of notification. Upon natification and prior to commencing work,
the contractor shall indicate to the engineer the number of calendar days that will be required for the
specific amount of work ordered. The work shall be completed within the number of calendar days
agreed between the Engineer and the Contractor, subject to extensions allowed by the Engineer due
to unfavorable weather or other allowable causes substantiated by the contractor.

STRIPING:

l. DESCRIPTION
This work shall consist of furnishing and installing thermoplastic preformed pavement
markings in accordance with this provision and in reasonably close conformity with the
dimensions and lines established by the Engineer and/or as existing before marine facility
deck work.

TRAFFIC CONTROL:

Traffic control consists of maintaining traffic within the limits of the project for the duration of the
construction period, including any temporary suspensions of the work.

The contractor may be allowed to restrict traffic to one-way operation for short periods of time
provided that adequate means of traffic control are affected and traffic is not unreasonably delayed.
When a construction activity requires restricting traffic to one-way operations and the flag-persons do
not have visual contact with each other, the contractor must equip the flag-persons with two-way
radios or use pilot vehicle(s).
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DIVISION 1 - GENERAL REQUIREMENTS
SECTION 01001
GENERAL REQUIREMENTS
PART 1 PROJECT DESCRIPTION
1.01 GENERAL
A. A brief description of the Work is stated in the INVITATION TO BID. To determine
the full scope of the project or any particular part of the project, coordinate the
applicable information in these Contract Documents and review the available project
drawings.
B. The Work under this Contract shall be performed by the Contractor as required by
the City of Fort Lauderdale (City). Work will be authorized by a Notice to Proceed
(NTP) issued to the Contractor. The Contractor shall complete all work within the
number of calendar days stipulated in the related task order for each proposed work,
unless an extension in the time of completion is granted by the CITY ENGINEER, as
stated in the Instructions to Bidders. Upon satisfactory completion of the work and
compliance with applicable provisions in the Contract Documents, the Contractor will
receive final payment for all work done.

C. The following additional information, though not all-inclusive, is given to assist
contractors in their evaluation of the work required to meet the project objectives.

D. The Contractor shall become familiar with the marine facility structure to be restored.
The contractor shall also take into consideration planning, maintenance of traffic and
scheduling work.
PART 2 SEQUENCE OF OPERATIONS
2.01 SCHEDULING
A. General: Prepare and submit schedule.

B. Plan the work and carry it out with minimum interference.

C. The Contractor shall have sufficient manpower, equipment, and material to complete
the project.

D. No work shall commence without express consent of the CITY ENGINEER.
2.02 MOBILIZATION AND DEMOBILIZATION
A. Contractor shall be responsible for mobilization and demobilization of labor, materials

and equipment. Payment for mobilization and demobilization shall be as indicated in
Item 75 of the proposal bid items.
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2.03 COORDINATION

A. Contractor shall cooperate in the coordination of separate activities in a manner that
will provide the least interference in the overall project work.

B. If any difficulty or dispute should arise in the accomplishment of the above, the
problem shall be brought immediately to the attention of the CITY ENGINEER.

PART 3 SITE CONDITIONS
3.01 SITE INVESTIGATION AND REPRESENTATION

A. Failure by the Contractor to become acquainted with the physical conditions and all
the available information will not relieve the Contractor from responsibility for
properly estimating the difficulty or cost of successfully performing the Work.

B. The Contractor warrants that as a result of examination and investigation of all the
aforesaid data, the Contractor can perform the work in a good and workmanlike
manner and to the satisfaction of the City. The City assumes no responsibility for any
representations made by any of its officers or agents during or prior to the execution
of this Contract, unless (1) such representations are expressly stated in the
Contract,, and (2) the Contract expressly provides that the responsibility therefore is
assumed by the City.

PART 4 SAFETY AND CONVENIENCE

4.02 ACCIDENT REPORTS
A. In addition, the Contractor must promptly report in writing to the CITY ENGINEER all
accidents whatsoever arising out of, or in connection with, the performance of the
work whether on, or adjacent to, the site, giving full details and statements of
witnesses. If death or serious injuries or serious damages are caused, the accident
shall be reported immediately by telephone or messenger to the ENGINEER.

B. If a claim is made by anyone against the contractor or any subcontractor on account
of any accident, the Contractor shall promptly report the facts in writing to the CITY
ENGINEER, giving full details of the claim.

PART 5 PRESERVATION, RESTORATION, AND CLEANUP
5.01 SITE RESTORATION AND CLEANUP

A. At all times during the work, keep the premises clean and orderly, and upon
completion of the Work, repair all damage caused by equipment and leave the
project free of rubbish or excess materials of any kind.

B. Stockpile excavated materials in a manner that will cause the least damage to

adjacent lawns, grassed areas, gardens, shrubbery, or fences, regardless of whether
these are on private property, or on state, county, or city rights-of-way.
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5.02 FINISHING OF SITE, BORROW, AND STORAGE AREAS

A. Upon completion of the project, all areas used by the Contractor shall be properly
cleared of all temporary structures, rubbish, and waste materials and properly graded
to drain and blend in with the abutting property. Areas used for the deposit of waste
materials shall be finished to properly drain and blend with the surrounding terrain.
Grassed areas shall be restored as specified.

END OF SECTION
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SECTION 01005 — TECHNICAL PROVISIONS
PART1 GENERAL
1.01 SCOPE

A. Work under this contract includes furnishing materials, labor, tools equipment,
supervision and incidentals necessary to perform the necessary work.

1.02 ITEMS SPECIFIED ON DRAWINGS

A. ltems of material, equipment, machinery and the like may be specified on the
Drawings and not in the Technical Specifications. The CONTRACTOR shall provide
such items in accordance with the General Notes on the Drawings.

1.05 POWER

A. The CONTRACTOR shall furnish and pay for all electrical power required for the
construction.

1.08 SITE RESTORATION

A. The CONTRACTOR shall remove all excess material and shall clean up and restore
the site to its original condition or better. All damage, as a result of work under this
Contract, done to existing structures, pavement, driveways, paved areas, curbs and
gutters, sidewalks, shrubbery, grass, trees, utility poles, utility pipe lines, conduits,
drains, catch basins, flagstones, rocked, graveled, or stabilized areas of driveways,
and including all obstructions not specifically named herein, shall be repaired, or
replaced, as determined by the CITY ENGINEER. Site restoration shall be done in a
timely manner as the work progresses. Site restoration work shall be completed on
private property within 30 days after being disturbed.

1.19 GUARANTEE

A. The CONTRACTOR shall guarantee the equipment, material and labor performed
under the Contract against any and all failures in proper use and operation for a
period of one (1) year from date of written acceptance by the CITY.

1.20 PERFORMANCE OF WORK

A. The CONTRACTOR shall provide all personnel and equipment required to complete
all work specified herein and on the Drawings. In an emergency situation, if the CITY
determines that it must provide staff and/or equipment to assist the CONTRACTOR
in the satisfactory performance of the Contract terms and conditions, the
CONTRACTOR at the applicable prevailing wage rates shall reimburse the CITY.

B. CONTRACTOR shall provide forty-eight (48) hours advance written notice to the
CITY for approval of CONTRACTOR'’S intention to work overtime on weekdays or to
work on the weekends.
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1.21 BARRICADING (SAFETY)

A. The CONTRACTOR shall be responsible for the furnishing and maintaining of all
required barricades, either the lighted or the reflector type, to ensure the public's
safety during open trench work or for any other potentially unsafe or hazardous
construction activities. Barricades shall be located and displayed in conformance
with the most stringent regulations required by the governing agencies. All costs for
barricading, including any permits, shall be the responsibility of the CONTRACTOR.

1.24 REPORTING OF DAMAGE CLAIMS

A. The CONTRACTOR shall keep the CITY informed of any damage claims made
against the CONTRACTOR during the construction period. All claims for automobile
damage, property damage/bodily injury will be reported to the CONTRACT
ADMINISTRATOR within 24 hours of receipt of notice. CONTRACTOR will conduct
a timely investigation of the claim and determine if they will honor the claim and/or
report to their insurance carrier. CONTRACTOR will advise the City of Fort
Lauderdale in writing of their decision/referral to carrier.

PART 2 PRODUCTS (Not Applicable)

PART 3  EXECUTION (Not Applicable)

END OF SECTION
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SECTION 01152 — APPLICATIONS FOR PAYMENT

PART 1 GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 01 Specification Sections, apply to
this Section.

1.02 SUMMARY

A. This Section specifies administrative and procedural requirements necessary to
prepare and process Applications for Payment.

B. Related Sections include the following:

1. Division 01 Section "Alteration Project Procedures" for administrative
procedures for handling changes to the Contract.

2. Division 01 Section "Measurement and Payment" for administrative
requirements governing use of unit prices.

3. Division 01 Section "Construction Progress Documentation” for

administrative requirements governing preparation and submittal of
Contractor's Construction Schedule and Submittals Schedule.

1.03 DEFINITIONS
A. Schedule of Values: A statement furnished by Contractor allocating portions of
the Contract Sum to various portions of the Work and used as the basis for

reviewing Contractor's Applications for Payment.

1.04 SCHEDULE OF VALUES

A. Coordination: Coordinate preparation of the Schedule of Values with preparation
of
1. Contractor's Construction Schedule. Correlate line items in the Schedule

of Values with other required administrative forms and schedules,
including the following:

a. City’s Form - Periodic Estimate for Partial Payment.
b. Submittals Schedule.
C. Contractor's Construction Schedule.
APPLICATIONS FOR PAYMENT 01152-1
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2. Submit the Schedule of Values to City Representative at earliest possible
date but no later than seven days before the date scheduled for submittal
of initial Applications for Payment

.B. Format and Content: Use the Project Manual table of contents as a guide to
establish line items for the Schedule of Values. Provide at least one line item for
each Specification Section.

1. Identification: Include the following Project identification on the Schedule
of Values:

Project name and location.
Project Number

Contractor's name and address.
Date of submittal.

apow

2. Arrange the Schedule of Values in tabular form with separate columns to
indicate the following for each item listed:

a. Related Specification Section or Division.
b. Description of the Work.
c. Name of subcontractor.
d. Name of manufacturer or fabricator.
e. Name of supplier.
f. Change Orders (numbers) that affect value.
g. Dollar value.
1) Percentage of the Contract Sum to nearest one percent, adjusted to
total 100 percent.

3. Provide a breakdown of the Contract Sum in enough detail to facilitate
continued evaluation of Applications for Payment and progress reports.
Coordinate with the Project Manual table of contents. Provide several
line items for principal subcontract amounts, where appropriate.

4, Round amounts to nearest whole dollar; total shall equal the Contract
Sum.

5. Provide a separate line item in the Schedule of Values for each part of the
Work where Applications for Payment may include materials or
equipment purchased or fabricated and stored, but not yet installed.

a. Differentiate between items stored on-site and items stored off-site. For
items stored off-site include evidence of insurance or bonded
warehousing.

6. Provide separate line items in the Schedule of Values for initial cost of
materials, for each subsequent stage of completion, and for total installed
value of that part of the Work.
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7. Allowances: Provide a separate line item in the Schedule of Values for
each allowance. Show line-item value of unit-cost allowances, as a
product of the unit cost, multiplied by measured quantity. Use information
indicated in the Contract Documents to determine quantities.

8. Each item in the Schedule of Values and Applications for Payment shall
be complete. Include total cost and proportionate share of general
overhead and profit for each item.

a. Temporary facilities and other major cost items that are not direct cost of
actual work-in-place may be shown either as separate line items in the
Schedule of Values or distributed as General Conditions expense, at
Contractor's option.

9. Schedule Updating: Update and resubmit the Schedule of Values before
the next Applications for Payment when Change Orders or Construction
Change Directives result in a change in the Contract Sum.

1.05 APPLICATIONS FOR PAYMENT

A. The General Contractor must meet with the City Representative on or about the
25th of each month. The City Representative will go over the pay items and
agree on the quantities and the dollar amounts of the work completed during the
month. A copy of the agreed amounts will be signed by the parties and a copy
will be left with each representative.

B. The General Contractor will make up a partial pay request using the City-
supplied forms and submit the request to the City Representative before the first
of the upcoming month.

C. Each pay request must be accompanied by a partial release of lien by the
General Contractor and by all Subcontractors, suppliers, and for all labor, as
outlined below.

1. Starting with the second (2nd) pay request and for each and every pay
request thereafter, the General Contractor shall submit partial release of
liens from all Subcontractors, suppliers, and laborers covering the
preceding month's request (SEE FOLLOWING EXAMPLE).

2. EXAMPLE: In the first (1st) pay request, payment is requested by
General Contractor for the asbestos contractor and the electrician. The
General Contractor must attach his partial release of lien.

3. For the second (2nd) pay request, the General Contractor must attach his
partial release of lien from the asbestos contractor and the electrician for
the amounts billed in the 1st pay request; i.e., the General Contractor will
be running one (1) month behind with the releases from the
Subcontractors, suppliers, etc., until the final pay request.
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For each payment application requesting payment for undergrounding allowance
for undergrounding work for overhead utilities, written authorization of payment
from each utility being requested must be received with payment application.

For the final pay request, the General Contractor will be required to submit FINAL
release of liens for ALL Subcontractors, suppliers, etc., and for ALL labor
BEFORE FINAL PAYMENT WILL BE MADE.

No partial payments, after the first payment, will be made until all partial release
of liens are submitted for the preceding month's billing, as described

Each Application for Payment shall be consistent with previous applications and
payments as certified by and paid for by City.

Payment Application Forms: Use City Form “PERIODIC ESTIMATE FOR
PARTIAL PAYMENT” as form for Applications for Payment.

1. Application Preparation: Complete every entry on form. Notarize and
execute by a person authorized to sign legal documents on behalf of
Contractor. City will return incomplete applications without action.

2. Entries shall match data on the Schedule of Values and Contractor's
Construction Schedule. Use updated schedules if revisions were made.

3. Include amounts of Change Orders and Construction Change Directives
issued before last day of construction period covered by application.

Release of Lien: With each Application for Payment, submit release of lien from
every entity who is lawfully entitled to file a mechanic's lien arising out of the
Contract and related to the Work covered by the payment.

1. Submit partial release of lien on each item for amount requested in
previous application, after deduction for retainage, on each item.

2. When an application shows completion of an item, submit final release of
lien.
3. City reserves the right to designate which entities involved in the Work

must submit release of lien forms.

Initial Application for Payment: Administrative actions and submittals that must
precede or coincide with submittal of first Application for Payment include the
following:

List of subcontractors

Schedule of Values

Contractor's Construction Schedule (preliminary if not final)
Products list

Submittals Schedule (preliminary if not final)

List of Contractor's staff assignments

Copies of building permits
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Copies of authorizations and licenses from authorities having jurisdiction
for performance of the Work

Initial progress report

Report of preconstruction conference

K. Final Payment Application: Submit final Application for Payment with releases
and supporting documentation not previously submitted and accepted, including,
but not limited, to the following:

Evidence of completion of Project closeout requirements
Insurance certificates for products and completed operations where
required and proof that taxes, fees, and similar obligations were paid
Updated final statement, accounting for final changes to the Contract
Sum
Evidence that claims have been settled
Final liquidated damages settlement statement
PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTION (Not Applicable)
END OF SECTION
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SECTION 01200 — PROJECT MEETINGS

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. CITY’s Representative shall schedule and administer a preconstruction meeting,

progress meetings at a minimum of every two weeks on a day established by the
CITY's Representative and specially called meetings throughout progress of the

work.
1. Prepare agenda for meetings.
2. Distribute written notice of each meeting five (5) days in advance of

meeting date.

3. Make physical arrangements for meetings.
4, Preside at meetings.
5. Record the minutes; include significant proceedings and decisions.
6. Reproduce and distribute copies of minutes within three days after each
meeting.
a. To participants in the meeting.
b. To parties affected by decisions made at the meeting.
C. Furnish three copies of minutes to CITY’s Representative.
B. Representative of CONTRACTOR, subcontractor and suppliers attending
meetings shall be qualified and authorized to act on behalf of the entity each
represents.

C. ENGINEER shall attend all meetings.

1.02 RELATED REQUIREMENTS
A. All applicable sections of the Specifications.

B. Conditions of the Contract.

1.03 PRE-CONSTRUCTION MEETING

A. Schedule after date of Notice to Proceed.
B. Location: A central site, convenient for all parties, designated by CITY's
Representative.
PROJECT MEETINGS 01200-1
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D.

PROJECT MEETINGS

2/24/2014 5:59 AM

C. Attendance:

1. The CONTRACTOR and its superintendent.
2. CITY ENGINEER and CITY ENGINEER'’S professional consultants.
3. Resident Project Representative.
4. Representatives of the OWNER.
5. Major subcontractors.
6. Major Suppliers.
7. Governmental representatives as appropriate.
8. Others as requested by CONTRACTOR, CITY or CITY ENGINEER.
Suggested Agenda:
1. Distribution and discussion of:
a. List of major subcontractors and suppliers.
b. Projected Construction Schedules.
C. Shop drawings and other submittals.
d. Traffic maintenance plan.
e. Community Public Relations.
2. Critical work sequencing.
3. Procurement of major equipment and materials requiring a long lead time.
4. Project Coordination
a. Designation of responsible personnel.
5. Procedures and processing of:
a. Field decisions.
b. Proposal requests.
C. Submittals.
d. Change Orders.
e. Applications for Payment
6. Adequacy of distribution of Contract Documents.
7. Procedures for maintaining Record Documents.
8. Use of premises:

a. Office, work and storage areas.

01200-2
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b. CITY’s requirements.
9. Construction facilities, controls and construction aids.

10. Temporary utilities.
11. Safety procedures.
12. Security procedures.

13. Housekeeping procedures.

1.04 PROGRESS MEETINGS

A. Schedule regular biweekly meetings on a day established by the CITY's
Representative as required.
B. Hold called meetings as required by progress of the work.
C. Location of the meetings: Project field office of CITY's Representative.
D. Attendance
1. CITY's Representative and CITY's professional consultants as needed.
2. ENGINEER.
3. Subcontractors as active on the site.
4, Suppliers as appropriate to the agenda.
5. Governmental representatives as appropriate.
6. Others, as requested by CONTRACTOR, CITY or CITY ENGINEER.
E. Suggested Agenda:
1. Review, approval of minutes of previous meeting.
2. Review of work progress since previous meeting.
3. Field observations, problems, and conflicts.
4, Problems, which impeded Construction Schedule.
5. Review of off-site fabrication, delivery schedules.
6. Corrective measures and procedures to regain projected schedule.
7. Revisions to Construction Schedule.
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8. Progress, schedule, during succeeding work period.

9. Coordination of schedules.

10. Community Public Relations.

11. Review submittal schedules; expedite as required.

12. Maintenance of quality standards.

13. Pending changes and substitutions.

14. Review proposed changes for:
a. Effect on Construction Schedule and on completion date.
b. Effect on other contracts of the Project.

15. Other business.

PART 2

PART 3

PROJECT MEETINGS
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PRODUCTS (Not Applicable)

EXECUTION (Not Applicable)

END OF SECTION
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SECTION 01311 — CONSTRUCTION PROGRESS DOCUMENTATION
PART 1 GENERAL
1.02 SUMMARY
A. This Section includes administrative and procedural requirements for
documenting the progress of construction during performance of the Work,
including the following:
Preliminary Construction Schedule.
Contractor's Construction Schedule.
Submittals Schedule.
Daily construction reports.
Material location reports.
Field condition reports.

Special reports.B. Related Sections include the following:

Section 01152 — Applications for Payment

1.03 DEFINITIONS
A. Activity: A discrete part of a project that can be identified for planning,
scheduling, monitoring, and controlling the construction project. Activities
included in a construction schedule consume time and resources.

Critical activities are activities on the critical path. They must start and finish on
the planned early start and finish times.

Predecessor Activity: An activity that precedes another activity in the network.
Successor Activity: An activity that follows another activity in the network.

B. CPM: Critical path method, which is a method of planning and scheduling a
construction project where activities are arranged based on activity relationships.
Network calculations determine when activities can be performed and the critical
path of Project.

C. Critical Path: The longest connected chain of interdependent activities through
the network schedule that establishes the minimum overall Project duration and
contains no float.

D. Event: The starting or ending point of an activity.
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E. Float: The measure of leeway in starting and completing an activity.
Float time is not for the exclusive use or benefit of either City or Contractor, but is
a jointly owned, expiring Project resource available to both parties as needed to
meet schedule milestones and Contract completion date.

Free float is the amount of time an activity can be delayed without adversely
affecting the early start of the successor activity.

Total float is the measure of leeway in starting or completing an activity without
adversely affecting the planned Project completion date.

F. Fragnet: A partial or fragmentary network that breaks down activities into smaller
activities for greater detail.

G. Milestone: A key or critical point in time for reference or measurement.

H. Network Diagram: A graphic diagram of a network schedule, showing activities
and activity relationships.

l. Resource Loading: The allocation of manpower and equipment necessary for
the completion of an activity as scheduled.

1.04 SUBMITTALS

A. Submittals Schedule: Submit three copies of schedule. Arrange the following
information in a tabular format:

Scheduled date for first submittal.
Specification Section number and title.
Submittal category (action or informational).

Name of subcontractor.
Description of the Work covered.

Scheduled date for Engineer's final release or approval.
B. Preliminary Construction Schedule: Submit three opaque copies.

1. Approval of cost-loaded preliminary construction schedule will not
constitute approval of Schedule of Values for cost-loaded activities.

C. Preliminary Network Diagram: Submit three opaque copies, large enough to
show entire network for entire construction period. Show logic ties for activities.

D. Contractor's Construction Schedule: Submit three opaque copies of initial
schedule, large enough to show entire schedule for entire construction period.
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CPM Reports: Concurrent with CPM schedule, submit three copies of each of
the following computer-generated reports. Format for each activity in reports
shall contain activity number, activity description, cost and resource loading,
original duration, remaining duration, early start date, early finish date, late start
date, late finish date, and total float in calendar days.

Activity Report: List of all activities sorted by activity number and then early start
date, or actual start date if known.

Logic Report: List of preceding and succeeding activities for all activities, sorted
in ascending order by activity number and then early start date, or actual start
date if known.

Total Float Report: List of all activities sorted in ascending order of total float.
Daily Construction Reports: Submit two copies at monthly intervals.

Material Location Reports: Submit two copies at monthly intervals.

Field Condition Reports: Submit two copies at time of discovery of differing
conditions.

Special Reports: Submit two copies at time of unusual event.

1.05 COORDINATION

A.

PART 2

Coordinate Contractor's Construction Schedule with the Schedule of Values, list
of subcontracts, Submittals Schedule, progress reports, payment requests, and
other required schedules and reports.

1. Secure time commitments for performing critical elements of the Work
from parties involved.

2. Coordinate each construction activity in the network with other activities
and schedule them in proper sequence.

PRODUCTS

2.01 SUBMITTALS SCHEDULE

A.

Preparation: Submit a schedule of submittals, arranged in chronological order by
dates required by construction schedule. Include time required for review,
resubmittal, ordering, manufacturing, fabrication, and delivery when establishing
dates.

1. Coordinate Submittals Schedule with list of subcontracts, the Schedule of
Values, and Contractor's Construction Schedule.

2. Initial Submittal: Submit concurrently with preliminary bar-chart schedule.
Include submittals required during the first 20 days of construction. List
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those required to maintain orderly progress of the Work and those
required early because of long lead time for manufacture or fabrication.

a. At Contractor's option, show submittals on the Preliminary
Construction Schedule, instead of tabulating them separately.

3. Final Submittal: Submit concurrently with the first complete submittal of
Contractor's Construction Schedule.

2.02 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL

A. Procedures: Comply with procedures contained in AGC's "Construction Planning
& Scheduling.”
B. Time Frame: Extend schedule from date established for the Notice to Proceed to

date of Final Completion.

C. Contract completion date shall not be changed by submission of a schedule that
shows an early completion date, unless specifically authorized by Change Order.

1. Activities: Treat each story or separate area as a separate numbered
activity for each principal element of the Work. Comply with the following:
The schedule shall clearly indicate the critical path and all activities
associated with it. The dependencies shall be clearly delineated.

2. All activities with a time duration exceeding five (5) days shall be shown
as separate items.

3. Include procurement process activities for the following long lead items
and major items as separate activities in schedule. Procurement cycle
activities include, but are not limited to, submittals, approvals, purchasing,
fabrication, and delivery.

4, Include review and resubmittal times indicated in Division 1 Section
"Submittal Procedures" in schedule. Coordinate submittal review times in
Contractor's Construction Schedule with Submittals Schedule.

5. Where materials require more than one (1) week fabrication or order time,
this order/fabrication time shall be shown.

D. Constraints: Include constraints and work restrictions indicated in the Contract
Documents and as follows in schedule, and show how the sequence of the Work
is affected.

1. City-Furnished Products: Include a separate activity for each product.
Include delivery date indicated in Division 01 Section "Summary."
Delivery dates indicated stipulate the earliest possible delivery date.

2. Work Restrictions: Show the effect of the following items on the
schedule:
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a. Use of premises restrictions.
b. Environmental control.
3. Work Stages: Indicate important stages of construction for each major

portion of the Work, including, but not limited to, the following:

Subcontract awards.
Submittals.
Purchases.
Fabrication.

Sample testing.
Deliveries.

Installation.

Tests and inspections.
Adjusting.

Curing.

E. Milestones: Include milestones indicated in the Contract Documents in schedule,
including, but not limited to, the Notice to Proceed, Substantial Completion, Final
Completion, and Certificate of Occupancy.

F. Contract Modifications: For each proposed contract modification and concurrent
with its submission, prepare a time-impact analysis using fragnets to
demonstrate the effect of the proposed change on the overall project schedule.

G. Computer Software: Prepare schedules using a program that has been
developed specifically to manage construction schedules.

1. Microsoft Project 2000 for Windows 2000 operating system
2.03 CONTRACTOR'S CONSTRUCTION SCHEDULE (GANTT CHART)

A. Gantt-Chart Schedule: Submit a comprehensive, fully developed, horizontal
Gantt-chart-type, Contractor's Construction Schedule within 10 days of date
established for the Notice to Proceed. Base schedule on the Preliminary
Construction Schedule and whatever updating and feedback was received since
the start of Project.

B. Preparation: Indicate each significant construction activity separately. Identify
first workday of each week with a continuous vertical line.

2.04 REPORTS

A. Daily Construction Reports: Prepare a daily construction report recording the
following information concerning events at Project site:

List of subcontractors at Project site.
List of separate contractors at Project site.
Approximate count of personnel at Project site.
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Equipment at Project site.

Material deliveries.

High and low temperatures and general weather conditions.
Accidents.

Meetings and significant decisions.

Unusual events (refer to special reports).

Stoppages, delays, shortages, and losses.

Emergency procedures.

Orders and requests of authorities having jurisdiction.
Change Orders received and implemented.

Construction Change Directives received and implemented.
Services connected and disconnected.

Equipment or system tests and startups.

Partial Completions and occupancies.

Substantial Completions authorized.

B. Material Location Reports: At weekly intervals, prepare and submit a
comprehensive list of materials delivered to and stored at Project site. List shall
be cumulative, showing materials previously reported plus items recently
delivered. Include with list a statement of progress on and delivery dates for
materials or items of equipment fabricated or stored away from Project site.

C. Field Condition Reports: Immediately on discovery of a difference between field
conditions and the Contract Documents, prepare and submit a detailed report.
Submit with a request for interpretation. Include a detailed description of the
differing conditions, together with recommendations for changing the Contract
Documents.

2.05 SPECIAL REPORTS

A. General: Submit special reports directly to City within one day of an occurrence.
Distribute copies of report to parties affected by the occurrence.

B. Reporting Unusual Events: When an event of an unusual and significant nature
occurs at Project site, whether or not related directly to the Work, prepare and
submit a special report. List chain of events, persons participating, response by
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Contractor's personnel, evaluation of results or effects, and similar pertinent
information.  Advise City in advance when these events are known or
predictable.

PART 3 EXECUTION
3.01 CONTRACTOR'S CONSTRUCTION SCHEDULE

A. Contractor's Construction Schedule Updating: At monthly intervals, update
schedule to reflect actual construction progress and activities. Issue schedule
one week before each regularly scheduled progress meeting.

1. Revise schedule immediately after each meeting or other activity where
revisions have been recognized or made. Issue updated schedule
concurrently with the report of each such meeting.

2. Include a report with updated schedule that indicates every change,
including, but not limited to, changes in logic, durations, actual starts and
finishes, and activity durations.

3. As the Work progresses, indicate Actual Completion percentage for each
activity.

B. Distribution: Distribute copies of approved schedule to Engineer, City
Representative, separate contractors, testing and inspecting agencies, and other
parties identified by Contractor with a need-to-know schedule responsibility.

1. Post copies in Project meeting rooms and temporary field offices.

2. When revisions are made, distribute updated schedules to the same
parties and post in the same locations. Delete parties from distribution
when they have completed their assigned portion of the Work and are no longer
involved in performance of construction activities.

END OF SECTION
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PART 1

SECTION 01400 — QUALITY CONTROL

GENERAL

1.01 DEFINITION

A.

Specific quality control requirements for the WORK are indicated throughout the
Contract Documents. The requirements of this Section are primarily related to
performance of the WORK beyond furnishing of manufactured products. The term
"Quality Control" includes inspection, sampling and testing, and associated
requirements.

1.02 INSPECTION AT PLACE OF MANUFACTURE

A.

Unless otherwise indicated, all products, materials, and equipment shall be subject to
inspection by the ENGINEER at the place of manufacture.

The presence of the ENGINEER at the place of manufacturer, however, shall not
relieve the CONTRACTOR of the responsibility for furnishing products, materials,
and equipment, which comply with all requirements of the Contract Documents.
Compliance is a duty of the CONTRACTOR, and said duty shall not be avoided by
any act or omission on the part of the ENGINEER.

1.03 SAMPLING AND TESTING

A.

Unless otherwise indicated, all sampling and testing shall be in accordance with the
methods prescribed in the current standards of the ASTM, as applicable to the class
and nature of the article or materials considered; however, the OWNER reserves the
right to use any generally-accepted system of sampling and testing which, in the
opinion of the ENGINEER will insure the OWNER that the quality of the work is in full
accord with the Contract Documents.

Any waiver by the OWNER of any specific testing or other quality assurance
measures, whether or not such waiver is accompanied by a guarantee of substantial
performance as a relief from the specified testing or other quality assurance
requirements as originally specified, and whether or not such guarantee is
accompanied by a performance bond to assure execution of any necessary
corrective or remedial WORK, shall not be construed as a waiver of any
requirements of the Contract Documents.

Notwithstanding the existence of such waiver, the ENGINEER reserves the right to
make independent investigations and tests, and failure of any portion of the WORK
to meet any of the requirements of the Contract Documents, shall be reasonable
cause for the ENGINEER to require the removal or correction and reconstruction of
any such work in accordance with the General Conditions.

1.04 INSPECTION AND TESTING LABORATORY SERVICE

A.

Inspection and testing laboratory service shall comply with the following:

QUALITY CONTROL 01400-1

2/24/2014 5:59 AM

p. 122



City of Fort Lauderdale Bid 243-11357

ANNUAL MARINE FACILITIES REPAIR MAINTENANCE CONTRACT PROJECT 11825

1. OWNER will appoint, employ, and pay for services of an independent firm to
perform inspection and testing or will perform inspection and testing itself.

2. The OWNER or independent firm will perform inspections, testings, and other
services specified in individual specification sections and as required by the
ENGINEER.

3. Reports will be submitted to the ENGINEER in duplicate, indicating observations
and results of tests and indicating compliance or non-compliance with Contract
Documents.

4. The CONTRACTOR shall cooperate with the OWNER or independent firm and
furnish samples of materials, design mix, equipment, tools, storage and
assistance as requested.

5. The CONTRACTOR shall notify ENGINEER 48 hours prior to the expected time
for operations requiring inspection and laboratory testing services.

6. Retesting required because of hon-conformance to specified requirements shall
be performed by the same independent firm on instructions by the ENGINEER.
The CONTRACTOR shall bear all costs from such retesting at no additional cost
to the OWNER.

7. For samples and tests required for CONTRACTOR'S use, the CONTRACTOR
shall make arrangements with an independent firm for payment and scheduling
of testing. The cost of sampling and testing for the CONTRACTOR'S use shall be
included in the Contract Price.

8. CONTRACTOR shall bear all costs should materials for testing are not ready for
testing at time specified by CONTRACTOR for test.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION
3.01 INSTALLATION
A. Inspection: The CONTRACTOR shall inspect materials or equipment upon the
arrival on the job site and immediately prior to installation, and reject damaged and

defective items.

B. Measurements: The CONTRACTOR shall verify measurements and dimensions of
the WORK, as an integral step of starting each installation.

C. Manufacturer's Instructions: Where installations include manufactured products, the
CONTRACTOR shall comply with manufacturer's applicable instructions and
recommendations for installation, to whatever extent these are more explicit or more
stringent than applicable requirements indicated in Contract Documents.

END OF SECTION
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SECTION 01410 — TESTING LABORATORY SERVICES
PART1 GENERAL
1.01 REQUIREMENTS INCLUDED

A.  OWNER will employ and pay for the services of an Independent Testing laboratory to
perform certain specified testing: (All other required testing services under the
Contract Documents shall be provided by the CONTRACTOR):

1. CONTRACTOR shall cooperate with the laboratory to facilitate the execution of
its required services.

2. Employment of the laboratory by the OWNER for specific testing shall in no way
relieve the CONTRACTOR's obligations to perform the work of the Contract as
specified.

3. OWNER shall pay only for initial testing. The cost of any retesting necessitated
by failure of materials or methods shall be deducted from the CONTRACTOR's
monthly payment request.

4. The following tests will be provided by the OWNER.
Density

Proctor

Limerock Bearing Ratio (LBR)

Carbonate Content

Gradation

Plastic Index and Liquid Limit

Organic Content

Concrete Compressive Strength and Slump
Asphalt Extraction

TS@TmooooTe

B. CONTRACTOR shall pay for all other testing including bacteriological testing.
1.02 RELATED REQUIREMENTS
A. All applicable sections of the Specifications.
B. Conditions of the Contract: Inspections and testing required by laws, ordinances,
rules, regulations, orders or approvals of public authorities.
1.03 QUALIFICATION OF LABORATORY

A. Meet "Recommended Requirements for Independent Laboratory Qualification”,
published by American Council of Independent Laboratories.

B. Meet basic requirements of ASTM E-329.
C. Authorized to operate in the state in which the project is located.
D. Submit copy of report of inspection of facilities made by Materials Reference

Laboratory of Natural Bureau of Standards during the most recent tour of inspection,
with memorandum of remedies of any deficiencies reported by the inspection.
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E.

Testing Equipment

1. Calibrated at reasonable intervals by devices of accuracy traceable to either:
a. National Bureau of Standards.
b. Accepted values of natural physical constants.

1.04 LABORATORY DUTIES

A.

E.

Cooperate with OWNER's Representative and CONTRACTOR; provide qualified
personnel after due notice.

Perform specified inspections, sampling and testing of materials and methods of
construction:

1. Comply with specified standards.

2. Ascertain compliance of materials with requirements of Contract Documents.

Promptly notify OWNER's Representative and CONTRACTOR of observed
irregularities of deficiencies of work or products.

Promptly submit written report of each test and inspection; one copy each to
OWNER's Representative, OWNER, CONTRACTOR, and one copy to Record
Document File. Each report shall include:

Date issued.

Project title, number and Parcel number.

Testing laboratory name, address and telephone number.
Name and signature of laboratory inspector.

Date and time of sampling or inspection.

Record of temperature and weather conditions.

Date of test.

Identification of fill product and specification section.

. Location of sample or test in the project.

10. Type of inspection or test.

11. Results of tests and compliance with Contract Documents.
12. Interpretation of test results, when requested by OWNER's Representative.

CoNor®ONE

Perform additional tests as required by the OWNER's Representative.

1.05 LIMITATION OF AUTHORITY OF TESTING LABORATORY

A.

Laboratory is not authorized to:

1. Release, revoke, alter or enlarge on requirements of Contract documents.
2. Approve or accept any portion of the work.
3. Perform any duties of the CONTRACTOR.

1.06 CONTRACTOR'S RESPONSIBILITIES

A. Cooperate with laboratory personnel and provide access to work.
B. Secure and deliver to the laboratory adequate quantities of representational samples
of materials proposed to be used and which require testing.
TESTING LABORATORY SERVICES 01410-2
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PART 2

PART 3

Provide to the laboratory the preliminary design mix proposed to be used for

concrete, and other material mixes, which require control by the Testing Laboratory.

Furnish copies of Products test reports as required.

Furnish incidental labor and facilities:

1. To provide access to work to be tested.

2. To obtain and handle samples at the project site or at the source of the product
to be tested.

3. To facilitate inspections and tests.

4. For storage of test samples.

Notify laboratory sufficiently in advance of operations to allow for laboratory

assignment of personnel and scheduling of tests.

1. When tests or inspections cannot be performed after such notice, reimburse
OWNER for laboratory personnel and travel expenses incurred due to
CONTRACTOR's negligence.

PRODUCTS (Not Applicable)

EXECUTION

3.01 MEASUREMENT AND PAYMENT

A. There shall be no special measurement or payment for the work under this section, it
shall be included in the price for all other work.
END OF SECTION
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PART 1

SECTION 01505 — MOBILIZATION

GENERAL

1.01 GENERAL

A.

PART 2

PART 3

MOBILIZATION

2/24/2014 5:59 AM

Mobilization shall include the obtaining of all permits; moving onto the site of all
equipment; temporary buildings, and other construction facilities; and implementing
security requirements; all as required for the proper performance and completion of
the WORK. Mobilization shall include the following principal items:

1.

8.

9.

Moving on to the site of all CONTRACTOR's equipment required for first month
operations.

Installing temporary construction power, wiring, and lighting facilities
Developing construction water supply

Providing on-site sanitary facilities and potable water facilities

Arranging for and erection of CONTRACTOR's work, site access, and storage
Having all OSHA required notices and establishment of safety programs
Having the CONTRACTOR's superintendent at the job site full time

Having all OSHA required notices and establishment of safety programs

Having the CONTRACTOR's superintendent at the job site full time

10. Project identification and signs.

PRODUCTS (Not Applicable)

EXECUTION

END OF SECTION
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SECTION 01510 - TEMPORARY UTILITIES

PART 1 GENERAL
1.01 GENERAL REQUIREMENTS

A. Types: The types of utility services required for general temporary use at the project
site include the following:
Water service (potable for certain uses)
Storm sewer
Sanitary sewer
Electric power service
Telephone service

B. It shall be the CONTRACTOR's responsibility to provide equipment that is adequate
for the performance of the WORK under this Contract within the time specified. All
equipment shall be kept in satisfactory operating condition, shall be capable of safety
and efficiently performing the required WORK, and shall be subject to inspection and
approval by the OWNER's representative at any time within the duration of the
Contract. All work hereunder shall conform to the applicable requirements of the
OSHA Standards for Construction.

1.02 JOB CONDITIONS

A. Scheduled Uses: The CONTRACTOR shall, in conjunction with establishment of job
progress schedule, establish a schedule for implementation and termination of
service for each temporary utility or facility; at earliest feasible time, and when
acceptable to OWNER and ENGINEER change over from use of temporary utility
service to permanent service.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION
3.01 INSTALLATION OF POWER DISTRIBUTION SYSTEM

A. Power: The CONTRACTOR shall provide all necessary power required for its
operations under the Contract, and shall provide and maintain all temporary power
lines required to perform the WORK in a safe and satisfactory manner.

B. Potable Water: All drinking water on the site during construction shall be furnished
by the CONTRACTOR and shall be bottled water or water furnished in acceptable
metal dispensers. Notices shall be posted conspicuously throughout the site warning
the CONTRACTOR's personnel that piped water may be contaminated.

C. Water Connections: The CONTRACTOR shall not make connection to, or draw
water from, any fire hydrant or pipeline without first obtaining permission of the
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authority having jurisdiction over the use of said fire hydrant or pipeline and from the
agency owning the affected water system. For each such connection made, the
CONTRACTOR shall first attach to the fire hydrant or pipeline a valve and a meter, if
required by the said authority, of a size and type acceptable to said authority and
agency. The CONTRACTOR shall pay all permit and water charges.

D. Removal of Water Connections: Before final acceptance of the WORK on the
project, all temporary connections and piping installed by the CONTRACTOR shall
be entirely removed, and all affected improvements shall be restored to their original
condition, or better, to the satisfaction of the ENGINEER and to the agency owning
the affected utility.

3.04 INSTALLATION OF SANITARY FACILITIES

A. Toilet Facilities: Fixed or portable chemical toilets shall be provided wherever
needed for the use of CONTRACTOR's employees. Toilets at construction job sites
shall conform to the requirements of Subpart D, Section 1926.51 of the OSHA
Standards for Construction.

B. Sanitary and Other Organic Wastes: The CONTRACTOR shall establish a regular
daily collection of all sanitary and organic wastes. All wastes and refuse from
sanitary facilities provided by the CONTRACTOR or organic material wasted from
any other source related to the CONTRACTOR's operations shall be disposed of
away from the site in a manner satisfactory to the ENGINEER and in accordance
with all laws and regulations pertaining thereto.

3.05 INSTALLATION OF FIRE PROTECTION

A. Fire Protection: The construction of the WORK shall be connected with the
CONTRACTOR's water supply system and shall be adequately protected against
damage by fire. Hose connections and hose, water casks, chemical equipment, or
other sufficient means shall be provided for fighting fires in the temporary structures
and other portions of the WORK, and responsible persons shall be designated and
instructed in the operation such fire apparatus so as to prevent or minimize the
hazard of fire. The CONTRACTOR's fire protection program shall conform to the
requirements of Subpart F of the OSHA Standards for Construction.

3.06 INSTALLATION OF COMMUNICATIONS

A. Telephone Services: The CONTRACTOR shall provide and maintain at all time
during the progress of the WORK not less than one telephone in good working order,
at its own field construction office, at or near the site of the WORK included in the
Contract. Each such telephone shall be connected to an established exchange for
toll service and with all other telephones utilized by the CONTRACTOR.

B. Telephone Use: The CONTRACTOR shall permit the ENGINEER, the OWNER, or
their authorized representatives or employees free and unlimited use of said
telephone facilities for all calls that do not involve published toll charges. Calls
originated by the ENGINEER, the OWNER, their authorized representatives or
employees who involve toll or the CONTRACTOR at the rates charged by the
telephone company shall bill message unit charge to the OWNER.
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3.07 MEASUREMENT AND PAYMENT
A.  There shall be no special measurement or payment for the work under this section, it
shall be included in the lump sum price for Mobilization.

END OF SECTION
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SECTION 01520 — CONSTRUCTION AIDS
PART1 GENERAL
1.01 REQUIREMENTS INCLUDED

A. Furnish, install and maintain required construction aids, remove on completion of
work.

1.02 RELATED REQUIREMENTS
A. All applicable sections of the Specifications.

B. Conditions of the Contract.

PART 2 PRODUCTS
2.01 MATERIALS, GENERAL

A. Materials may be new or used, suitable for the intended purpose, but must not
violate requirements of applicable codes and standards.

2.02 CONSTRUCTION AIDS
A. Provide construction aids and equipment required by personnel and to facilitate
execution of the work; scaffolds, staging, ladders, stairs, ramps, runways, platforms,

railings, hoists, cranes, chutes and other such facilities and equipment.

1. Refer to respective sections for particular requirements for each trade.
2. Provide protective coverings for finished surfaces.

B. Maintain facilities and equipment in first-class condition.

PART 3 EXECUTION
3.01 PREPARATION
A. Consult with OWNER's Representative, review site conditions and factors which
affect construction procedures and construction aids including adjacent properties
and public facilities which may be affected by execution of the work.

3.02 GENERAL

A.  Comply with applicable requirements specified in sections of Division 2 through 4 (as
applicable).

B. Relocate construction aids as required by progress of construction, by storage or
work requirements, and to accommodate legitimate requirements of OWNER and
other Contractors employer at the site.
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3.03 REMOVAL
A. Completely remove temporary materials, equipment and services:

1. When construction needs can be met by use of permanent construction.
2. At completion of project.

B. Clean, repair damage caused by installation or by use of temporary facilities.
1. Remove foundations and underground installations for construction aids.
2. Grade areas of site affected by temporary installations to required elevations and
slopes, and clean the area.
C. Restore permanent facilities used for temporary purposes to specified condition.

3.04 MEASUREMENT AND PAYMENT

A. There shall be no special measurement or payment for the work under this section,
it shall be included in the price of all other work.

END OF SECTION
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SECTION 01530 — PROTECTION OF EXISITNG FACILITIES

PART 1 GENERAL
1.01 GENERAL

A. The CONTRACTOR shall protect all existing utilities and improvements not
designated for removal and shall restore damaged or temporarily relocated utilities
and improvements to a condition equal to or better than they were prior to such
damage or temporary relocation, all in accordance with requirements of the Contract
Documents.

B. The CONTRACTOR shall verify the exact locations and depths of all utilities shown
and the CONTRACTOR shall make exploratory excavations of all utilities that may
interfere with the WORK. All such exploratory excavations shall be performed as
soon as practicable after award of the contract and, in any event, a sufficient time in
advance of construction to avoid possible delays to the CONTRACTOR's work.
When such exploratory excavations show the utility location as shown to be in error,
the CONTRACTOR shall so notify the ENGINEER.

C. The number of exploratory excavations required shall be that number which is
sufficient to determine the alignment and grade of the utility.

1.02 RIGHTS-OF-WAY

A. The CONTRACTOR shall not do any work that would affect any oil, gas, sewer, or
water pipeline; any telephone, telegraph, or electric transmission line; any fence; or
any other structure, nor shall the CONTRACTOR enter upon the rights-of-way
involved until notified by the ENGINEER that the OWNER has secured authority from
the proper party. After authority has been obtained, the CONTRACTOR shall give
said party due notice of its intention to begin work, if required by said party, and shall
remove, shore, support or otherwise protect such pipeline, transmission line, ditch,
fence, or structure or replace the same. When two or more contracts are being
executed at one time on the same or adjacent land in such manner that work on one
contract may interfere with that on another, the OWNER shall determine the
sequence and order of the WORK. When the territory of one contract is the
necessary or convenient means of access for the execution of another contract, such
privilege of access or any other reasonable privilege may be granted by the OWNER
to the CONTRACTOR so desiring, to the extent, amount, in the manner, and at the
times permitted. No such decision as to the method or time of conducting the WORK
or the use of territory shall be made the basis of any claim for delay or damage,
except as provided for temporary suspension of the WORK in the General
Conditions of the Contract.

1.03 PROTECTION OF STREET OR ROADWAY MARKERS
A. The CONTRACTOR shall not destroy, remove, or otherwise disturb any existing
survey markers or other existing street or roadway markers without proper
authorization. No pavement breaking or excavation shall be started until all survey
or other permanent marker points that will be disturbed by the construction
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operations have been properly referenced. All survey markers or points disturbed by
the CONTRACTOR shall be accurately restored after all street or roadway
resurfacing has been completed.

1.04 RESTORATION OF PAVEMENT

A. General: All paved areas including asphaltic concrete berms cut or damaged during
construction shall be replaced with similar materials and of equal thickness to match
the existing adjacent undisturbed areas, except where specific resurfacing
requirements have been called for in the Contract Documents or in the requirements
of the agency issuing the permit. All temporary and permanent pavement shall
conform to the requirements of the affected pavement OWNER. All pavements
which are subject to partial removal shall be neatly saw cut in straight lines.

B. Temporary Resurfacing: Wherever required by the public authorities having
jurisdiction, the CONTRACTOR shall place temporary surfacing promptly after
backfilling and shall maintain such surfacing for the period of time fixed by said
authorities before proceeding with the final restoration of improvements.

C. Permanent Resurfacing: In order to obtain a satisfactory junction with adjacent
surfaces, the CONTRACTOR shall saw cut back and trim the edge so as to provide
a clean, sound, vertical joint before permanent replacement of an excavated or
damaged portion of pavement. Damaged edges of pavement along excavations and
elsewhere shall be trimmed back by saw cutting in straight lines. All pavement
restoration and other facilities restoration shall be constructed to finish grades
compatible with adjacent undisturbed pavement.

D. Restoration of Sidewalks or Private Properties: Wherever sidewalks or private
properties and driveways have been removed for purposes of construction, the
CONTRACTOR shall place suitable temporary sidewalks or driveways promptly after
backfilling and shall maintain them in satisfactory condition for the period of time
fixed by the authorities having jurisdiction over the affected portions before
proceeding with the final restoration or, if no such period of times is so fixed, the
CONTRACTOR shall maintain said temporary sidewalks or driveways until the final
restoration thereof has been made. The CONTRACTOR shall restore all private
properties within thirty (30) days after a complaint is received by the OWNER.

1.05 EXISTING UTILITIES AND IMPROVEMENTS

A. General: The CONTRACTOR shall protect all Underground Utilities and other
improvements which may be impaired during construction operations. It shall be the
CONTRACTOR's responsibility to ascertain the actual location of all existing utilities
and other improvements that will be encountered in its construction operations, and
to see that such utilities or other improvements are adequately protected from
damage due to such operations. The CONTRACTOR shall take all possible
precautions for the protection of unforeseen utility lines to provide for uninterrupted
service and to provide such special protection as may be necessary.

B. Utilities to be Moved: In the case it shall be necessary to move the property of any
public utility or franchise holder, such utility company or franchise holder will, upon
request of the CONTRACTOR, be notified by the OWNER to move such property
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within a specified reasonable time. When utility lines that are to be removed are
encountered within the area of operations, the CONTRACTOR shall notify the
ENGINEER a sufficient time in advance for the necessary measures to be taken to
prevent interruption of service.

C. Where the proper completion of the WORK requires the temporary or permanent
removal and/or relocation of an existing utility or other improvement which is
indicated, the CONTRACTOR shall remove and, without unnecessary delay,
temporarily replace or relocate such utility or improvement in a manner satisfactory
to the ENGINEER and the OWNER of the facility. In all cases of such temporary
removal or relocation, restoration to former location shall be accomplished by the
CONTRACTOR in a manner that will restore or replace the utility or improvement as
nearly as possible to its former locations and to as good or better condition than
found prior to removal.

D. OWNER's Right of Access: The right is reserved to the OWNER and to the
OWNERSs of public utilities and franchises to enter at any time upon any public street,
alley, right-of-way, or easement for the purpose of making changes in their property
made necessary by the WORK of this Contract.

E. Underground Utilities Indicated: Existing utility lines that are indicated or the
locations of which are made known to the CONTRACTOR prior to excavation and
that are to be retained, and all utility lines that are constructed during excavation
operations shall be protected from damage during excavation and backfilling and, if
damaged, shall be immediately repaired or replaced by the CONTRACTOR.

F.  Underground Utilities Not Indicated: In the event that the CONTRACTOR damages
any existing utility lines that are not indicated or the locations of which are not made
known to the CONTRACTOR prior to excavation, a written report thereof shall be
made immediately to the ENGINEER. If directed by the ENGINEER, repairs shall be
made by the CONTRACTOR under the provisions for changes and extra work
contained in the General Conditions.

G. All costs of locating, repairing damage not due to failure of the CONTRACTOR to
exercise reasonable care, and removing or relocating such utility facilities not shown
in the Contract Documents with reasonable accuracy, and for equipment on the
project which was actually working on that portion of the work which was interrupted
or idled by removal or relocation of such utility facilities, and which was necessarily
idled during such work will be paid for as extra work in accordance with the
provisions of the General Conditions.

H. Approval of Repairs: All repairs to a damaged utility or improvement are subject to
inspection and approval by an authorized representative of the utility or improvement
OWNER and the ENGINEER before being concealed by backfill or other work.

l. Maintaining in Service: All oil and gasoline pipelines, power, and telephone or the
communication cable ducts, gas and water mains, irrigation lines, sewer lines, storm
drain lines, poles, and overhead power and communication wires and cables
encountered along the line of the WORK shall remain continuously in service during
all the operations under the Contract, unless other arrangements satisfactory to the
ENGINEER are made with the owner of said pipelines, duct, main, irrigation line,
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sewer, storm drain, pole, or wire or cable. The CONTRACTOR shall be responsible
for and shall repair all damage due to its operations, and the provisions of this
Section shall not be abated even in the event such damage occurs after backfilling or
is not discovered until after completion of the backfilling.

J. Existing Water Services: CONTRACTOR shall protect and provide temporary
support for existing water services. Any water service damaged by the
CONTRACTOR, shall be replaced at the CONTRACTOR's expense, with a new
water service complete with new water main tap.

1.06 TREES WITHIN STREET RIGHTS-OF-WAY AND PROJECT LIMITS

A. General: The CONTRACTOR shall exercise all necessary precautions so as not to
damage or destroy any trees or shrubs, including those lying within street rights-of-
way and project limits, and shall not trim or remove any trees unless such trees have
been approved for trimming or removal by the jurisdictional agency or OWNER. All
existing trees and shrubs which are damaged during construction shall be trimmed or
replaced by the CONTRACTOR or a certified tree company under permit from the
jurisdictional agency and/or the OWNER. Tree trimming and replacement shall be
accomplished in accordance with the following paragraphs.

B. Trimming: Symmetry of the tree shall be preserved; no stubs or splits or torn
branches left; clean cuts shall be made close to the trunk or large branch. Spikes
shall not be used for climbing live trees. All cuts over 1-1/2 inches in diameter shall
be coated with an asphaltic emulsion material.

C. Replacement: The CONTRACTOR shall immediately notify the jurisdictional agency
and/or the OWNER if any tree is damaged by the CONTRACTOR's operations. If, in
the opinion of said agency or the OWNER, the damage is such that replacement is
necessary, the CONTRACTOR shall replace the tree at CONTRACTOR’s own
expense. The tree shall be of a like size and variety as the tree damaged, or, if of a
smaller size, the CONTRACTOR shall pay to the OWNER of said tree a
compensatory payment acceptable to the tree OWNER, subject to the approval of
the jurisdictional agency or OWNER. The size of the trees shall be not less than
1-inch diameter nor less than 6 feet in height.

1.07 NOTIFICATION BY THE CONTRACTOR

A.  Prior to any excavation in the vicinity of any existing underground facilities, including
all water, sewer, storm drain, gas, petroleum products, or other pipelines; all buried
electric power, communications, or television cables; all traffic signal and street
lighting facilities; and all roadway and state highway rights-of-way the
CONTRACTOR shall notify the respective authorities representing the OWNERSs or
agencies responsible for such facilities not less than 3 days nor more than 7 days
prior to excavation so that a representative of said OWNERs or agencies can be
present during such work if they so desire. The CONTRACTOR shall also notify the
Sunshine State One Call Center 1-800-432-4770 at least 2 days, but no more than
14 days, prior to such excavation.
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PART 2 PRODUCTS
2.01 MATERIALS, GENERAL

A. Materials may be new or used, suitable for the intended purpose, but must not
violate requirements of applicable codes and standards.

2.02 FENCING
A. Materials to CONTRACTOR's option, minimum fence height = 6 feet.
2.03 BARRIERS

A. Materials to CONTRACTOR's option, as appropriate to serve required purpose.

PART 3 EXECUTION
3.01 GENERAL

A. Install facilities of a neat and reasonable uniform appearance, structurally adequate
for required purposes.

B. Maintain barriers during entire construction period.
C. Relocate barriers as required by progress of construction.
3.02 TREE AND PLANT PROTECTION
A. Preserve and protect existing trees and plants adjacent to work areas.
B. Consult with OWNER's Representative and remove agreed-on roots and branches
which interfere with work.
1. Employ qualified tree surgeon to remove branches, and to treat cuts.
C. Protect root zones of trees and plants.
Do not allow vehicular traffic and parking.
Do not store materials or products.

Prevent dumping of refuse or chemically injurious materials or liquids.
Prevent puddling or continuous running water.

PwpdE

D. Carefully supervise all work to prevent damage.

E. Replace trees and plants which are damaged or destroyed due to work operations
under this contract.

3.03 REMOVAL
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A. Completely remove barricades, including foundations, when construction has
progressed to the point that they are no longer needed, and when approved by
OWNER's Representative.

B

Clean and repair damage caused by installation, fill and grade areas of the site to required
elevations and slopes, and clean the area.
3.04 MEASUREMENT AND PAYMENT

A. There shall be no special measurement or payment for the work under this section.
It shall be included in the price of all other work.

END OF SECTION
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SECTION 01550 — SITE ACCESS AND STORAGE
PART1 GENERAL
1.01 HIGHWAY LIMITATIONS:

A. The CONTRACTOR shall make its own investigation of the condition of available
public and private roads and of clearances, restrictions, marine facility load limits,
and other limitations affecting transportation and ingress and egress to the site of the
WORK. It shall be the CONTRACTOR's responsibility to construct and maintain any
haul roads required for its construction operations.

1.02 TEMPORARY CROSSINGS:

A. General: Continuous, unobstructed, safe, and adequate pedestrian and vehicular
access shall be provided to fire hydrants, commercial and industrial establishments,
churches, schools, parking lots, service stations, motels, fire and police stations, and
hospitals. Safe and adequate public transportation stops and pedestrian crossings
at intervals not exceeding 300 feet shall be provided. The CONTRACTOR shall
cooperate with parties involved in the delivery of mail and removal of trash and
garbage so as to maintain existing schedules for such services. Vehicular access to
residential driveways shall be maintained to the property line except when necessary
construction precludes such access for reasonable periods of time.

B. Temporary Marine facilities: Wherever necessary, the CONTRACTOR shall provide
suitable temporary marine facilities or steel plates over unfilled excavations, except
in such cases as the CONTRACTOR shall secure the written consent of the
individuals or authorities concerned to omit such temporary marine facilities or steel
plates, which written consent shall be delivered to the ENGINEER prior to
excavation. All such marine facilities or steel plates shall be maintained in service
until access is provided across the backfilled excavation. Temporary marine facilities
or steel plates for street and highway crossing shall conform to the requirements of
the authority having jurisdiction in each case, and the CONTRACTOR shall adopt
designs furnished by said authority for such marine facilities or steel plates, or shall
submit designs to said authority for approval, as may be required.

C. Street Use: Nothing herein shall be construed to entitle the CONTRACTOR to the
exclusive use of any public street, alleyway, or parking area during the performance
of the WORK hereunder, and it shall so conduct its operations as not to interfere
unnecessarily with the authorized work of utility companies or other agencies in such
streets, alleyways, or parking areas. No street shall be closed to the public without
first obtaining permission of the ENGINEER and proper governmental authority.
Where excavation is being performed in primary streets or highways, one lane in
each direction shall be kept open to traffic at all times unless otherwise indicated.
Toe boards shall be provided to retain excavated material if required by the
ENGINEER or the agency having jurisdiction over the street or highway. Fire
hydrants on or adjacent to the WORK shall be kept accessible to fire-fighting
equipment at all times. Temporary provisions shall be made by the CONTRACTOR
to assure the use of sidewalks and the proper functioning of all gutters, storm drain
inlets, and other drainage facilities.
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D. Traffic Control: For the protection of traffic in public or private streets and ways, the
CONTRACTOR shall provide, place, and maintain all necessary barricades, traffic
cones, warning signs, lights, and other safety devices in accordance with the
requirements of Broward County and the "Manual of Uniform Traffic Control Devices,
Part VI - Traffic Controls for Street and Highway Construction and Maintenance
Operations," published by U.S. Department of Transportation, Federal Highway
Administration (ANSI D6.1).

The CONTRACTOR shall take all necessary precautions for the protection of the
WORK and the safety of the public. All barricades and obstructions shall be
illuminated at night, and all lights shall be kept burning from sunset until sunrise. The
CONTRACTOR shall station such guards or flaggers and shall conform to such
special safety regulations relating to traffic control as may be required by the public
authorities within their respective jurisdictions. All signs, signals, and barricades
shall conform to the requirements of the Florida Department of Transportation.

The CONTRACTOR shall submit 3 copies of a traffic control plan to the ENGINEER
for approval a minimum of 2 weeks prior to construction. The ENGINEER reserves
the right to observe these traffic control plans in use and to make any changes as
field conditions warrant. Any changes shall supersede these plans and be done
solely at the CONTRACTOR's expense.

The CONTRACTOR shall remove traffic control devices when no longer needed,
repair all damage caused by installation of the devices, and shall remove post
settings and backfill the resulting holes to match grade.

E. Temporary Driveway Closure: The CONTRACTOR shall notify the OWNER or
occupant (if not OWNER-occupied) of the closure of the driveways to be closed more
than one eight-hour work day at least 3 working days prior to the closure. The
CONTRACTOR shall minimize the inconvenience and minimize the time period that
the driveways will be closed. The CONTRACTOR shall fully explain to the
OWNER/occupant how long the work will take and when closure is to start. Total
closure time shall not exceed 5 days.

1.03 CONTRACTOR'S WORK AND STORAGE AREA:

A. The CONTRACTOR shall designate and arrange for the use of a portion of the
property, adjacent to the WORK for its exclusive use during the term of the Contract
as a storage and shop area for its construction operations relative to this Contract.

B. The CONTRACTOR shall make its own arrangements for any necessary off-site
storage or shop areas necessary for the proper execution of the WORK.

C. The CONTRACTOR shall construct and use a separate storage area for hazardous
materials used in constructing the WORK.

1. For the purpose of this paragraph, hazardous materials to be stored in the
separate area are all products labeled with any of the following terms: Warning,
Caution, Poisonous, Toxic, flammable, Corrosive, Reactive, or Explosive. In
addition, whether or not so labeled, the following materials shall be stored in the
separate area: diesel fuel, gasoline, new and used motor oil, hydraulic fluid,
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cement, paints and paint thinners, two-part epoxy coatings, sealants, asphaltic
products, glues, solvents, wood preservatives, sand blast materials, and spill
absorbent.

Hazardous materials shall be stored in groupings according to the Material
Safety Data Sheets.

The CONTRACTOR shall develop and submit to the ENGINEER a plan for
storing and disposing of the materials above.

The CONTRACTOR shall obtain and submit to the ENGINEER a single EPA
number for wastes generated at the site.

The separate storage area shall meet all the requirements of all authorities
having jurisdiction over the storage of hazardous materials.

All hazardous materials which are delivered in containers shall be stored in the
original containers until use. Hazardous materials which are delivered in bulk
shall be stored in containers which meet the requirements of authorities having
jurisdiction.

1.04 PARKING:

PART 2

PART 3

A.

The CONTRACTOR shall:
1. Provide temporary parking areas for ENGINEER and OWNER'’s use.

2. The CONTRACTOR shall direct its employees to park in designated areas

secured by the CONTRACTOR.

Traffic and parking areas shall be maintained in a sound condition, free of
excavated material, construction equipment, mud, and construction materials.
The CONTRACTOR shall repair breaks, potholes, low areas which collect
standing water, and other deficiencies.

PRODUCTS (Not Applicable)

EXECUTION

3.01 MEASUREMENT AND PAYMENT

A. There shall be no special measurement or payment for the work under this section.
It shall be included in the price of Mobilization and of all other work.
END OF SECTION
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SECTION 01560 — TEMPORARY CONTROLS

PART1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. Provide and maintain methods, equipment, and temporary construction, as
necessary, to provide controls over environmental conditions at the construction site
and related area under CONTRACTOR's control; remove physical evidence of
temporary facilities at completion of work.
1.02 RELATED REQUIREMENTS
A.  All applicable sections of the Specifications.
B. Conditions of the Contract.
1.03 NOISE CONTROL

A. Provide all necessary requirements for noise control during the construction period.

1. Noise procedures shall conform to all applicable OSHA requirements and local
ordinances having jurisdiction on the work.

2. Noise levels during nighttime hours shall not exceed 55 db measured at the
property line of a residence.

1.04 DUST CONTROL
A. Provide positive methods and apply dust control materials to minimize raising dust
from construction operations, and provide positive means to prevent air-borne dust
from dispersing into the atmosphere.
1.08 DEBRIS CONTROL
A. Maintain all areas under CONTRACTOR's control free of extraneous debris.

B. Initiate and maintain a specific program to prevent accumulation of debris at
construction site, storage and parking area, or along access roads and haul routes.

1. Provide containers for deposit of debris as specified in Section 01710 - Cleaning.

2. Prohibit overloading of trucks to prevent spillage on access and haul routes.
a. Provide periodic inspection of traffic areas to enforce requirements.

C. Schedule periodic collections and disposal of debris as specified in Section 01710 -
Cleaning.

1. Provide additional collections and disposal of debris whenever the periodic
schedule is to prevent accumulation.
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1.09 POLLUTION CONTROL
A. Provide methods, means and facilities required to prevent contamination of soil,
water or atmosphere by the discharge of noxious substances from construction
operations.
B. Provide equipment and personnel, perform emergency measures required to contain
any spillage, and to remove contaminated soils or liquids.
1. Excavate and dispose of any contaminated earth off-site and replace with
suitable compacted fill and topsoil.
C. Take special measures to prevent harmful substances from entering public waters.
1. Prevent disposal of wastes, effluents, chemicals, or other such substances
adjacent to streams or in sanitary or storm sewers.
D. Provide systems for control of atmospheric pollutants.
1. Prevent toxic concentrations of chemicals.
2. Prevent harmful dispersal of pollutants into the atmosphere.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION
3.01 MEASUREMENT AND PAYMENT

A. There shall be no special measurement or payment for the work under this section; it
shall be included in the price of all other work.

END OF SECTION
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SECTION 01570 — TRAFFIC REGULATIONS

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

A. Provide, operate and maintain equipment, services and personnel, with traffic control
and protective devices, as required to expedite vehicular traffic flow on haul routes,
at site entrances, on-site access roads, and parking areas.

B. Remove temporary equipment and facilities when no longer required, restore
grounds to original, or specified conditions.

1.02 RELATED REQUIREMENTS
A. All applicable sections of the Specifications.
B. Conditions of the Contract.

1.03 TRAFFIC SIGNALS AND SIGNS

A. Provide and operate traffic control and directional signals or signs required to direct
and maintain an orderly flow of traffic in all areas under CONTRACTOR's control, or
affected by CONTRACTOR's operations.

1.04 FLAGPERSON

A. Provide qualified and suitably equipped flag-person when construction operations
encroach on traffic lanes, as required for regulation of traffic.

1.06 HAUL ROUTES

A. Consult with OWNER and governing authorities, establish public thoroughfares
which will be used as haul routes and site access.

B. Confine construction traffic to designated haul routes.

C. Provide traffic control at critical areas of haul routes to expedite traffic flow, to
minimize interference with normal public traffic.

1.07 EMERGENCY ACCESS
In order to provide protection to the workers and residents, the Contractor shall maintain
emergency access to all adjacent properties at all times during construction. If a road is
required to be closed to vehicular traffic and the distance of the closure exceeds 150 feet
between stabilized surfaces, or prevents access to properties for a distance that exceeds
150 feet, the Contractor shall provide a 10 foot wide stabilized access way on one side of
the trench capable of supporting a Fire Truck. Contractor shall also provide stabilized
access ways across the trench or unstabilized area a minimum of 6 feet in width at a
spacing not to exceed 100 feet capable of supporting foot traffic. These access ways shall
be protected and delineated with lighted barricades or other such devices as approved by
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the regulatory agency. Both ends of the emergency access way shall be blocked in
accordance with the MOT permit approved by the City of Fort Lauderdale and FDOT with
signage indicating that this access way is to be used by emergency vehicles only.

No trenches or holes shall be left open after working hours. In the event a trench
must be left open after hours, it shall be done so only with the express written
permission from the Engineer, and it shall be the Contractor's responsibility to
provide proper protection of the open trench or hole as required by the regulatory
agency. In addition the Contractor shall provide a security guard at the site whenever
the Contractor’s personnel are not present, 24 hours per day/ 7 days per week. It
shall be the Security Guard’s responsibility to protect the open trench or hole from
trespassers and to direct emergency personnel on site. The Security Guard shall not
have any other responsibilities such as operation pumps or equipment but shall be
dedicated to protecting the trench or open hole. The Security Guard shall be
equipped with a wireless telephone capable of calling 911 to report an emergency
and shall keep that telephone on their person at all times. In addition to this provision
the contractor shall maintain trench safety and comply with current OSHA regulations
and the Trench Safety Act. The contractor shall maintain and keep all safety
barricades, signage, flashers, and detours, in operation condition. A copy of the
approved MOT plans, and details, shall be on site at all times.

B. Measurement and payment for security guard services shall be included in the utility
pipe installation unit price. Measurement for temporary emergency access ways will

be paid for under the specified line item at the unit price described in the bid
schedule.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION
3.01 MEASUREMENT AND PAYMENT

A. There shall be no special measurement and payment for work under the section; it
shall be included in the lump sum price bid for Maintenance of Traffic.

END OF SECTION
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SECTION 01600 — MATERIAL AND EQUIPMENT
PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED
A. Material and equipment incorporated into the work:
1. Conform to applicable specifications and standards.

2. Comply with size, make, type and quality specified, or as specifically approved in
writing by the OWNER's Representative.

3. Manufactured and fabricated products:

a. Design, fabricate and assemble in accord with the best engineering and shop
practices.

b. Manufacture like parts of duplicate units to standard sizes and gauges to be
interchangeable.

c. Two or more items of the same kind shall be identical, by the same

manufacturer.

Products shall be suitable for service conditions.

e. Equipment capacities, sizes and dimensions shown or specified shall be
adhered to unless variations are specifically approved in writing.

Q

4. Do not use material or equipment for any purpose other than that for which it is
designed or is specified.

1.02 RELATED REQUIREMENTS
A. All applicable sections of the Specifications.
B. Conditions of the Contract.

1.03 MANUFACTURER'S INSTRUCTIONS

A.  When Contract Documents require that installation of work shall comply with
manufacturer's printed instructions, obtain and distribute copies of such instructions
to parties involved in the installation, including two copies to OWNER's
Representative. Maintain one set of complete instructions at the job site during
installation and until completion.

B. Handle, install, connect, clean, condition and adjust products in strict accordance
with such instructions and in conformity with specified requirements.

1. Should job conditions or specified requirements conflict with manufacturer's
instructions, consult with OWNER's Representative for further instructions.
2. Do not proceed with work without clear instructions.
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C. Perform work in accord with manufacturer's instructions. Do not omit any
preparatory step or installation procedure unless specifically modified or exempted
by Contract Documents.

1.04 TRANSPORTATION AND HANDLING

A. Arrange deliveries of products in accordance with construction schedules, coordinate
to avoid conflict with work and conditions at the site. Products shall be delivered to
the job site on an "as needed” basis.

1. Deliver products in undamaged condition, in manufacturers' original containers or
packaging, with identifying labels intact with legible markings.

2. Immediately upon delivery, inspect shipments to assure compliance with
requirements of Contract Documents and approved submittals, and that products
are properly protected and undamaged.

3. Pipe and materials shall not be strung out along installation routes for longer than
two (2) weeks prior to installation.

B. Provide equipment and personnel to handle products by methods to prevent soiling
or damage to products or packaging.

C. Coordinate deliveries to avoid conflict with Work and conditions at site:

Work of other contractors, or OWNER.

Limitations of storage space.

Availability of equipment and personnel for handling products.
OWNER's use of premises.

PN

D. Deliver products in undamaged condition in original containers or packaging, with
identifying labels intact and legible.

E. Partial deliveries of component parts of equipment shall be clearly marked to identify
the equipment, to permit easy accumulation of parts and to facilitate assembly.

F. Immediately on delivery, inspect shipment to assure:

1. Product complies with requirements of Contract Documents and reviewed
submittals.

2. Quantities are correct.

3. Containers and packages are intact, labels are legible.

4. Products are properly protected and undamaged.

G. Provide equipment and personnel necessary to handle products, including those
provided by OWNER, by methods to prevent soiling or damage to products or
packaging.

H. Provide additional protection during handling as necessary to prevent scraping,
marring or otherwise damaging products or surrounding surfaces.
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l. Handle products by methods to prevent bending or overstressing.
J.  Lift heavy components only at designated lifting points.

1.05 STORAGE

A.  Store products in accord with manufacturer's instructions, with seals and labels intact
and legible.

1. Store products subject to damage by the elements in weather-tight enclosures.

2. Maintain temperature and humidity within the ranges required by manufacturer's
instructions.

3. Store unpacked products on shelves, in bins or in neat piles, accessible for
inspection.

B. Exterior Storage

1. Provide substantial platforms, blocking or skids to support fabricating products
above ground, prevent soiling or staining.
a. Cover products, subject to discoloration or deterioration from exposure to the
elements, with impervious sheet coverings. Provide adequate ventilation to
avoid condensation.

2. Store loose granular materials on solid surface such as paved areas, or provide
plywood or sheet materials to prevent mixing with foreign matter.

a. Provide surface drainage to prevent flow or ponding of rainwater.
b. Prevent mixing of refuse or chemically injurious materials or liquids.

1.06 MAINTENANCE OF STORAGE

A. Maintain periodic system of inspection of stored products on scheduled basis to
assure that:

1. State of storage facilities is adequate to provide required conditions.
2. Required environmental conditions are maintained on continuing basis.
3. Surfaces of products exposed to elements are not adversely affected.
a. Any weathering of products, coatings and finishes is not acceptable under
requirements of Contract Documents.
B. Mechanical and electrical equipment which requires servicing during long term
storage shall have complete manufacturer's instructions for servicing accompanying
each item, with notice of enclosed instructions shown on exterior of package.

1.07 PROTECTION AFTER INSTALLATION

A. Provide protection of installed products to prevent damage from subsequent
operations. Remove when no longer needed, prior to completion of work.
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B. Control traffic to prevent damage to equipment and surfaces.

C. Provide coverings to protect finished surfaces from damage.

1.

Cover projections, wall corners, and jambs, sills and soffits of openings, in areas
used for traffic and for passage of products in subsequent work.

Protect finished floors and stairs from dirt and damage.

a. In areas subject to foot traffic, secure heavy paper, sheet goods, or other
materials in place.

b. For movement of heavy products, lay planking or similar materials in place.

c. Cover wall and floor surfaces in the vicinity of construction personnel
activities and all finished surfaces used by construction personnel.

D. Waterproofed surfaces

1.

2.

Prohibit use of surfaces for traffic of any kind, and for storage of any products.

When some activity must take place in order to carry out the Contract, obtain
recommendations of installer for protection of surface.

a. Install recommended protection; remove on completion of that activity.

b. Restrict use of adjacent unprotected areas.

E. Lawns and landscaping

1.

Prohibit traffic of any kind across planted lawn and landscaped areas.

F. Arrange storage in a manner to provide easy access for inspection. Make periodic
inspections of stored products to assure that products are maintained under
specified conditions, and free from damage or deterioration.

1.08 SUBSTITUTIONS AND PRODUCT OPTIONS

A. Limitations on substitutions.

1.

During bidding period, Instructions to Bidders govern times for submitting
requests for substitutions under requirements specified in this section.

2. Substitutions will not be considered when indicated on shop drawings or product
data submittals without separate formal request, when requested directly by
Subcontractor or supplier, or when acceptance will require substantial revision of
Contract Documents.

3. Substitute products shall not be ordered or installed without written acceptance.

4. Only one (1) request for substitution for each product will be considered. When
substitution is not accepted, provide specified product.
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B. Products List

1.

Within 15 days after Contract Date submit to ENGINEER a complete list of major
products proposed to be used, with the name of the manufacturer and the
installing Subcontractor.

C. Contractors Options

1.

For products specified only by reference standard, select any product meeting
that standard.

For products specified by naming several products or manufacturers, select any
one of the products or manufacturers named or approved equal, which complies
with the Specifications.

For products specified by haming one or more products or manufacturers and "or
approved equal,” CONTRACTOR must submit a request as for substitutions for
any product or manufacturer not specifically named.

D. Substitutions

1.

For a period of 15 days after Contract Date, ENGINEER will consider written
request from CONTRACTOR for substitution of products.

Identify product by specification Section and Article Numbers.  Provide
manufacturer's name and address, trade name of product, and model of catalog
number. List fabricators and suppliers as appropriate.

List similar projects using product, dates of installation, and names of
ENGINEER and OWNER.

List availability of maintenance services and replacement materials.

Submit a separate request for each product, supported with complete data, with
drawings and samples as appropriate, including:

a. Comparison of the qualities and performance of the proposed substitution
with that specified.

Changes required in other elements of the work because of the substitution.
Effect on the construction schedule.

Cost data comparing the proposed substitution with the product specified.
Any required license fees or royalties.

Availability of maintenance services, and source of replacement materials.

~ooo00o

The burden of proof as to the type, function, and quality of any such substitute
material or equipment shall be upon the CONTRACTOR.

The ENGINEER will be the sole judge as to the type, function, and quality of any
such substitute material or equipment and the ENGINEER's decision shall be
final.

MATERIAL AND EQUIPMENT 01600-5
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8.

10.

11.

The ENGINEER may require the CONTRACTOR to furnish at the
CONTRACTOR's expense additional data about the proposed substitute.

The OWNER may require the CONTRACTOR to furnish at the CONTRACTOR's
expense a special performance guarantee or other surety with respect to any
substitute.

Acceptance by the ENGINEER of a substitute item proposed by the
CONTRACTOR shall not relieve the CONTRACTOR of the responsibility for full
compliance with the Contract Documents and for adequacy of the substitute item.

The CONTRACTOR shall be responsible for resultant changes and all additional
costs which the accepted substitution requires in the CONTRACTOR work, the
work of its Subcontractors and of other Contractors, and shall effect such
changes without cost to the OWNER.

E. Contractors Representation:

1. Arequest for a substitution constitutes a representation that CONTRACTOR:

a. Has investigated the proposed product and determined that it is equal to or
superior in all respects to that specified.

b. Will provide the same guarantees or bonds for the substitution as for the
product specified.

c. Will coordinate the installation of an accepted substitution into the work, and
make such other changes as may be required to make the work complete in
all respects.

d. Waives all claims for additional costs, under CONTRACTOR'’S responsibility,
which may subsequently become apparent.

F.  Submittal Procedures

1. Submit three (3) copies of request for substitution.

2. ENGINEER will review requests for substitutions with reasonable promptness,
and notify CONTRACTOR, in writing, of the decision to accept or reject the
requested substitution.

3. During the bidding period, ENGINEER will record acceptable substitutions in
Addenda.

4. After award of Contract, ENGINEER will notify CONTRACTOR, in writing, of
decision to accept or reject requested substitutions in Addenda.

PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTION (Not Applicable)
END OF SECTION
MATERIAL AND EQUIPMENT 01600-6
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SECTION 01700 - CONTRACT CLOSEOUT
PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 01 Specification Sections, apply to this
Section.

1.02 SUMMARY

A. This Section includes administrative and procedural requirements for contract
closeout, including, but not limited to, the following:
1. Inspection procedures.
2. Warranties.
3. Final cleaning.

B. Related Sections include the following:
1. Section 01152, Applications for Payment
4. Divisions 02 through 16 Sections for specific closeout and special cleaning
requirements for the Work in those Sections.

1.03 SUBSTANTIAL COMPLETION
A. Preliminary Procedures: Before requesting inspection for determining date of
Substantial Completion, complete the following. List items below that are incomplete

in request.

1. Prepare a list of items to be completed and corrected (punch list), the value of
items on the list, and reasons why the Work is not complete.

2. Submit list of all subcontractors including names, addresses (with zip code) and
telephone numbers and dollar amount of work performed.

3. Submit specific warranties, workmanship bonds, maintenance service
agreements, final certifications, and similar documents.

4. Prepare and submit Project Record Documents, Final Completion construction
photographs, damage or settlement surveys, property surveys, and similar final
record information.

5. Complete final cleaning requirements, including touchup painting.

6. Touch up and otherwise repair and restore marred exposed finishes to eliminate
visual defects.

B. Inspection: Submit a written request for inspection for Substantial Completion. On
receipt of request, Engineer will either proceed with inspection or notify Contractor of
unfulfilled requirements. Engineer will prepare the Certificate of Substantial

CONTRACT CLOSEOUT 01700-1
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Completion after inspection or will notify Contractor of items, either on Contractor's
list or additional items identified by Engineer, that must be completed or corrected
before certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous
inspections as incomplete is completed or corrected.

2. Results of completed inspection will form the basis of requirements for Final
Completion.

1.04 FINAL COMPLETION

A.

Preliminary Procedures: Before requesting final inspection for determining date of
Final Completion, complete the following:

1. Submit a final Application for Payment according to Division 01 Section "Payment
Procedures."

2. Submit final releases of lien from all subcontractors and suppliers

3. Submit pest-control final inspection report and warranty.

Inspection: Submit a written request for final inspection for acceptance. On receipt
of request, Engineer will either proceed with inspection or notify Contractor of
unfulfilled requirements. Final payment will only be made after ALL unconditional

release of liens from all subcontractors and suppliers are received by the City.

1. Reinspection: Request reinspection when the Work identified in previous
inspections as incomplete is completed or corrected.

1.05 LIST OF INCOMPLETE ITEMS (PUNCH LIST)

A.

Preparation: Submit three copies of list. Include name and identification of each
space and area affected by construction operations for incomplete items and items
needing correction including, if necessary, areas disturbed by Contractor that are
outside the limits of construction.

1. Organize list of spaces in sequential order.

2. Include the following information at the top of each page:
a. Project number.
b. Project name
c. Date.
d. Name of Contractor.
e. Page number.

1.06 WARRANTIES

A. Submittal Time: Submit written warranties on request of Engineer for designated
portions of the Work where commencement of warranties other than date of
Substantial Completion is indicated.

CONTRACT CLOSEOUT 01700-2
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B. Partial Occupancy: Submit properly executed warranties within 15 days of
completion of designated portions of the Work that are completed and occupied or
used by City during construction period by separate agreement with Contractor.

C. Submit Certificate of Occupancy to the City Engineer.

PART 2 PRODUCTS
2.01 MATERIALS

A. Cleaning Agents: Use cleaning materials and agents recommended by
manufacturer or fabricator of the surface to be cleaned. Do not use cleaning agents
that are potentially hazardous to health or property or that might damage finished
surfaces.

PART 3 EXECUTION
3.01 FINAL CLEANING

A. General: Provide final cleaning. Conduct cleaning and waste-removal operations to
comply with local laws and ordinances and Federal and local environmental and
antipollution regulations.

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning.
Clean each surface or unit to condition expected in an average commercial building
cleaning and maintenance program. Comply with manufacturer's written
instructions.

1. Complete the following cleaning operations before requesting inspection for
certification of Substantial Completion for entire Project or for a portion of Project:

a. Clean Project site, yard, and grounds, in areas disturbed by construction
activities, including landscape development areas, of rubbish, waste material,
litter, and other foreign substances.

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and
other foreign deposits.

c. Rake grounds that are neither planted nor paved to a smooth, even-textured
surface.

d. Remove tools, construction equipment, machinery, and surplus material from
Project site.

e. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free
condition, free of stains, films, and similar foreign substances. Avoid
disturbing natural weathering of exterior surfaces. Restore reflective surfaces
to their original condition.

f. Sweep concrete floors broom clean.

g. Remove labels that are not permanent.

CONTRACT CLOSEOUT 01700-3
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h. Touch up and otherwise repair and restore marred, exposed finishes and
surfaces. Replace finishes and surfaces that cannot be satisfactorily repaired
or restored or that already show evidence of repair or restoration.

i. Clean light fixtures, lamps, globes, and reflectors to function with full
efficiency. Replace burned-out bulbs, and those noticeably dimmed by hours
of use, and defective and noisy starters in fluorescent and mercury vapor
fixtures to comply with requirements for new fixtures.

j. Leave Project clean and ready for occupancy.

C. Pest Control: Engage an experienced, licensed exterminator to make a final
inspection and rid Project of rodents, insects, and other pests. Prepare a report.

D. Comply with safety standards for cleaning. Do not burn waste materials. Do not
bury debris or excess materials on City's property. Do not discharge volatile,
harmful, or dangerous materials into drainage systems. Remove waste materials
from Project site and dispose of lawfully.

END OF SECTION

CONTRACT CLOSEOUT 01700-4
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SECTION 01710 — CLEANING

PART 1 GENERAL
1.01 REQUIREMENTS INCLUDED

A. Execute cleaning, during progress of the Work, and at completion of the Work, as
required by the General Conditions.

1.02 RELATED REQUIREMENTS
A. All applicable sections of the Specifications.
B. Conditions of the Contract.
1.03 DISPOSAL REQUIREMENTS
A. Conduct cleaning and disposal operations to comply with codes, ordinances,
regulations, and anti-pollution laws.
PART 2 PRODUCTS
2.01 MATERIALS

A. Use only those cleaning materials which will not create hazards to health or property
and which will not damage surfaces.

B. Use only those cleaning materials and methods recommended by cleaning material
manufacturer.

PART 3 EXECUTION
3.01 DURING CONSTRUCTION
A. Execute periodic cleaning to keep the work, the site and adjacent properties free
from accumulation of waste material, rubbish and windblown debris, resulting from
Construction Work.

B. Provide on-site containers for the collection of waste materials, debris and rubbish.

C. Remove waste materials, debris and rubbish from the site periodically and dispose of
at legal disposal areas away from the site.

D. The OWNER's Representative reserves the right to direct the CONTRACTOR to
remove waste materials

E. Mechanical Sweeping: CONTRACTOR shall maintain on site a mechanical sweeping
device for removing debris from existing, temporary and permanent pavement.

CLEANING 01710-1
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3.02 DUST CONTROL

A.

Perform operations so that dust and other contaminants resulting from Construction
Work operations will not cause any damages or maintenance problems to adjacent
properties.

Schedule operations so that dust and other contaminants resulting from cleaning
process will not fall on wet or newly coated surfaces.

3.03 FINAL CLEANING

A.

B.

Employ skilled workmen for final cleaning.

Remove grease, mastic, adhesives, dust, dirt, stains, fingerprints, labels, and other
foreign materials from sight-exposed interior and exterior surfaces.

Polish glossy surfaces to a clear shine.

Broom clean exterior paved surfaces; rake clean other surfaces of the grounds.

Prior to final completion, or OWNER occupancy, CONTRACTOR shall conduct an
inspection of sight-exposed interior and exterior surfaces, and all work areas, to

verify the entire work is clean.

All storage and staging areas shall be cleaned and returned to prior conditions or
better as per requirements of this section.

3.04 MEASUREMENT AND PAYMENT

CLEANING

2/24/2014 5:59 AM

A.

There shall be no special measurement or payment for the work under this section; it
shall be included in the price of all other work.

END OF SECTION

01710-2
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SECTION 02050 - DEMOLITION
PART 1 GENERAL
11 WORK INCLUDED

A. Provide labor, materials, equipment and services to complete the site demolition
work, as indicated on the drawings, as specified herein or both.

1.2 QUALITY ASSURANCE
A. Requirements of Regulatory Agencies
B. Building Codes

1.3 JOB CONDITIONS

A.  Protection:
Erect barriers, fences, guardrails, enclosures, and shoring to protect personnel,
structures, and utilities remaining intact.
Protect designated trees and plants from damages during construction activities.
Protect existing objects and vegetation designated to remain, and, in the event of
damage, immediately make all repairs, replacements and dressings to damaged
plants necessary to the approval of the Landscape Architect and the City.

B. Maintaining Traffic:

1. Conduct operations to avoid interference with roads, streets, driveways,
sidewalks, and adjacent facilities. Contractor shall maintain access to all
properties adjacent to and / or affected by the work, including vehicular,
pedestrian, and service movements. Contractor shall submit a Maintenance of
Traffic Plan to the City of Fort Lauderdale Engineering Division, and to FDOT for
approval as a requirement for Notice to Proceed.

2. Provide alternate routes around closed or obstructed traffic ways as required by
governing agencies and per the approved M.O.T.

C. Dust Control:

1. Prevent dust from demolition operations from being a nuisance to adjacent
property owners. Methods used for dust control are subject to approval by the
Architect prior to use.

D. Burning:

1. Burning will not be permitted
2. No explosives.

PART 2 PRODUCTS (NOT APPLICABLE)

DEMOLITION 02050-1
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PART 3 EXECUTION
3.1 INSPECTION

A. Verify that structures to be demolished are discontinued in use and ready for
removal.

B. Do not commence work until conditions and requirements of applicable public
agencies are complied with.

3.2 PREPARATION
A. Notification:
1. Notify the Owner in writing at least three full working days prior to commencing
demolition.
3.3 CLARIFICATION

A.  The drawings do not purport to show all objects existing on the site.

B. Before commencing the work, verify with the Landscape Architect objects to be
removed and objects to be preserved.

3.4 SCHEDULING
A.  Schedule work with necessary consideration for other activities on the site.
B. Avoid interference with the use of, and passage to and from, adjacent facilities.
3.5 DISCONNECTION OF UTILITIES
A. Before commencing site operations, disconnect or arrange for the disconnection of
utility services designated to be removed, performing such work in accordance with
the requirements of the utility company or agency involved.

3.6 PROTECTION OF EXISTING LANDSCAPE AND IRRIGATION

A. Protect trees to be relocated and irrigation equipment in place during demolition, as
designated on the plans.

3.7 PROTECTION OF UTILITIES

A. Preserve in operating condition active utilities adjacent to or traversing the site and/or
designated to remain.

3.8 DEMOLITION OF SITE STRUCTURES

A. Demolish site structure or site feature items designated to be removed or which are
required to be removed to perform the work.

DEMOLITION 02050-2
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B. Demolition of surfaces and objects to be removed and reconstructed shall be
performed in such a manner as to achieve clean, straight, and true edges of adjacent
surfaces to remain, without damage to the adjacent surface or object.

3.9 OTHER DEMOLITION

A. Removal of Debris

1. Removal of all debris from the site shall be in accordance with applicable City
Codes.

END OF SECTION
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PART 1

SECTION 02110 — CLEARING

GENERAL

1.01 RELATED DOCUMENTS

A.

All applicable provisions of the Bidding and Contract Requirements, and Division 1 -
General Requirements shall govern the work under this Section.

1.02 WORK INCLUDED

A.

PART 2

PART 3

Provide all labor, materials, necessary equipment and services to complete the
clearing work,

Under this section, the CONTRACTOR shall do all clearing, grubbing, root-raking,
and necessary clean-up operations in connection with the construction of the work
and its related site work.

The work shall consist of the removal and disposal of trees, stumps, roots, limbs,
brush, fences, asphalt, etc. from all project areas as designated on the drawings as
specified herein, and as directed by the ENGINEER on the site.

The CONTRACTOR shall remove all refuse, asphalt pavement, concrete pavement,
glass, metal, stone, plaster, lumber, paper materials, and any and all trash found in
clearing and adjacent areas as directed by the ENGINEER.

The CONTRACTOR shall furnish all services, labor, transportation, materials, and
equipment necessary for the performance of these operations. All clearing and

cleanup operations shall be accomplished to the complete satisfaction of the
ENGINEER.

PRODUCTS (Not Applicable)

EXECUTION

3.01 TREE REMOVAL AND TREE PRESERVATION

A.

CLEARING

2/24/2014 5:59 AM

No trees shall be removed if located outside of the right-of-way and dedicated
easement.

Within the rights-of-way and easements, no trees with a trunk diameter of 3" or
greater at 4-1/2" above grade shall be removed without the approval of the
ENGINEER with the exception of Australian Pines, Meleleuca or Florida Holly. Trees
shall be evaluated on an individual basis in accordance with following:

Type and size of tree.

Proximity to proposed and/or existing utility lines and/or exfiltration trench.
Change in adjacent grades for swale excavation.

Proximity to proposed sidewalk.

coow
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e. Proximity to proposed edge of roadway.
f.  Living condition of the tree.

C. If trees are determined to remain, Biobarrier shall be installed in accordance with the
Biobarrier detail as shown on the Landscape Plans.

3.02 MEASUREMENT AND PAYMENT

A. Measurement and payment for this item will be made as lump sum per Section
01025.

END OF SECTION

CLEARING 02110-2
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SECTION 02577 — PAVEMENT MARKINGS AND CAR STOPS

PART 3 EXECUTION
3.01 TRAFFIC AND LANE MARKINGS
A. Sweep dust and loose material from the sealed surface.

B. Apply paint striping as indicated on the drawings, with suitable mechanical
equipment to produce uniform straight edges.

1. Apply in not less than (2) two coats as per manufacturer's recommended rates of
applications.

C. Protect pavement markings until completely dry in accordance with manufacturers
recommendations.

3.02 MEASUREMENT AND PAYMENT

A. Measurement and payment will be based on the actual quantities installed as more
specifically discussed and described in SECTION 01025 for MEASUREMENT AND
PAYMENT.

END OF SECTION

PAVEMENT MARKINGS AND CAR STOPS 02577-1
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PART 1

DIVISION 3 - CONCRETE
SECTION 03010 — CONCRETE

GENERAL

1.01 RELATED DOCUMENTS

A.

All applicable provisions of the Bidding and Contract Requirements, and Division 1 -
General Requirements shall govern the work under this Section.

1.02 WORK INCLUDED

A.

Provide all labor, materials, necessary equipment and services to complete the
concrete work, as indicated on the drawings, as specified herein or both, except as
for items specifically indicated as "NIC ITEMS".

Including but not necessarily limited to the following:

Form work, shoring, bracing and anchorage.

Concrete reinforcement and accessories.

Cast-in-place concrete.

Plugging abandoned pipelines and/or structures in place.

PwONE

1.03 RELATED WORK

D.
E.

Section 03300 - Cast-in-Place Concrete.
All applicable sections of Division 1, 2, 3 and 4.

1.04 QUALITY ASSURANCE

A.

CONCRETE

2/24/2014 5:59 AM

All work shall be in accordance with ACI 301, latest edition, a copy of which shall be
maintained on site.

Requirements of Regulatory Agencies: perform work in accordance with local
building and other applicable codes.

Installation:  Performed only by skilled workmen with satisfactory record of
performance on completed projects of comparable size and quality.

Inspection and Testing:
1. Test Cylinders - As per ASTM C-39.
a. Minimum of three (3) concrete test cylinder shall be taken for every 75 or less
cubic yards of concrete placed each day.
b. Minimum of one (1) slump test shall be taken during any cold weather
concreting, and be cured on job site under same conditions as the concrete it

represents.

2. Slump Test - As per ASTM C-143.

03010-1

p. 164



City of Fort Lauderdale Bid 243-11357

ANNUAL MARINE FACILITIES REPAIR MAINTENANCE CONTRACT PROJECT 11825
a. Minimum of one (1) slump test shall be taken for each set of test cylinders
taken.
1.05 SUBMITTALS
A. Test Reports: Reports of concrete compression, yield, air content and slump tests.
B. Certificates:
1. Manufacturer's certification that materials meet specification requirements.

2. Material content per cubic yards of each class of concrete furnished.

o

Dry weights of cement.

b. Saturated surface-dried weights of fine and course aggregate.
c. Quantities, type and name of all mixtures.

d. Weight of water.

3. Ready-mix delivery tickets as per ASTM C-94.
C. Shop Drawings:

1. Show sizes and dimensions for fabrication and placing of reinforcing steel and
bar supports.

2. Indicate reinforcement sizes, spaces, locations and quantities or reinforcing steel,
and wire fabric, bending and cutting schedules, splicing and supporting and
spacing devices.

3. Indicate formwork dimensioning, materials, arrangement of joints and ties.

4. Shop drawings shall be prepared under seal of a Professional Structural
Engineer, registered in the State of Florida.

1.06 DELIVERY, STORAGE AND HANDLING

A. Deliver reinforcement to project site in bundles marked with metal tags indicating bar
size and length.

B. Handle and store materials to prevent contamination.
1.07 JOB CONDITIONS

A. Allowable concrete temperatures:
1. Hot weather: Maximum 90 degrees F as per ASTM C-94.

B. Do not place concrete during rain, unless protection is provided.

CONCRETE 03010-2
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PART 2

PRODUCTS

2.01 FORM MATERIALS

A.

B.

Materials shall conform to ACI 301, latest edition.

Plywood forms: Douglas Fir Species, solid one side, form grade, sound undamaged
sheets.

Lumber: Southern Pine Species, No. 2 Grade, with grade stamp clearly visible.
Form Ties: Removable, snap-off metal, of fixed and adjustable length, cone ends.

Tubular Column Type: Round, spirally wound laminated fiber material, clearly
visible.

2.02 REINFORCING STEEL

A.

Reinforcing steel shall conform to ASTM A615, 60 ksi yield grade billet steel
reformed bars; uncoated finish.

Welded steel wire fabric shall conform to ANSI/ASTM A185, plain type; coiled rolls,
uncoated finish.

2.03 CONCRETE MATERIALS

A.

B.

C.

Cement: shall conorm to ASTM C150, normal Type Il Portland, gray color.
Fine and coarse aggregate shall conform to ASTM C33.

Water: clean and not detrimental to concrete.

2.04 ADMIXTURES

A.

B.

C.

D.

Air Entraining: ASTM C-260
Chemical: Type (as required) ASTM C-494.
Fly Ash and Pozzolans: ASTM C-618

Color - Conditioned Concrete: ASTM C-494 and ASTM C-979

2.05 ACCESSORIES

A.

CONCRETE

2/24/2014 5:59 AM

Non-shrink grout: pre-mixed compound with non-metallic aggregate, cement, water
reducing and plasticizing agents; capable of minimum compressive strength of 3500

psi.

Construction joints: locate and install construction joints, which are not shown on
drawings, so as not to impair strength and appearance of the structure, as

03010-3
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E.

acceptable to the ENGINEER. Place construction joints perpendicular to the main
reinforcement, continue reinforcement across construction joints.

Expansion joints: shall be a minimum of 3/4-inch thick asphalt impregnated
fiberboard as per ASTM D-1751.

Form release agent shall be a colorless material, which will not stain concrete,
absorb moisture or impair natural bonding or color characteristics of coating intended
for use on concrete.

Water shall be clear and potable.

2.06 CURING MATERIALS

A.

B.

Water shall be clean and potable.

Absorptive mat shall be burlap fabric of 9 0z./sq. yd. clean, roll goods complying with
AASHTO M182, Class 3.

Membrane curing compound shall conform to ASTM C309.

Clear Sealer: "Clear Bond" as manufactured by Guardian Chemical Co., Dayton
Day-Chem Cure-W (J-9-A) or approved equal.

Color curing compound shall be liquid membrane-forming conforming to ASTM C
309 two- component Lithochrome Colorwax by L.M. Scofield Company, or approved
equal, color to match admixture for color-conditioned concrete.

2.07 CONCRETE MIX

A.

B.

PART 3

Mix concrete in accordance with ASTM C94.
Concrete:

1. Compressive strength (28 days): 3000 psi.
2. Slump: 4(+) 1 inch.

Concrete / Flowable fill for grouting and plugging:

Compressive strength (28 days) 2000 psi.
Slump: as required to grout and plug.

EXECUTION

3.01 FORMWORK ERECTION

A.

B.

C.

CONCRETE

2/24/2014 5:59 AM

Verify lines, levels, and measurement before proceeding with formwork.
Hand trimmed sides and bottom of earth forms; remove loose dirt.
Align form joints.

03010-4
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D.

E.

Do not apply form release agent where concrete surfaces receive special finishes or
applied coatings, which may be affected by agent.

Coordinate work of other sections in forming and setting openings, slots, recesses,
chases, sleeves, bolts, anchors and other inserts.

3.02 REINFORCING

A.

Place, support and secure reinforcement against displacement.

3.03 PLACING CONCRETE

A.

Color Conditioned concrete, when batching, shall not be less than one-third of the
capacity of the mixing drum (a minimum of four yards for a ten yard mixer) and will
be in full cubic yard increments.

Notify ENGINEER minimum 24-hours prior to commencement of concreting
operations.

Scratch, float, trowel, broom or belt finish surfaces, as scheduled or indicated on the
Drawings.

3.04 FINISHES FOR EXPOSED SURFACES

A.

Provide exposed surfaces with finishes as called for on the Drawings.

3.05 CONCRETE CURING

A.

Curing for standard grey work after finishing, cure concrete by keeping moist for one
(1) week after placement. Floors and vertical surfaces may be sprayed with an
approved curing compound to retard evaporation of water, if spraying is not
objectionable because of future finishing requirements. Begin curing operations as
soon as concrete has attained its initial set. Keep exposed concrete surface moist
for at least one (1) week.

Apply a liquid membrane-forming compound, conforming with ASTM C 309, color to
match that of the color condition concrete. Apply on flat work immediately after the
finishing operation pursuant to the manufacturers recommendations.

3.06 MEASUREMENT AND PAYMENT

A.

CONCRETE

2/24/2014 5:59 AM

No separate measurement and payment is provided for work covered by this
Section. All costs in connection with concrete work shall be included in the bid price
of any item in the bid schedule for which concrete products, materials, or
appurtenances are required.
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SECTION 03100 — CONCRETE FORMWORK

PART1 GENERAL

1.01

1.02

1.03

1.04

1.05

1.06

RELATED DOCUMENTS

A. All applicable provisions of the Bidding and Contract Requirements, and Division 1 -
General Requirements shall govern the work under this Section.

WORK INCLUDED

A. Formwork for Cast-In-Place Concrete, with shoring, bracing, and anchorage.

B. Openings for other affected work.

C. Form accessories.

D. Stripping forms.

RELATED WORK

A.  Section 03010 - Concrete.

B. Section 03200 - Concrete Reinforcement.

C. Section 03300 - Cast-In-Place Concrete.

SYSTEM DESCRIPTION

A. Design, engineer and construct formwork, shoring and bracing to meet design code
requirements, so that resultant concrete conforms to required shapes, lines, and
dimensions.

QUALITY ASSURANCE

A.  Construct and erect concrete formwork in accordance with ACI 301 and 347.

SUBMITTALS

A. Indicate pertinent dimensions, materials, and arrangement of joints and ties.

B. Prepare shop drawings under seal of Professional Structural Engineer registered in
the State of Florida.

C. Manufacturers certification that materials meet specification requirements.

1.07 DELIVERY, STORAGE AND HANDLING
A. Deliver, store and handle materials in accordance with manufacturers
recommendations.
CONCRETE FORMWORK 03100-1
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B. Deliver form materials in manufacturer's packaging with installation instructions.

C. Store off ground in ventilated and protected area to prevent deterioration from
moisture or damage.

D. Remove packaging from void forms.
PART 2 PRODUCTS
2.01 FORM MATERIALS

A. Plywood: Douglas Fir Species; medium density overlaid one side grade; sound,
undamaged sheets with straight edges.

B. Lumber: Southern Pine Species; No. 2 grade; with grade stamp clearly visible.

C. Tubular Column: Round, of spirally wound laminated fiber type; surface treated with
release agent; of size required.

2.02 FORMWORK ACCESSORIES
A. Form Ties: Snap-off metal of adjustable length; cone type; 1 1/2 inch break back
dimension; free of defects that will leave holes no larger than 1-1/4 inches diameter
in concrete surface.
B. Form Release Agent: Colorless material which will not stain concrete, absorb
moisture, or impair natural bonding in color characteristics of coating intended for
use on concrete.

C. Fillets for Chamfered Corners: Wood strips or rigid PVC plastic in maximum possible
lengths.

D. Nails, Spikes, Lag Bolts, Through Bolts, Anchorages: Sized as required; or strength
and character to maintain formwork in place while placing concrete.
PART 3 EXECUTION
3.01 INSPECTION
A. Verify lines, levels, and measurements before proceeding with formwork.
3.02 PREPARATION

A. Hand-trim sides and bottoms of earth forms; remove loose dirt prior to placing
concrete.

B. Minimize form joints. Symmetrically align joints and make weathertight to prevent
leakage of mortar.

CONCRETE FORMWORK 03100-2
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Arrange and assemble formwork to permit dismantling, stripping, so that concrete is
not damaged during its removal.

Arrange forms to allow stripping without removal of principal shores, where required
to remain in place.

3.03 ERECTION

A.

F.

Provide bracing to ensure stability of formwork. Strengthen formwork liable to be
overstressed by construction loads.

Camber slabs and beams to achieve ACI 301 tolerances.

Provide temporary ports in formwork to facilitate cleaning and inspection. Locate
openings at bottom of forms to allow flushing water to drain. Close ports with tight
fitting panels, flush with inside face of forms, neatly lifted so that joints will be
apparent in exposed concrete surfaces.

Provide expansion strips on external corners of beams and columns, where
exposed.

Install void forms. Protect from moisture before concrete placement. Protect from
crushing during concrete placement.

Construct formwork to maintain tolerances in accordance with ACI 301.

3.04 APPLICATION OF FORM RELEASE AGENT

A.

Apply form release agent on formwork in accordance with manufacturer's
instructions.  Apply prior to placing reinforcing steel, anchoring devices, and
embedded items.

Do not apply form release agent where concrete surfaces are scheduled to receive
special finishes or applied coverings, which may be affected by agent. Soak contact
surfaces of untreated forms with clean water. Keep surfaces wet prior to placing
concrete.

3.05 INSERTS, EMBEDDED PARTS, AND OPENINGS

A.

Provide formed openings where required for work embedded in or passing through
concrete.

Coordinate work of other sections in forming and setting openings, slots, recesses,
chases, sleeves, bolts, anchors, and other inserts.

Install accessories in accordance with manufacturer's instructions, level and plumb.
Ensure items are not disturbed during concrete placement.

3.06 FORM REMOVAL

A.

Notify ENGINEER prior to removing formwork.

CONCRETE FORMWORK 03100-3
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B. Do not remove forms and shoring until concrete has sufficient strength to support its
own weight, and construction and design loads which may be imposed upon it.
Remove load-supporting forms when concrete has attained 75 percent of required
28-day compressive strength, provided construction is reshored.

C. Formwork not supporting weight of concrete, such as sides of beams, walls,
columns, and similar parts of the work, may be removed after cumulatively curing at
not less than 50 degrees F for 24-hours after placing concrete, provided concrete is
sufficiently hard to not be damaged by form removal operations, and provided curing
and protection operations are maintained.

D. Formwork supporting weight of concrete, such as beam soffits, joints, slabs and
other structural elements, may not be removed in less than 14 days and until
concrete has attained design minimum compressive strength at 28-days. Determine
potential compressive strength of inplace concrete by testing field-cured specimens
representative of concrete location of members.

E. Reshore structural members due to design requirements or construction conditions
to permit successive construction.

F.  Remove formwork progressively so no unbalanced loads are imposed on structure.
G. Do not damage concrete surfaces during form removal.

H. Store reusable forms for exposed architectural concrete to prevent damage to
contact surfaces.

Remove formwork in same sequence as concrete placement to achieve similar
concrete surface coloration.

3.07 CLEANING
A. Clean forms to remove foreign matter as erection proceeds.
B. Ensure that water and debris drain to exterior through clean-out ports.
3.08 MEASUREMENT AND PAYMENT
A. No separate measurement and payment is provided for work covered by this

Section. All costs in connection with concrete formwork shall be included in the bid
price of any item in the bid schedule for which concrete formwork is required.

END OF SECTION
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SECTION 03200 — CONCRETE REINFORCEMENT
PART1 GENERAL
1.01 RELATED DOCUMENTS

A. All applicable provisions of the Bidding and Contract Requirements, and Division 1 -
General Requirements shall govern the work under this Section.

1.02 WORK INCLUDED

A. Reinforcing steel bars, welded steel wire fabric, fabricated steel bar or rod mats for
cast-in-place concrete.

B.  Support chairs, bolsters, bar supports, spaces, for supporting reinforcement.
1.03 RELATED WORK

A.  Section 03010 - Concrete.

B. Section 03100 - Concrete Formwork.

C. Section 03300 - Cast-In-Place Concrete.
1.04 QUALITY ASSURANCE

A. Perform concrete reinforcement work in accordance with CRSI Manual and Standard
Practice, and Documents 63 and 65.

B. Conform to ACI 301.
1.05 SUBMITTALS

A. Indicate sizes, spacings, locations and quantities of reinforcing steel, bending and
cutting schedules, splicing, stirrup spacing, supporting and spacing devices.

B. Prepare shop drawings under seal of Professional Structural ENGINEER registered
in the State of Florida.

C. Submit mill test certificates and supplied concrete reinforcing, indicating physical and
chemical analysis.

PART 2 PRODUCTS
2.01 MATERIALS

A. Reinforcing Steel: ASTM A615, 60-ksi-yield grade billet-steel, deformed bars,
uncoated finish.

CONCRETE REINFORCEMENT 03200-1
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B. Welded Steel Wire Fabric: ANSI/ASTM A185 plain type; in coiled rolls; uncoated
finish.
C. Stirrup Steel: ANSI/ASTM A82.
2.02 ACCESSORY MATERIALS
A. Tie Wire: Minimum 16 gauge annealed type.
B. Chairs, Bolsters, Bar Supports, Spacers: Sized and shaped for strength and support
of reinforcement during installation and placement of concrete, including load bearing

pad on bottom to prevent vapor barrier puncture.

C. Chairs, Bolsters, Bar Supports, Spacers Adjacent to Architectural Concrete Surfaces:
Plastic coated or stainless steel type; sized and shaped as required.

2.03 FABRICATION

A. Fabricate in accordance with ACI 315, providing concrete cover specified in Section
03300.

B. Locate reinforcing splices not indicated on Drawings at points of minimum stress.
Indicate location of splices on shop drawings.
PART 3 EXECUTION
3.01 INSTALLATION
A. Before placing concrete, clean reinforcement of foreign particles or coatings.

B. Place, support, and secure reinforcement against displacement. Do not deviate from
alignment or measurement.

C. Do not dispose or damage vapor barrier required by Section 03300.
3.02 MEASUREMENT AND PAYMENT
A. No separate measurement and payment is provided for work covered by this
Section. All costs in connection with concrete reinforcement work shall be included

in the bid price of any item in the bid schedule for which concrete reinforcement is
required.

END OF SECTION
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SECTION 03300 — CAST-IN-PLACE CONCRETE
PART1 GENERAL
1.01 RELATED DOCUMENTS

A. All applicable provisions of the Bidding and Contract Requirements, and Division 1 -
General Requirements shall govern the work under this Section.

1.02 WORK INCLUDED
A. Provide all labor, materials, necessary equipment and services to complete the Cast-
In-Place Concrete Work, as indicated on the drawings, as specified herein or both
except as for items specifically indicated as "NIC ITEMS".

B. Including but not necessarily limited to the following:

1. Cast-In-Place concrete walls, footings, foundation walls, paving, walks, slabs,
formwork, reinforcing and all other components as indicated on the Drawings.

1.03 RELATED WORK
A.  Section 03010 - Concrete.
B. Section 03100 - Concrete Form work.
C. Section 03200 - Concrete Reinforcement.
D. Section 03370 - Concrete Curing.
1.04 QUALITY ASSURANCE
A. Applicator Qualifications: Minimum of five years experience on 5 comparable
concrete projects.

B. Requirements of Regulatory Agencies: Perform work in accordance with local
building codes.

C. Allowable Tolerances: Flat work true to plane 1/8 inch in 10 feet.
D. Slump tests as per ASTM C-143, and test cylinders as per ASTM C-39.
1.05 TESTS

A. Submit proposed mix design of each class of concrete to appointed firm for review
prior to commencement of work.

B. Testing firm will take cylinders and perform slump and air entrainment tests in
accordance with ACI 301.

CAST-IN-PLACE CONCRETE 03300-1
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C. Tests of cement and aggregates will be performed to ensure conformance with
requirements stated herein.

D. Three (3) concrete test cylinders will be taken for every 75 cu. yds. or less of each
class of concrete placed each day.

E. One (1) slump test will be taken for each set of test cylinders taken.
F.  All testing shall be at the expense of the CONTRACTOR.
1.06 SUBMITTALS
A. Provide product data for specified products.
B. Test Reports: Reports of concrete compression, yield, air content, and slump tests.
C. Certificates:
1. Manufacturer's certification that materials meet specification requirements.
2. Material content per cubic yard of each class of concrete furnished.
a. Dry weights of cement.
b. Saturated surface-dried weights of fine and coarse aggregate.
c. Quantities, type and name of admixtures.
d. Weight of water.
3. Ready-mix delivery tickets, ASTM C-94.
D. Shop Drawings:

1. Show sizes and dimensions for fabrication and placing of reinforcing steel and
bar supports.

2. Indicate bar schedules, stirrup spacing, and diagrams of bend bars.

3. Detail items of form systems affecting appearance of architectural concrete
surfaces such as joints, tie holes, liners, patterns and textures. Show items in
relation to entire form system.

1.07 DELIVERY, STORAGE AND HANDLING

A. Deliver reinforcement to project site in bundles marked with metal tags indicating bar
size and length.

B. Handle and store materials to prevent contamination.
1.08 ENVIRONMENTAL REQUIREMENTS
A. Allowable concrete temperatures:

- Hot Weather: Maximum 90° F as per after C-94.

CAST-IN-PLACE CONCRETE 03300-2
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B. Do not place concrete during rain, unless protection is provided.

PART 2 PRODUCTS

2.01 MATERIALS & MANUFACTURERS

A. Concrete Ready-Mix concrete ASTM C-94.

Bid 243-11357

PROJECT 11825

1. Cement:
a. ASTM C 150, Type I
2. Admixtures:
a. Air entraining: ASTM C-260
b. Chemical: Type (as required) ASTM C-494.
c. Fly ash and pozzolans: ASTM C-618
d. Vapor Barrier: 6-mil thick film of type recommended for below grade
application.
3. Coarse aggregate: Not less than 50% clean, hard, crushed stone conforming to
requirements of Table 2, size number 467 ASTM C-33.
4. Slump 4 in. maximum; plus tolerance 0, minus tolerance 1 in.
5. Air content: 5% + 1%.
6. Mix proportioning:
a. In accordance with ASTM C-94.
b. 28 day compressive strength of moist cured laboratory samples 3,000 PSI.
c. Use set retarding admixtures during hot weather only when approved by
ENGINEER.
d. Minimum cement contents 5 sacks/cubic yards.
e. Add air-entraining agent to concrete work exposed to exterior.
7. Curing Material: Liquid membrane, ASTM C-309, Type 1.
8. Mixes:
a. ASTM C-94.
b. Mix concrete only in quantities for immediate use.
c. Do not retemper or use set concrete.
B. Bars.
1. Deformed billet steel: ASTM A 615, Grade 60.

C. Wire Fabiric:

1.

Welded Wire Fabric Steel: ASTM A 185

CAST-IN-PLACE CONCRETE
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D. Tie Wire: FS QQ-W-461-G, annealed steel, black 16 ga. minimum.

E. Bar supports: Conform to "Bar Support Specification,” CRSI Manual of Standard
Practice.

F. Forms:
1. Conform with ACI 347, Chapter 3, Material and Form Work.

2. Lumber:

a. Softwood framing lumber: Kiln dried, PS-20.

b. Boards less than 1 1/2 in. thick and 2 in. wide, used for basic forms and form
liners: Kiln dried.

c. Grade marked by grading rules agency approved by American Lumber
Standards Committee.

d. Light framing or studs for board or plywood forms, 2 in. to 4 in. width and
thickness Construction Standard grade.

e. Boards for basic forms Construction Standard grade.

f. Board surface: Smooth.

3. Plywood:
a. Exterior type softwood plywood, PS 1-66.
b. Each panel stamped or branded indicating veneer grades, species, type and
identification.
c. Wood faced plywood for architectural concrete surfaces.
1) Panel veneer grades: B - C.
2) Mill-oiled sides and mill-sealed edges of panels.

4. Ties:
a. Materials: Stainless Steel.
b. Type: Snap Ties.
c. Depth of breakback: 1 in.
d. Maximum diameter 1/4 in.
5. Form coatings:
a. Non-staining type.
b. Agent: Pine oil derivative.

G. Water: Clean and potable.

PART 3 EXECUTION

3.01 FORMWORK
A. Conform to ACI 347, Chapter 2, Construction; and Article 4.2, architectural Concrete.
B. Framing, Bracing and Plywood Form Liners: APA Form V 345-72.

C. Provide temporary openings in framework for concrete placement.

CAST-IN-PLACE CONCRETE 03300-4
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D. Fill voids of plywood joints with sealant and tool smooth.
E. CONTRACTOR is responsible for the design, construction, removal and complete
safety of formwork and shoring.
F.  Form construction shall be provided to shape, lines dimensions of members shown;

substantial, tight enough to prevent leakage, and properly braced or tied to maintain
position and size, form sides and bottoms of members unless specifically excepted.

3.02 REINFORCING

A.  Fabrication shall be provided to latest ACI Manual of Practice ACI-315.

B. Reinforcing free from excessive rust, scale or coating reducing bond. Bars bent cold
in fabrication plant. Chairs, support bars, and other accessories furnished to carry
and provide coverage as required by ACI Manual.

C. Unless otherwise indicated the minimum coverage is 3 in. for footings (slabs to have
3/4 in. minimum). Call any "crowding" of reinforcement to ENGINEERSs attention
during placing.

D. Splices shall be Mesh 6 in. lap, bars 30 diameter minimum.

E. Conduit or pipes embedded in concrete must have specific approval and be located
to avoid cracking or reduction in strength. Provide extra strong pipe sleeves where
pipes are allowed to pierce concrete beams or walls.

F. Placement:

1. Bar supports: CRSI 65.
2. Reinforcing bars: CRSI 63.

G. Steel Adjustment:

1. Move within allowable tolerances to avoid interference with other reinforcing
steel, conduits, expansion joints, or embedded items.

2. Do not move bars beyond allowable tolerances without concurrence of
ENGINEER.

3. Do not heat, bend or cut bars without concurrence of ENGINEER.

H. Splices:

1. Lap splices: Tie securely with wire to prevent displacement of splices during
placement of concrete.

2. Splice devices: Install in accordance with manufacturer's written instructions.

3. Welding: Perform in accordance with AWS Standards.

4. Do not splice bars except at locations shown on drawings without concurrence of
ENGINEER.

Wire Fabiric:

1. Install in longest practicable length.

2. Lap adjoining pieces one full mesh minimum, and lay splices with 16-gage wire.

3. Offset end laps in adjacent widths to prevent continuous laps.
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Cleaning: Remove dirt, grease, oil, loose mill scale, excessive rust, and foreign
matter that will reduce bond with concrete.

K.  Protection During Concreting: Keep reinforcing steel in proper position during

concrete placement.
3.03 JOINTS

A. Construction pours shall be continuous pours except where joints are indicated. No
additional joints except by special acceptance in writing by the ENGINEER. Allow no
construction or interrupted pour joints in any exposed surface, unless treated as part
of design.
1. Where indicated and as detailed, provide saw cut type construction joints of sizes

as called for on the drawings.
B. Expansion joints shall be constructed as shown on drawings.

1. Expansion material shall be 1/2" continuous full depth strips set 1/2" below finish
surface with 1/2" x 1/2" joint sealant filler above.

3.04 BUILT-IN ANCHORING DEVICES, FIXTURES, PIPE SLEEVES AND OTHER INSERTS

A.

Build-in and coordinate as required and called for on the drawings all items to be
constructed into concrete such as anchoring devices, fixtures, piping, sleeves and
other inserts and items as required for a complete installation.

3.05 INSPECTION

Assure the excavation and formwork are completed, with smooth rubbed finish and
that excess water is removed.
Check that reinforcement is secured in place.

Verify that expansion joint material, anchors, and other embedded items are secured
in position.

Verify anchors, seats, plates, reinforcement, and other items to be cast into concrete
are accurately placed, held securely, and will not cause hardship in placing concrete.

3.06 CONCRETE QUALITY

A. Design of mix shall be a laboratory designed mix to satisfy the following
requirements and shall be approved by the ENGINEER.

1. Ready mixed concrete as per ASTM C-94 with 28 day strength 3,000 PSI
minimum, for all standard grey concrete work.

2. Proportion the concrete to work readily into forms and around reinforcement,
without excessive manipulation, segregation or water gain. Approved additives
may be used to achieve the above results.

3. Slump shall be maximum 3 in. for footings, and for all other concrete shall be 3
in.to 51in.
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4. Submit for approval representative test results by independent laboratory to
substantiate proposed mix design.

3.07 PREPARATION FOR POURS

A. Notify the OWNER's Representative, ENGINEER and other inspectors at least 36
hours prior to inspection.

B. Equipment forms, and reinforcing shall be clean and wet down, reinforcing firmly
secured in place, runways set up and not resting on or displaying reinforcing.

C. Prepare previously placed concrete by cleaning with steel brush and applying
bonding agent. Apply bonding agent in accordance with manufacturer's instruction.

D. At locations where new concrete is dowelled to existing work, drill holes in existing
concrete, insert steel dowels, and pack solid with non-shrink grout.

3.08 PLACING

A.  Mixing and conveying shall be as per ASTM C-94 and as follows:

1. Maximum elapsed time from addition of water to placing in forms -60 minutes,
(total mixing time).

2. Concrete handled and placed by methods, which keep concrete plastic, prevent
separation of materials, and do not displace reinforcement.

B. Deposit as close as possible to final position to avoid segregation of materials.
Restrict drop to 3 foot maximum (less for exposed concrete), using tremie if
necessary.

1. Compact by mechanical vibration to thoroughly work around reinforcing and
eliminate honeycomb.

C. Place concrete in accordance with ACI 301.

D. Hot Weather Placement: ACI 301.

E. Cold Weather Placement: ACI 301.

F.  Ensure reinforcement, inserts, embedded parts and formed joints are not disturbed
during concrete placement.

G. Place concrete continuously between predetermined construction and control joints.
Do not break or interrupt successive pours such that cold joints occur.

H. Saw cut control joints at an optimum time after finishing. Use 3/16 inch thick blade,
cutting 1/3 depth of slab thickness.

Separate exterior slabs on fill from vertical surfaces with joint filler. Extend joint filler
from bottom of slab to within 1/2 inch of finished slab surface.
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J.

Excessive honeycomb or embedded debris in concrete is not acceptable. Notify
ENGINEER upon discovery.

3.09 CONCRETE CURING

A.

Curing for standard grey work after finishing, cure concrete by keeping moist for one
(1) week after placement. Floors and vertical surfaces may be sprayed with an
approved curing compound to retard evaporation of water, if spraying is not
objectionable because of future finishing requirements. Begin curing operations as
soon as concrete has attained its initial set. Keep exposed concrete surface moist
for at least one (1) week.

Apply a liquid membrane-forming compound, conforming to ASTM C 309, color to
match that of the color condition concrete. Apply on flat work immediately after the
finishing operation pursuant to the manufacturers recommendations.

3.10 CONCRETE FINISHING

A.

G.

Unexposed concrete work shall be patched and repaired immediately after removal
of forms.

1. Cut off metal ties a minimum of 1 in. back from surface of concrete.

2. Moderate honeycomb cut out and prepared for patching. Severe honeycomb
with exposed steel reinforcing is to be removed or "united" at the discretion of the
ENGINEER.

3. Wet areas for patching and pack carefully with rich mortar rubbed to match
surface.

Provide concrete surfaces to be left exposed, walls, columns, beams, with smooth
rubbed finish.

Provide Class B tolerances to floor slabs and toppings according to ACI 301.

Pitch to drains 1/4 inch per foot.

Exposed concrete work shall be patched and repaired as accepted by ENGINEER
after consultation. Patching and rubbing will be kept to a minimum if possible, but
when necessary will be done with great care to obtain maximum degree of matching

in color and texture to adjacent finished concrete surfaces.

Monolithic finish using care to obtain a level surface; floors out of level or with
variation greater than 1/8 in. in 10 feet shall be corrected.

All finishes shall be as called for on the drawings.

3.11 SEPARATE FLOOR TOPPINGS

A. Prior to placing, roughen concrete base course and remove foreign materials.
Broom and vacuum clean.
B. Place dividers, edge strips, reinforcing and other items to be cast in.
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C. Apply bonding agent on base course in accordance with manufacturer's instructions.
Apply sand and cement slurry coat on base course immediately prior to placing

toppings.
D. Place concrete floor toppings to required lines and levels.
3.12 PATCHING
A. Notify ENGINEER immediately upon removal of forms.
B. Patch imperfections.
3.13 DEFECTIVE CONCRETE

A. Modify or replace concrete not conforming to required levels and lines, details, and
elevations.

B. Repair or replace concrete not properly placed or of the specified type.
3.14 FIELD QUALITY CONCRETE
A. Maintain records of placed concrete items. Record date, location of pour, quantity,
air temperature, and test samples taken.

3.15 PROTECTION

A. Immediately after placement, protect concrete from premature drying, excessively
hot or cold temperatures, and mechanical injury.

B. Maintain concrete with minimal moisture loss at relatively constant temperature for
period necessary for hydration of cement and hardening of concrete.

C. During curing period, protect concrete from damaging mechanical disturbances,
water flow, loading, shocking, and vibration.

3.16 APPLICATION OF BOND COAT FOR CONCRETE LEVELING COAT FOR PAVERS
AND TEXTURED SURFACES

A. Provide installation as per manufacturer's standard printed specifications,
instructions and recommendations.

3.17 MEASUREMENT AND PAYMENT

A. No separate measurement and payment is provided for work covered by this
Section. All cast in place concrete shall be included in the bid price of the relevant
item in the bid schedule.

END OF SECTION
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SECTION 03370 — CONCRETE CURING

PART 1 GENERAL
1.01 RELATED DOCUMENTS

A. All applicable provisions of the Bidding and Contract Requirements, and Division 1 -
General Requirements shall govern the work under this Section.

1.02 WORK INCLUDED
A. Maintenance of conditions for proper concrete curing.
1.03 RELATED WORK
B.  Section 03010 - Concrete
C. Section 03300 - Cast-in-Place Concrete
1.04 QUALITY ASSURANCE
A.  Conform to requirements of ACI 301.
1.05 REFERENCES
A. ACI 301 - Specifications for Structural Concrete for Buildings.
B. ASTM C309 - Liguid Membrane-Forming Compounds for Curing Concrete.
1.06 SUBMITTALS
A. Provide product data for specified products.
1.07 ENVIRONMENTAL REQUIREMENTS

A. Maintain ambient temperature at 70 degrees F. for three (3) days.

PART 2 PRODUCTS
2.01 MATERIALS
A. Water: Clean and not detrimental to concrete.
B. Absorptive Mat: Burlap fabric of 9 0z./sqg. yd. clean, roll goods.

C. Curing Compound: As per ASTM C309.

CONCRERTE CURING 03370-1
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PART 3 EXECUTION
3.01 INSPECTION
A.  Verify concrete surfaces are ready for curing.
3.02 CURING COMPOUND
A.  Apply curing compound in two (2) coats with second coat at right angles to first.
B. Apply in accordance with manufacturer's instructions.
3.03 SPRAYING
A.  Spray water over slab areas; maintain wet for three (3) days.
3.04 ABSORPTIVE MAT

A. Saturate burlap side of burlap fabric mat. Place over slab areas, burlap side down; lap
edges and ends 12 inches. Maintain in place for seven (7) days.

3.05 CONCRETE CURING

A. Curing for standard grey work after finishing, cure concrete by keeping moist for one (1)
week after placement. Floors and vertical surfaces may be sprayed with an approved
curing compound to retard evaporation of water, if spraying is not objectionable because of
future finishing requirements. Begin curing operations as soon as concrete has attained its
initial set. Keep exposed concrete surface moist for at least one (1) week.

B. Apply a liquid membrane-forming compound, conforming with ASTM C 309, color to match
that of the color condition concrete. Apply on flat work immediately after the finishing
operation pursuant to the manufacturers recommendations.

C. Cure concrete as scheduled or indicated.

C. Remove absorptive mat after curing
3.06 MEASUREMENT AND PAYMENT
A. No separate measurement and payment is provided for work covered by this Section. All

costs in connection with concrete curing shall be included in the bid price of any item in the
bid schedule for which concrete curing is required.

END OF SECTION

CONCRERTE CURING 03370-2
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1'=2"
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4 | ——

VARIES BETWEEN 20'—0" TO 25'—0" RS -l

f
3 3 3
T =X PO bl e
A \VAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAT NN - ;__
; - M #5 Gauge Wire Spiral.
8 STRAND BATTER & VERTICAL PILE SECTION M—M
Typical Elevation Of Pile With Spirals ( Not To Scale )
(NTS.)

' (VARIES BETWEEN 20°—0" TO 30°—0")
3 1 3
8 Tums At 3" 8’ PITCH — N 6 Tums At 3" N /!/_
[ | 3 I A (4) 7/16"Dia. 250K Strands
{ | Sl | S s At 18,900 Lbs. Initial Pull.
- L/—' [100\VAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVATI T Tt
3" / \ 3 L N #5 Gauge Wire Spirul./
4 STRAND VERTICAL PILE SECTION N-—N
Typical Elevation Of Pile With Spirals ( Not To Scale )
( NTS. )
~ | L E N O T E =
MATERIALS.
A. CONCRETE

1. Minimum 28 Days Strength Shall Be 5,000 P.S.l.
2. Minimum Strength At Time Of Release Shall Be 3,000 P.S.I.

B. PRESTRESSING STRAND.

1. Strand Shall Be Uncoated, Bright Seven Wire, Stress
Relieved, Meeting A.S.T.M. A—416.

C. _SPIRAL

1. Spiral Shall Be Formed From Cold Drawn Bright Basic
Wire Meeting A.S.T.M. A—82.

HANDLING AND DRIVING

A. Driving Shall Not Be Permitted Until Concrete Has Attained A
Minimum Strength Of 5,000 P.S.l. Or Until 3 Days With Type IlI
Cement Or 7 Days With Type | Cement After Casting , Whichever
Is Later.

B. Piles Shall Be Handled, Supported, And Stored In Such A MAnner
As To Avoid Excessive Bending Stress That Can Cause Cracking.

C. Piles Shall Be Protected With An Approved Cushion And Cap While
Being Driven To Prevent Spalling Or Other Injurious Results.

D. Lifting Hooks Shall Be Cut Off At Least 1/2 Inch Under The
Surface And Openings Filled With An Epoxy—Coating Flush With

PRESTRESSED CONCRETE PILES
P-11825 DRAWN BY: CKED BY: RN DATE: 12/2013 EXHIBIT- 1
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City of Fort Lauderdale Bid 243-11357

36"+
EXISTING CONCRETE CAP OR AS DIRECTED
BY ENGINEER WOOD OR METAL FORM
| | EXISTING CONCRETE CAP EXISTING REBAR /—EX'ST'NG CONCRETE CAP

/ /_TO REMAIN
/ | | \ > ,_:"_ #_ﬂ:d
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3 6 i T 7;%;7,17,;7,;7,:\;7‘ e ——— 1

I
OR AS DIRECTED /

BY ENGINEER EXISTING REBAR TO

EXISTING CONCRETE CAP BE SANDBLASTED OR

.
|
‘ \
\ i 1
I EXISTING REBAR EXISTING CONCRETE CAP EXISTING REBAR i 1 '>—~:/REPLACED AS DIRECTED
| TO REMAIN %t 15% BY ENGINEER
/ /SPALLED AREA ﬁ i) 119 \
TO BE REPAR %‘fﬁ = == F— ﬁ ; ‘
- =ﬂ= ﬁz A 7 Vi : EXISTING CONCRETE PANEL
I
|
|
|

p e

—
S =L B s
—_——
[e] i
7 \ n o _
_— = — i i/ —
i % NEW WELDED \
\ / EXISTING REBAR TO EXISTING T—PILE ~_] /44 % WIRE FABRIC
BE SANDBLASTED OR [ ;
| [ ——REPLACED AS DIRECTED i 119 \
& i BY ENGINEER s ;
] L | ] \ EXISTING CONCRETE PANEL 1 i WOOD OR METAL FORM
ok EXISTING CONCRETE PANEL YV /00
v Wwl3 N 074 ‘
o &% ; !
EXISTING L P_fTue__ — 1 G4
R \ 5/_\ N §§=— NEW WELDED \ | | \
- =] S E— = 12’ MIN.
25 h——WIRE FABRIC I FORM INTO
, . EXISTING GROUND
ELEVATION /f/ \ ’ )
EPAIRED — ELEVATION
} | 1‘/ b\
EXISTING CONCRETE CAP g,
~—OR AS DIRECTED —
EXISTING CONCRETE PANEL EXISTING BY ENGINEER
DAMAGED |

T—PILE COMPLETED ‘
MONOLITHIC

T :/ B 5° g T~ PO &z ,;_:.:Lr"i;:.:;,l :::::3 :%
“ R DEMOLITION — ELEVATION - 12 7
NOTE: \SPALLED AREA | ' h1/II2N L _| h1m2N

EXISTING REBAR NOT TO BE REPAIR 3-6"+

PLAN ZF::I;j_ﬂﬂ;j:f - REPAIRED — PLAN
EXISTING CONDITION T LN g L

SECTION OF SEAWALL CAP
TO BE REMOVED

DEMOLITION — PLAN \
L)
REPAIRED — SECTIO

T-PILE AND SPALL REPAIR DETAIL
P'11825 DRAWN BY: CKED BY: RN DATE: 12/2013 EXHIBIT— 2
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New White Synthetic Rubber Pyramid

WHITE RUBBER POST CAP Shape Concrete Post Cap. Adhesive Or
12”%12” Caulking To Be Placed In Accordance With
Concrete Post Manufacturers Recomendations To Secure
[/\] NEW CONCRETE POST /\] Cap To Concrete Post.
| AND FENDER SYSTEM — [ S —
SEE DETAIL 1.
NEW STEPDOWNS
SYNTHETIC RUBBER PYRAMID CAP
5 N.T.S.
7
N 2 | [
/ és
N .
Y aa
N /A
S22 7
41 | EEEE | e |<—
MHW
Ilc|> [=— STRINGER
- ‘n 21/2" 1/2" R
ALUM'NUM CONCRETE CAP—l 1/2" SS BOLT
LADDER = T —
= \\__ - - < P o|
\%1/12/—21/;"35/55 BgLTS o /4' TC:_O%' FO(;’OE#N(S;PACE
[\’ [\] [\] 2 \——7/5" @ RUNGS i
PILE —* ©
N.T.S. \ - X [°]

ALUMINUM LADDER AND SYNTHETIC PYRAMID PILE CAP DETAIL
P-11825 DRAWN BY: CKED BY: RN DATE: 12/2013 EXHIBIT- 3

ANNUAL MARINE FACILITIES, MOORING BUQY, SEAWALL, AND VESSEL EXCLUSION BUOY MAINTENANCE CONTRACT




City of Fort Lauderdale

Bid 243-11357

14"x14" VERTICAL PILE\

14"x14" BATTER PILES \
_\1// ——”‘\I‘/—‘ “"‘I‘/—‘

14°x14" VERTICAL PILE 14"x14" VERTICAL PILE
NOTE: \ \

12"x12" Vert. Pile Not Shown
See Sheet 4, 5 and 6 For Pile Location.

74 4 ‘ 1 4 a” a | | ) a L a | . 4 4>T
/ e \
‘_-‘ ‘ ! 9'-0" (TYP.) ||
‘ I 8.5 ( Typ.) | ‘ I 9-#4 @ 12" CTo C. |
. 9'- 0" ( Typ.) | | I
EXTEN .
VERTICAL BARS 6 . | _0|_
COVER—'— T
F
.‘v: N 5
o ; “ %
x | E ul> z g g
ELL]E & "l
ELL|E i N g
23 g J 2
a 1w iR
AE g
IS
= |. N~
13
3" 3"
1 l_
T T
j , 8 — 6"
R
= TYPICAL PANEL SECTION
: MIN. Not to Scale
‘ P-11825 TYPICAL SEAWALL LAYOUT AND CONCRETE PANEL DETAILS
- DRAWN BY: CKED BY: RN DATE: 12/2013
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NEW 147"x14” NEW 14°x14
VERT. PILE -0 VERTICAL PILE
1 1
E%E}{' F’,‘,]_",_E NEW 12°x12” VERT. PILE & New G te C
1 EXPANSION  JOINT. SEE TYPICAL ew Concrete Cap
b 2 1/2" Clear_,| _JOINT DETAL 3. 1
COLD JOINT REQUIRED 2 1/2° Clear v

I—

3 7
2'-6" //
Typical 3/4” Chamfer\\ } /
t3

—_—

< / o)
‘ — / P

: *&T\;ﬂ ﬂ :

/ //
X 7¥ / = '
i W 174"
_— . Note :
5 Bars Cont Dote : ;
1 / \ #5 Bars Continuos Allow All Strands From All Piles New Continuos #5 Bars
#3 Ties @ 12" (Typical)

EXIST. ELEV. —

2’'-6"
CONCRETE CAP

¢
/
/

|——

(2) #5 Bar Between To Extend 12" Into New Conc. Cap
Batter Pilles \ Stop All Reinforcing Steel

i » 2 1/2" From Cold Joint
+ 169 MHW \ #4 Ties © 12° O.C. + 169 MHW /
\ . — DETAIL2
\ - . .
\ 14" X 14" Prestressed Concrete ( Plan @ EXPQNSIOU Joint )
Batter Pile ( 30—feet long ) . Driven Not to Scale
\ To 32 Tons Bearing. Located @
9— feet on center
-0.60 M.LW|

3/4"
IS-(ii}'::ohrf:dgleﬁ / / / /\ 5/8" Dia. Backer Rod

L X 8-6" Precost/
Concrete Panel.

3/4" ——| |=—

Expansion Joint
/ Pl

14" X 14" Prestressed Concrete
Vertical Pile ® 9—feet O. C.

New Concrete Cap

Non—Bleeding
Non—Extruding
Premolded

D E .I. A | |_ 1 Joint Material

New Concrete Cap New Concrete Cap
Typ. Section New Seawall Ca
(Typ Not To Scale P) /\ / / | /V

a4 T, s @ d LT, LY / Low Modulus J /
g B a e 9 B a e Silicone Seal
/ / !
1/2"

Expansion Gap

5'-0"

1'—4”

DETAI L 3
(EXPANSION JOINT DETAILS)

Not to Scale

SEAWALL CAP AND JOINT SEAL DETAILS
P-11825 DRAWN BY: CKED BY: RN DATE: 12/2013 EXHIBIT-5
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A B
CAST IN PLACE CONCRETE
SEAWALL CAP
\
‘ / PRECAST CONCRETE LOGO @ 18 -0 O.C.
/’ (EVERY OTHER SEAWALL PILE)
/ CERAMIC TILE (CONTINUOUS)
EQUAL EQUAL |,
7
(E — CENTER LINE OF PRECAST CONCRETE
LOGO AND CONCRETE PILE.
CAST IN PLACE CONCRETE SEAWALL CAP.
—s—1——— PRECAST CONCRETE PILE.
/— 3/4" CHAMFER (TYP.)
|
N #125 STERLING SILVER EPOXY GROUT AS
§ MANUFACTURED BY "BONSAL”
CAST IN PLACE CONCRETE SEAWALL CAP.
y N PRE—CAST CONCRETE LOGO, SEE NOTES BELOW 3/4” CHAMFER (TYP.)
DRY—SET OR PORTLAND CEMENT MORTAR PARTIAL ELEVATION /_
4 ) v e N.T.S. N #125 STERLING SILVER EPOXY GROUT AS
=7 CONTRACTOR SHALL COORDINATE W/LOGO g MANUFACTURED BY "BONSAL

MANUFACTURER FOR THE REQUIRED RECESS

gg;mo\gl'?m & HEIGHT, PRIOR TO ANY y < PRE—CAST CONCRETE LOGO, SEE NOTES BELOW

—|1' —_— DRY—SET OR PORTLAND CEMENT MORTAR
R LOGO SHALL BE INSTALLED FLUSH
] : WITH SEAWALL CAP

CONTRACTOR SHALL COORDINATE W/LOGO
MANUFACTURER FOR THE REQUIRED RECESS
CEPTH, WIDTH & HEIGHT, PRIOR TO ANY
FORMWORK

CERAMIC TILE SHALL BE INSTALLED
FLUSH WITH SEAWALL CAP

RECESS FOR "RIVERWALK LOGO” BEYOND

1) CONTRACTOR SHALL COORDINATE, PAY FOR & INSTALL

CUSTOM MADE PRECAST CONCRETE "RIVERWALK LOGO” AS MANUFACTURED BY "PINEAPPLE GROVE
DESIGNS”. 1800-771-4593, SHELLY CHILDERS.

SECTION “A” (PRECAST CONCRETE LOGO)

— 2) LOGO SHALL BE CUSTOM FABRICATED TO MATCH THE STANDARD "RIVERWALK LOGO”. CONTRACTOR NOTE:
TS. SHALL INCLUDE IN HIS/HER BID THE COST OF TWO CUSTOM LOGOS. THE SECOND LOGO SHALL BE "
DETERMINED AT A LATER DATE OR WILL BE USED AS A SECOND MOLD IN CASE THE FIRST CAST IS QESJV’AE)LEL "&NF; ééﬁSTSSE%SB:OQNSOQSA%ON
UNACCEPTABLE CONTRACTOR SHALL SUBMIT 2 SAMPLES FOR CAST FOR REVIEW PRIOR TO
FABRICATING UNITS FOR THIS PROJECT. THESE CASTS SHALL BE RETAINED BY THE CITY ENGINEER. #S'NJA#(?:AESS‘ST- FILL JOINT W/SEALANT
99— 9 .
3) THE SIZE OF THE LOGO SHALL BE A CUSTOM SIZE OF 12" X 12”. SECTION "B (CERAMIC NT:"SE)

4) THE COLOR OF THE LOGO SHALL BE "RARE EARTH”

P-11825 CERAMIC TILE AND PRE-CAST LOGO DETAILS

DRAWN BY: CKED BY: RN DATE: 12/2013 EXHIBIT- 6
ANNUAL MARINE FACILITY, MOORING BUOY, SEAWALL AND VESSEL EXCLUSION BUOY MAINTENANCE CONTRACT
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COPPER PILE CAP
COPPER CONE PILE CAP (SEE DETAIL SPEC. ITEM 21)

(SEE DETAIL SPEC. ITEM 20) »
% "COPPER BAND

NEW 14" MIN. EIA. PRESSURE TREATED
TIMBER MARINE PILE AT 16'-0" O.C.

CENTERED BETWEEN SEAWALL PILES [~ 18" COPPER PILE WRAP
(SEE DETAIL SPEC. ITEM 7, 9 &11)

NEW 18" AND/OR 15" DOCK CLEAT
AT 9'—0" 0.C. CENTERED ON SEAWALL PILE
(SEE DETAIL SPEC. ITEM 37 & 38)

NEW SEAWALL CAP
Swry S Swr Swry /

(SEE DETAIL SPEC. ITEM 23)

w_MHW
P.V.C. PILE WRAP 4'—0" LONG
4 PRE—CAST CONCRETE T START AT 2'-0” ABOVE MEAN SEA LEVEL
SEAWALL PILES AT 9'—0" O.C. AND 2'—0” BELOW MEAN SEA LEVEL
¢

N N
s m s A CENTER CLEAT OVER
4 -0 16 -0 SEAWALL PILE.
1 (vpicay) 7] (TYPICAL)
¢ ¢
CONCRETE WOOD FENDER PILE WOOD FENDER PILE 18” OR 15" CAST DUCTILE IRON —
SEAWALL - HOT DIPPED GALVANIZED DOCK CLEAT
PILE ) i (SEE DETAIL SPECS. ITEM 37-39)
TYPICAL SEAWALL ELEVATION EvaET |
N.T.S. ) 3 CONCRETE SEAWALL CAP/DOCK
J__ PRE—CAST CONCRETE
A SEAWALL PILE
TYPICAL CLEAT DETAIL
N.T.S.

NOTE:

1. WHEN SECURING TO CONCRETE USE TWO %" 316 S.S HILTI HVA
ADHESIVE ANCHOR SYSTEMS, OR APPROVED EQUAL, TO A
MINIMUM EMBEDMENT OF SIX—INCHES (6").

2. WHEN SECURING TO WOOD USE %" STAINLESS STEEL HARDWARE
TO INCLUDE FLAT WASHERS THROUGH BOLTS AND NUTS.

P-11825 COPPER PILE CAPS, MARINE TIMBER PILE WRAP & DOCK CLEAT DETAILS
DRAWN BY: CKED BY: RN DATE: 12/2013 EXHIBIT- 7
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TOP SOIL 6” MINIMUN

NEW CONCRETE CAP
\ #4 CONTINUOUS REBAR

VARIES /NEW SOD

VARIES
SEE NOTES

CONCRETE CAP SoD #3 TIES @ 18" o.c./l \ \
] EXISTING SOIL
M.HW. = 1.69 !
p— SANDY CLEAN FILL
—n- — PLACED IN 12" LIFTS
COMPACTED TO 100%

CONCRETE CAP
OF DRY DENSITY PER
AASHTO T-99

MHW=1.69

MLt=(0.60 o e RESTORATION DETAIL - v s oe o covree v o

12" CONC. CAP -— 12" NT.S TO 6-INCHES THICK.
(CLASS-B) — e 2. FOR CONCRETE CAPS 8-INCHES TO
N 18" MIN. BOTTOM 12-INCHES THICK USE 4—f4 CONTINUOUS
8 — REBAR WITH CLOSED #3 TIES AT 18" AND
i OF CONC. PNL. 2-INCHES CLEAR COV#ER ALL AROUND.
t mE. \
LENGTH OF SHEETS VARIES ACCORDING TO 2 ~
MEMS 25, 26 AND 27 IN THE PROPOSAL g » CONC. PILE
7 CLEAN SAND AND
\\ FILL MATERIAL

\NEW ALUMINUM/OR STEEL SHEETING

NEW STEEL SHEETING /

GENERAL NOTES

(TYP. SECTION) 1. THE CONTRACTOR SHALL PROTECT ALL UTILITIES AND OTHER IMPROVEMENTS SHOWN ON
THESE PLANS AND OTHER UTILITIES AND OTHER IMPROVEMENTS DAMAGED DURING
CONSTRUCTION, AND SHALL PROTECT THE PUBLIC DURING CONSTRUCTION.

WIDTH WIDTH CONCRETE PANEL 2. "FORTY EIGHT HOURS PRIOR TO DIGGING, THE CONTRACTOR SHALL CALL SUNSHINE

920" 9'-0" STATE ONE—CALL OF FLORIDA, TELEPHONE NUMBER 1-800432—4770, AND THE UTILITY

(TvP.) (TYP.) OWNER AND REQUEST UTILITY LOCATIONS. A CONTRACTOR’S REPRESENTATIVE MUST BE
PRESENT WHEN UTILITY COMPANIES LOCATE THEIR FACILITIES.”

ya /
} L 8! 8! L /\ 3. THE CONTRACTOR_SHALL NOTIFY FLORIDA POWER & LIGHT CO., BELL SOUTH
fl I | I | I | I TELEPHONE CO., THE CITY OF FT. LAUDERDALE AND ANY OTHER UTILITY COMPANYS THAT MAY
HAVE THEIR UTILITIES WITHIN THE CONSTRUCTION AREAS BEFORE BEGINNING CONSTRUCTION.

CLEAN SAND AND
FILL MATERIAL 4. ELEVATIONS FOR M.HW AND M.LW. SHOWN HEREON ARE BASED ON THE NATIONAL GEODETIC
VERTICAL DATUM OF 1929.

14"'X14”" CONCRETE PILE

NEW STEEL SHEETING 5. ALL LABOR, MATERIALS AND METHODS OF CONSTRUCTION SHALL BE IN STRICT ACCORDANCE
WITH THE MINIMUM ENGINEERING AND CONSTRUCTION STANDARDS AND SPECIFICATIONS
ADOPTED BY THE CITY OF FT. LAUDERDALE PLANS AND CONSTRUCTION SPECIFICATIONS. WHERE
CONFLICTS OR OMISSIONS EXIST, THE CITY OF FT. LAUDERDALE STANDARDS SHALL DICTATE,
To —WALL FOOTING D AIL SUBSTITUTIONS AND DEVIATIONS FROM PLANS AND SPECIFICATIONS SHALL BE PERMITTED
ONLY WHEN WRITTEN APPROVAL HAS BEEN ISSUED BY THE ENGINEER.
(TYP. PLAN)

6. CONSTRUCTION INSPECTION WILL BE PERFORMED BY THE ENGINEER AND IS REQUIRED.
THE CONTRACTOR SHALL NOTIFY THE ENGINEER AT LEAST 48 HOURS BEFORE BEGINNING
CONSTRUCTION, AND AT LEAST 48 HOURS BEFORE REQUIRING INSPECTION OF EACH AND
EVERY PHASE OF WORK.

7. THE CONTRACTOR SHALL MAINTAIN A CURRENT SET OF CITY OF FT. LAUDERDALE APPROVED
CONSTRUCTION PLANS AND CONSTRUCTION PERMITS ON THE JOB SITE DURING ALL
PHASES OF CONSTRUCTION.

8. SHOP DRAWINGS OF ALL MATERIALS BEING USED SHALL BE SUBMITTED TO THE ENGINEER
FOR APPROVAL PRIOR TO INSTALLATION.

SHEET PILE AND RUBBLE ROCK SEAWALL RESTORATION DETAIL
P-11825 DRAWN BY: CKED BY: RN DATE: 12/2013 EXHIBIT- 8
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4°x4"x8" RECYCLED

PLASTIC-LUMBER
= 1'"—0" =
3" 12°x12" WHITE SYNTHETIC
» v RUBBER PYRAMID CAP
3" —=
3"x8"x5' PRESSURE
STAINLESS STEEL RING || ——TREATED PINE FENDER r
2B ‘// SHANK NALS @ 6" 0.C. PR
ALUMINUM CHANNEL\ o — A _—
' 3"x8"x10' PRESSURE
° 2 PRESSURE TREATED WOOD SPACER [ TREATED PINE FENDER
ESS . ” L3
(THICKNESS AS REQUIRED IN FIELD). . 4 Rebars 22xs Jd‘érL\
/ HEE —
2
“ " 4P
12°x12°%5' TALL ﬂ 2 N PRESSURE TREATED WOOD SPACER. -
CONCRETE POST\ 3 < — (THICKNESS AS REQUIRED IN FIELD). 5'—0
. W/45' MITER TOP g iy
S 1'-8" 5-0" )
-4 2 g |
=
2 &
: " & ~ _—
8" viE 8"
i
DOUBLE LAYER PLASTICIZED I fbc""ﬁ"""s v
* | PVC BUMPER MATERIAL WITH ebars
UV INHIBITORS 1'-2" — A
1212 CONCRETE PILE . | l 4 —
\ 2oar T —3" | - ( |
.
PRESSURE TREATED WOOD SPACER. _g® J "x8"x3' PRESSURE e e
(THICKNESS AS REQUIRED IN FIELD). © —O 8 N _,.——-—""’%R,‘EAT"ED PINE FENDER 1'—4 ( \ % -4
. !
i/ M.LW. —.60 A DOUBLE LAYER PLASTICIZED ' I— / ‘VI |
o BUMPER MATERIAL WITH —
A - UV INHIBITORS 3 1
8" . -
{ Extend Rebar 12 M DOUBLE LAYER PLASTICIZED
v Into Form Atop Pile \_ A £ INBHtfgrngESMATERML WITH
& A 12°X12" New Vertical Pile
[} M.LW. —.60 3-8
SECTION A—A |
BOLTED FENDER SYSTEM AL NTS. N

BOLTED FENDER SYSTEM

1111111

; LAS OLAS MARINA — BOLTED FENDER SYSTEM
- — E TYPICAL SECTION
E 1czor2(c1rite Post 3/4: Ch::mfer (TYP.)
?_ i 3" CO\S_" t'[;r,- Cover -? A ’:.g . CW‘E_“ Concrete Post A
WATERSIDEZH ‘ 543 Tes N 2" — U i} m
i

Stainless Steel Ring Shank
Nails @ 6" O.C.

\ 4-§4 Rebars
2"X4"x1/4"x8" ALUMINUM CHANNEL

4"X4"x8’ RECYCLED LUMBER

Stainless Steel Ring Shank
6" 0.C.

Nails @

WATERSIDE-

5-43 Ties
4—f}4 Rebars

3"X8"x10" Pressure Treated

Double Layer Of Black Fender Bumper
Pine Fender.

Material To Be Manufactured From
Plasticized PVC With UV Inhibitors.

DETAIL 1-A

N.T.S. (GEORGE ENGLISH PARK)
(PLAN—NEW CONC. POST)

1/2" Stainl Steel Bolt
/ ainjess Steel Ho Double Layer Of White Fender Bumper

Material To Be Manufactured From

Plasticized PVC With UV Inhibitors. 1/2" Stainless Steel Bolt

DETAIL1.

N.T.S. (PLAN—NEW CONC. POST)

FENDER SYSTEM AND CONCRETE POST DETAILS

P'11825 CKED BY: RN DATE: 12/2013
ANNUAL MARINE FACILITIES, MOORING BUOQOY, SEAWALL, AND VESSAL EXCLUSION BUOY MAINTENANCE CONTRACT
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Question and Answers for Bid #243-11357 - Annual Marine Facilities Repair
Maintenance Contract (P11825)

OVERALL BID QUESTIONS

There are no questions associated with this bid. If you would like to submit a question,
please click on the ""Create New Question" button below.

2/24/2014 5:59 AM p. 195
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